



Republic of the Philippines  
**DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS**  
**CENTRAL OFFICE**  
 Manila


**POST-CONTRACT AWARD DISCLOSURES**

**From January 2021 to February 2021**

Item No.	Contract ID	Contract Name	Approved Budget for the Contract (Php)	Contract Period	Winning Bidder	Winning Bidder's Official Address	Amount of Contract Awarded (Php)	Date of Award [Issuance] (mm/dd/yy)	Date of Acceptance [Conforme] (mm/dd/yy)	Implementing Office
1	20Z00020	Metro Cebu Flood Control Project - Flood Control and Drainage Improvement Project, Tipolo River, Guizo, Mantuyong and Tipolo, Mandaue City, Cebu	173,523,069.22	360 cd	J.H. Pajara Construction Corp.	No. 33 San Rafael Street, cor. San Roque Brgy. Kapitolyo, Pasig City	167,518,701.94	01/19/21	01/22/21	UPMO-FCMC
2	20Z00009	Marawi Trans-central Road, Phase III under Road Network Development Project in Conflict Affected Areas in Mindanao (RNDP-CAAM), JICA Loan Agreement No. PH-F-P1, Contract Package 3-A Rehabilitation of Trans-Central Roads	243,159,874.76	360 cd	Fiat Const. Services / M.M.A. Achiever Const. & Dev't. Corp (JV)	1220 Ambol Compound, Brgy. Saber Marawi City, Lanao del Sur	234,406,007.36	02/04/21	02/08/21	UPMO-RMCI(B)
3	20Z00010	Marawi Trans-central Road, Phase III under Road Network Development Project in Conflict Affected Areas in Mindanao (RNDP-CAAM), JICA Loan Agreement No. PH-F-P1, Contract Package 3-B Rehabilitation of Trans-Central Roads	180,113,275.25	360 cd	Kouzbury Builders / Renren Trading & Const. Services (JV)	0299 Sheik Idaros Dianaalan St., Raya Saduc, Marawi City, Lanao del Sur	173,442,206.06	02/04/21	02/08/21	UPMO-RMCI(B)

4	20Z00012	Marawi Trans-central Road, Phase III under Road Network Development Project in Conflict Affected Areas in Mindanao (RNDP-CAAM), JICA Loan Agreement No. PH- F-P1, Contract Package 3-D Rehabilitation of Trans- Central Roads	177,269,069.84	360 cd	CDH Construction	21 6 <sup>th</sup> St., Dimalna II Marawi City, Lanao del Sur	171,062,777.19	02/04/21	02/10/21	UPMO-RMCI(B)
---	----------	---	----------------	--------	------------------	---	----------------	----------	----------	--------------

Submitted by

  
**MA. VICTORIA S. GREGORIO**  
 OIC-Director, Procurement Service  
 Head, BAC Secretariat

Noted by

  
**EUSENIO R. PIPO, JR.**  
 Undersecretary for Regional Operations in Mindanao  
 Chairperson, BAC for Civil Works

