300205100262000.PC	*I. CONSTRUCTION OF SOLAR WATER SYSTEM LEVEL II AT BRGY. DEL PILAR, CAPALONGA, CAMARINES NORTE*																	*4,651,281.18*														
300205100262000.PC	*J. CONSTRUCTION OF SOLAR WATER SYSTEM LEVEL II AT BRGY. OLD CAMP, CAPALONGA, CAMARINES NORTE*																	*4,651,281.18*														
300205100262000.PC	*K. CONSTRUCTION OF SOLAR WATER SYSTEM LEVEL II AT BRGY. TANAUAN, CAPALONGA, CAMARINES NORTE*																	*4,651,281.18*														
300205100262000.PC	*L. CONSTRUCTION OF SOLAR WATER SYSTEM LEVEL II AT BRGY. ALAYAO, CAPALONGA, CAMARINES NORTE*																	*4,651,281.18*														
300205100263000.PC	*M. CONSTRUCTION OF SOLAR WATER SYSTEM LEVEL II AT BRGY. MABILO II, LABO, CAMARINES NORTE*																	*4,651,281.18*														
300205100263000.PC	*N. CONSTRUCTION OF SOLAR WATER SYSTEM LEVEL II AT BRGY. MASALONG (PUROK 3), LABO, CAMARINES NORTE*																	*4,651,281.18*														
	23F00198 - Cluster XIV - Convergence and Special Support Program (CSSP) - Construction/Rehabilitation of Water Supply/ Septage and Sewerage/Rain Water Collectors - Water Supply System - XIV-I - Construction of Solar Water System Level II, Basud, Camarines Norte; XIV-II - Construction of Solar Water System Level II, Mercedes, Camarines Norte; XIV-III - Construction of Solar Water System Level II, San Lorenzo, Camarines Norte; XIV-IV - Construction of Solar Water System Level II, San Vicente, Camarines Norte; XIV-V - Construction of Solar Water System Level II, Talisay, Camarines Norte; XIV-VI - Construction of Solar Water System Level II, Vinzons, Camarines Norte; XIV-VII - Construction of Solar Water System Level II, Daet, Camarines Norte, Basud, Mercedes, San Lorenzo, San Vicente, Talisay, Vinzons and Daet, Camarines Norte - (2nd	Construction Division	No	Public Bidding	5/29/2023	6/5-11/2023	6/13/2023	6/29/2023	6/29/2023	6/30-7/6/2023							FY 2023 GAA	149,574,696.39						CDA / NACAP(2) /CCWi	6/13/2023	6/29/2023	6/29/2023	6/30-7/6/2023	7/7-18/2023		POSTPOSED AS PER SUPPLEMENTAL BULLETIN NO. 1 DATED JUNE 22, 2023 DUE TO MINOR REVISION OF PLANS, POW AND ABC