



Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
**REGIONAL OFFICE II**  
Dalan na Pawvurulun, RGC, Carig Sur, Tuguegarao City, Cagayan



Contract ID No. : **25B00145**  
Contract Name : OO1: Ensure Safe and Reliable National Road System: Bridge Program - Widening of Permanent Bridges - Ipil Br. (B01200LZ) Along Maharlika Highway  
Location : Echague, Isabela

**SUPPLEMENTAL BULLETIN NO. 1**

July 29, 2025

**TO : ALL PROSPECTIVE BIDDERS**  
**BAC MEMBERS**  
**BAC-TWG MEMBERS**  
**BAC SECRETARIAT**  
**BAC OBSERVERS**

Pursuant to Sub-Section of 22.5.2 of the Revised Implementing Rules and Regulations (R-IRR) of R.A. 9184, the Bid Document is hereby amended to comply with the rules and conditions thereof.

Amendments are made in the Approved Budget for the Contract (ABC), and in Section VIII. Bill of Quantities, to wit:

	Current Provisions of BDs	Amended Provision of BDs under this Supplemental Bulletin
<b>Approved Budget for the Contract (ABC)</b>	<b>₱ 189,242,500.00</b>	<b>₱ 188,913,300.00</b>

Section VIII. Bill of Quantities					
Pay Item No.	Item Description	Unit	Quantities		Remarks
			From	To	
Part C. EARTHWORKS					
101 (7) a	REMOVAL OF STRUCTURES AND OBSTRUCTION STEEL	KILOGRAM	266,960.000	282,202.000	Increased
101 (7) a.	REMOVAL OF STRUCTURES AND OBSTRUCTION ( STEEL PIPE PILES)	KILOGRAM	422,827.000	461,265.000	Increased
104 (2) d	EMBANKMENT FROM BORROW GRANULAR COARSE MATERIAL	CUBIC METER	1,972.672	1,973.000	Increased
Part F. ROAD/BRIDGE CONSTRUCTION					
400 (6)	STRUCTURAL STEEL SHEET PILES, FURNISHED	METER	635.000	755.000	Increased
400 (11)	STEEL PIPES PILES (FURNISHED AND DRIVEN)	METER	1,089.000	1,188.000	Increased
400 (12)	STRUCTURAL STEEL SHEET PILES, DRIVEN	METER	635.000	755.000	Increased
403 (5) a1	STRUCTURAL STEEL, FURNISHED, FABRICATED, AND ERECTED GRADE 36	KILOGRAM	266,960.000	282,202.000	Increased
404 (1) a	REINFORCING STEEL GRADE 40 (BRIDGE)	KILOGRAM	11,671.000	9,680.000	Decreased
404 (1) b	REINFORCING STEEL GRADE 60 (BRIDGE)	KILOGRAM	175,600.000	169,742.000	Decreased
405 (1) b3	STRUCTURAL CONCRETE 27.58 MPA CLASS A 28 DAYS (BRIDGE)	CUBIC METER	859.350	859.380	Increased

Part G. DRAINAGE AND SLOPE PROTECTION WORKS					
511 (3)	FILTER CLOTH	SQUARE METER	85.500	<b>130.000</b>	Increased
Part G. PROTECTIVE WORKS AND ACCESSORIES					
1407 (3)	HEXAPOD	PIECE	70.000	<b>1,115.000</b>	Increased
Other items not included in this addendum shall remain as advertised.					

This addendum is issued to modify or amend the Bid Documents.

This shall form an integral part of the Bid Documents.

Other requirements not included in this Supplemental Bulletin shall remain as advertised.

**Receipt and Opening of Bids are as scheduled on August 7, 2025.**

For the information and guidance of all concerned.

  
**ARMANDO N. CAFUGAUAN**  
Chief, Maintenance Division  
BAC Vice-Chairperson  
CMA