



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
REGIONAL OFFICE II
Dalan na Pavvurulun, RGC, Carig Sur, Tuguegarao City, Cagayan



Contract ID No. : 25B00148
Contract Name : OO1: Ensure Safe and Reliable National Road System: Network Development Program
- Construction of By-Pass and Diversion Roads - Cordon Bypass Road - Package 1,
Isabela
Contract Location : Cordon, Isabela

SUPPLEMENTAL BID BULLETIN NO. 1

July 29, 2025

TO : ALL PROSPECTIVE BIDDERS
BAC MEMBERS
BAC-TWG MEMBERS
BAC SECRETARIAT
BAC OBSERVERS

Pursuant to Sub-Section of 22.5.2 of the Revised Implementing Rules and Regulations (R-IRR) of R.A. 9184, the Bid Document is hereby amended to comply with the rules and conditions thereof.

Amendments are made in the Approved Budget for the Contract (ABC), and in Section VIII. Bill of Quantities, to wit:

	Current Provisions of BDs	Amended Provision of BDs under this Supplemental Bid Bulletin
Approved Budget for the Contract (ABC)	₱ 97,939,999.50	₱ 95,365,250.00

Section VII. Bill of Quantities					
Pay Item No.	Item Description	Unit	Quantities		Remarks
			From	To	
PART C. EARTHWORKS					
101 (6)	REMOVAL OF STRUCTURES AND OBSTRUCTION CONCRETE	CUBIC METER	60.000	58.000	Decreased
103 (3)	FOUNDATION FILL	CUBIC METER	93.000	91.000	Decreased
104 (2) a	EMBANKMENT FROM BORROW COMMON SOIL	CUBIC METER	7,460.000	7,176.000	Decreased
PART D. SUBBASE AND BASE COURSE					
200 (1)	AGGREGATE SUBBASE COURSE	CUBIC METER	3,959.000	3,700.000	Decreased
PART E. SURFACE COURSE					
311 (1)f1	PORTLAND CEMENT CONCRETE PAVEMENT (UNREINFORCED) 0.30 M THICK 14 DAYS	SQUARE METER	11,582.000	11,323.500	Decreased

Pay Item No.	Item Description	Unit	Quantities		Remarks
			From	To	
PART F. ROAD/BRIDGE CONSTRUCTION					
404 (1) a	REINFORCING STEEL GRADE 40 (BRIDGE)	KILOGRAM	1,929.000	1,840.000	Decreased
404 (1) b	REINFORCING STEEL GRADE 60	KILOGRAM	23,074.400	22,802.00	Decreased
404 (1) b	REINFORCING STEEL GRADE 60 (BRIDGE)	KILOGRAM	55,291.000	46,265.000	Decreased
405 (1) b3	STRUCTURAL CONCRETE 27.58 MPA CLASS A 28 DAYS (RETAINING WALL)	CUBIC METER	2,505.000	2,380.000	Decreased
405 (1) b3	STRUCTURAL CONCRETE 27.58 MPA CLASS A 28 DAYS (BRIDGE)	CUBIC METER	351.750	272.55	Decreased
407 (7)	REINFORCING STEEL BARS, GRADE 40 (REFER TO ITEM 404)	KILOGRAM	18,023.600	17,706.20	Decreased
407 (8)	LEAN CONCRETE, CLASS B, 16.5 MPA (REFER TO ITEM 901)	CUBIC METER	6.616	6.650	Increased
411 (2)	PAINT	SQUARE METER	307.300	297.50	Decreased
PART G. DRAINAGE AND SLOPE PROTECTION STRUCTURES					
509(1)b1	SHEET PILES STEEL SLOPE PROTECTION	LINEAR METER	-	555.000	New Item
510 (2)	CONCRETE SLOPE PROTECTION	CUBIC METER	97.000	79.420	Decreased
PART H. MISCELLANEOUS STRUCTURES					
603 (3) a1	METAL GUARDRAIL (METAL BEAM) INCLUDING POST SINGLE W-BEAM	LINEAR METER	963.930	933.450	Decreased
612 (1)	REFLECTORIZED THERMOPLASTIC PAVEMENT MARKINGS WHITE	SQUARE METER	383.000	372.500	Decreased


This addendum is issued to modify or amend the Bid Documents.

This shall form an integral part of the Bid Documents.

Other requirements not included in this Supplemental Bulletin shall remain as advertised.

Receipt and Opening of Bids are as scheduled on August 7, 2025.

For the information and guidance of all concerned.


ARMANDO N. CAFUGAUAN
 Chief, Maintenance Division
 BAC Vice-Chairperson
AM *hr*