

Department of Public Works and Highways (DPWH)

Contract ID: 25F00244

Contract Name: CONVERGENCE AND SPECIAL SUPPORT PROGRAM-Special Road Fund-Motor Vehicle User's Charge (MVUC) as per R.A. 11239-Improvement of Intersection at Maharlika Highway-K0418+451

Location of the Contract: Pamplona, Camarines Sur (2nd Legislative District)

OFFICE OF THE REGIONAL DIRECTOR

Old Airport Road, Brgy. 40, Cruzada, Legazpi City

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

THIS AGREEMENT, made this 4th day of July, 2025, by and between:

The **GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES** through the **Department of Public Works and Highways (DPWH)** represented herein by **VIRGILIO C. EDUARTE, CESO III**, duly authorized for this purpose, with main office address at Old Airport Road, Brgy. 40, Cruzada, Legazpi City, hereinafter referred to as the **"ENTITY"**;

-and-

PRIMARCH CONSTRUCTION OPC a corporation organized and existing under and by virtue of laws of the Republic of the Philippines, with main office address at Santiago, Pili, Camarines Sur, represented herein by **JAMES MARTIN C. IBASCO**, duly authorized for this purpose, hereinafter referred to as the **"CONTRACTOR"**;

WITNESSETH:

WHEREAS, the ENTITY is desirous that the CONTRACTOR executed the Works under **25F00244 CONVERGENCE AND SPECIAL SUPPORT PROGRAM-Special Road Fund-Motor Vehicle User's Charge (MVUC) as per R.A. 11239-Improvement of Intersection at Maharlika Highway-K0418+451, Pamplona, Camarines Sur (2nd Legislative District)** hereinafter called "the Works" to be completed within **57** calendar days and the ENTITY has accepted the Calculated Bid of the CONTRACTOR for the execution and completion of the Works at the calculated unit bid prices shown, or a total Contract price of **FOURTEEN MILLION TWO HUNDRED FORTY THREE THOUSAND TWO HUNDRED TWENTY SIX PESOS & 58/100 ONLY (P14,243,226.58)**

ITEM	DESCRIPTION	QTY.	UNIT	UNIT COST	AMOUNT
Part A	Facilities for the Engineers				
A.1.1(6)	Provision of Combined Field Office, Laboratory & Living Quarters Building for the Engineer (Rental Basis)	1.90	mo.	11,170.24	21,223.46
Part B	Other General Requirements				
B.5	Project Billboard/Signboard (COA)	1.00	each	4,598.31	4,598.31
B.5	Project Billboard/Signboard (DPWH)	2.00	each	3,046.80	6,093.60
B.7(2)	Occupational Safety and Health Program	1.00	l.s.	107,589.77	107,589.77
B.8 (2)	Traffic Management	1.00	l.s.	10,987.94	10,987.94
B.9	Mobilization/Demobilization	1.00	l.s.	105,465.95	105,465.95
I	Installation of Road Safety Facilities				
Part C	Earthworks				
101(3)c2	Removal of Actual Structures/Obstruction, 0.10m. thk. ACP	600.00	sq.m.	113.07	67,842.00
Part E	Surface Course				
302(2)	Emulsified Asphalt	2,100.00	sq.m.	58.90	123,690.00
310(1)c	Bituminous Concrete Surface Wearing Course, Hot-Laid, 50mm	1,050.00	sq.m.	2,117.69	2,223,574.50

MA. TERESA B. ARMARIO
Chief Administrative Officer

JAMES MARTIN C. IBASCO
Authorized Representative

VIRGILIO C. EDUARTE, CESO III
Regional Director
ARNEL L. SAMSON
Engineer V
(Chief, Maintenance Division)

By:

By:

Department of Public Works and Highways (DPWH)

Contract ID: 25F00244

Contract Name: **CONVERGENCE AND SPECIAL SUPPORT PROGRAM-Special Road Fund-Motor Vehicle User's Charge (MVUC) as per R.A. 11239-Improvement of Intersection at Maharlika Highway-K0418+451**

Location of the Contract: **Pamplona, Camarines Sur (2nd Legislative District)**

MA. TERESA B. ARMARIO
Chief Administrative Officer

JAMES MARTIN C. IBASCO
Authorized Representative

VIRGILIO C. EDUARTE, CESO III
Regional Director

ARNEL L. SAMSON
Engineer V
(Chief, Maintenance Division)

310(2)c	Bituminous Concrete Surface Binder Course, Hot-Laid, 50 mm	1,050.00	sq.m.	2,117.69	2223,574.50
Part H	Miscellaneous Structures				
	Gender and Development Attribution and Road Safety				
	a. Road Safety Facilities				
103(1)a	Structure Excavation, Common Soil	28.00	cu.m.	323.00	9,044.00
103(3)	Foundation Fill	2.00	cu.m.	1,755.32	3,510.64
404(1)a	Reinforcing Steel, Grade 40	746.00	kg.	63.46	47,341.16
405(1)b3	Structural Concrete, 27.58 Mpa, Class A, 28 days	9.00	cu.m.	8,836.20	79,525.80
605(1)ak1	Warning Signs, 300mm x 450mm, W6-3, Pedestrian and School Signs Cross only at Ped Xing	4.00	each	5,909.97	23,639.88
605(2)u1	Regulatory Signs, 450x750 mm, R5-1PA, Parking Signs No Parking (Pilipino Worded)(Plate	4.00	each	9,889.37	39,557.48
605(2)z2	Regulatory Signs, 450mm x 750mm, R5-4C, Parking Signs Loading Signs; Loading and Unloading Zone	4.00	each	9,889.37	39,557.48
605(2)ad1	Regulatory Signs, 400 x 600mm, R5_10, Parking Signs Do Not Block Intersection	4.00	each	7,973.36	31,893.44
612(1)	Reflectorized Thermoplastic Pavement Markings, White	60.00	sq.m.	877.70	52,662.00
612(2)	Reflectorized Thermoplastic Pavement Markings, Yellow	28.00	sq.m.	973.25	27,251.00
623(1)c	Traffic Signal Controller (32 Signal Group)	1.00	lot	2,279,440.74	2,279,440.74
623(3)b	Detector Card/Board-16 Channel	1.00	each	108,241.37	108,241.37
623(4)d	Vehicular Signal Head, LED Type (200 mm-6 Aspect)	4.00	set	104,561.26	418,245.04
623(4)h	Vehicular Signal Head, LED Type (300 mm-6 Aspect)	4.00	set	147,466.27	589,865.08
623(5)	Pedestrian Signal Head, LED- Type	16.00	each	59,259.73	948,155.68
623(7)	Vehicle Detector Video Camera Type	4.00	zone	374,277.68	1,497,110.72
623(8)	Pedestrian Pushbutton Assembly	8.00	each	32,984.84	263,878.72
623(10)a	Traffic Signal Pole Type A	4.00	unit	374,926.12	1,499,704.48
623(10)b	Traffic Signal Pole Type B	4.00	unit	235,395.80	941,583.20
623(12)	Traffic Signal Cabling	1.00	l.s.	402,271.86	402,271.86
623(14)	Protection Cage for traffic signal controller	1.00	unit	46,106.78	46,106.78
FOURTEEN MILLION TWO HUNDRED FORTY THREE THOUSAND TWO HUNDRED TWENTY SIX PESOS & 58/100 ONLY					P14,243,226.58

NOW, THEREFORE, for and consideration of the foregoing premises, the parties hereto agree as follows:

1. In this CONTRACT AGREEMENT, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as part of this CONTRACT AGREEMENT:

1. This Contract Agreement

Department of Public Works and Highways (DPWH)

Contract ID: **25F00244**

Contract Name: **CONVERGENCE AND SPECIAL SUPPORT PROGRAM-Special Road Fund-Motor Vehicle User's Charge (MVUC) as per R.A. 11239-Improvement of Intersection at Maharlika Highway-K0418+451**

Location of the Contract: **Pamplona, Camarines Sur (2nd Legislative District)**

2. Documents forming part of the Contract Agreement:

a. Bidding Documents for the Contract (Annex "A")

- (1) General Conditions of Contract (GCC)
- (2) Special Conditions of Contract (SCC)
- (3) Drawings
- (4) Specifications
- (5) Invitation to Bid (IB)
- (6) Instructions to Bidders (ITB)
- (7) Bid Data Sheet (BDS)
- (8) Supplemental/Bid Bulletins (Addenda)

b. CONTRACTOR's Calculated Bid in the Form of Bid including its Technical and Financial Proposals, with addendum showing corrections, if any, made during the Bid evaluation to arrive at the Calculated Bid (Annex "B")

c. CONTRACTOR's Registration Certificate (CRC) with Contractor's Information from the DPWH Registry (Annex "C")

d. Notice of Award with the CONTRACTOR's "conforme" (Annex "D")

e. Performance Security (Annex "E")

f. Construction Schedule in the form of PERT/CPM Diagram and Bar Chart with S-curve (Annex "F")

g. Manpower Schedule (Annex "G")

h. Construction Methods (Annex "H")

i. Equipment Utilization Schedule (Annex "I")

j. Construction Safety and Health Program initially approved by the DPWH Procuring Entity (Annex "J")

3. In consideration of the payments to be made by the ENTITY to the CONTRACTOR as hereinafter mentioned, the CONTRACTOR hereby covenants with the ENTITY to execute and complete the Works and remedy any defects therein in conformity with the provisions of this CONTRACT AGREEMENT in all respects.

4. In consideration of the execution and completion of the Works by the CONTRACTOR, the ENTITY hereby covenants to pay the CONTRACTOR the unit prices in the CONTRACTOR's Calculated Bid, as applied to the actual quantities accomplished as certified by the PROCURING ENTITY under the provisions of this CONTRACT AGREEMENT, at the times and in the manner prescribed by this CONTRACT AGREEMENT.

PRIMARCH CONSTRUCTION OPC
By:

MA TERESA B. ARMARIO
Chief Administrative Officer

JAMES MARTIN C. IBASCO
Authorized Representative

REPUBLIC OF THE PHILIPPINES
By:

VIRGILIO C. EDUARTE, CESO III
Regional Director

ARNEL L. SAMSON
Engineer V

(Chief, Maintenance Division)

Department of Public Works and Highways (DPWH)

Contract ID: 25F00244

Contract Name: CONVERGENCE AND SPECIAL SUPPORT PROGRAM-Special Road Fund-Motor Vehicle User's Charge (MVUC) as per R.A. 11239-Improvement of Intersection at Maharlika Highway-K0418+451

Location of the Contract: Pamplona, Camarines Sur (2nd Legislative District)

IN WITNESS WHEREOF, the parties thereto have set their respective hands on the day, month and year first above written.

Binding Signature of the PROCURING ENTITY

Binding Signature of CONTRACTOR

VIRGILIO C. EDUARTE, CESO III
Regional Director

Witnessed by:

ARNEL L. SAMSON
Engineer V
(Chief, Maintenance Division)


JAMES MARTIN C. IBASCO
Authorized Representative


MA. TERESA B. ARMARIO
Chief Administrative Officer

Department of Public Works and Highways (DPWH)

Contract ID: 25F00244

Contract Name: CONVERGENCE AND SPECIAL SUPPORT PROGRAM-Special Road Fund-Motor Vehicle User's Charge (MVUC) as per R.A. 11239-Improvement of Intersection at Maharlika Highway-K0418+451

Location of the Contract: Pamplona, Camarines Sur (2nd Legislative District)

MA. TERESA B. ARMARIO
Chief Administrative Officer

REPUBLIC OF THE PHILIPPINES)
CITY OF Naga City)S.S.

ACKNOWLEDGMENT

Before me Notary Public for and in the City of Naga City personally appeared VIRGILIO C. EDUARTE, CESO III with Employee I.D. No. 91K0001 in his official capacity as Regional Director, Region V, Legazpi City, Department of Public works and Highways, representing the Republic of the Philippines and JAMES MARTIN C. IBASCO with Community Tax Certificate No. _____ issued on _____ at _____ to me and to be the same persons who executed the foregoing CONTRACT AGREEMENT and they acknowledged to me same are their true act and deed for and behalf of the parties they represent.

JAMES MARTIN C. IBASCO
Authorized Representative

This instrument consists of five (5) pages including this page on which the acknowledgment is written duly signed by the Contracting Parties and their witnesses on the left margin of the other pages.

IN WITNESS WHEREOF, I have hereunto affixed my signature and seal this 4th day of July, 2025, Philippines.

By:

REPUBLIC OF THE PHILIPPINES
By: ARNEL L. SAMSON
Engineer V
Virgilio C. Eduarte, CESO III
Regional Director
(Chief, Maintenance Division)

Doc. No. 85
Page No. 16
Book No. 42
Series of 2025


ATTY. ARISTEO P. MARISCAL, CP,
Notary Public-City of Naga
Appl./Commission Serial No. 23-100
Commission until December 31, 2025
Attorney's Roll No. 61468
MCLE Compliance No. VIII-0013356 'till 4/14/28
IBP No. 491405 1/1/25 IBP Cam Sur
PTR No. 4755191 1/2/25 Naga City
Add: 2F Arco Building, Gen. Luna St. Naga City