

Department of Public Works and Highways

Contract ID : **25DI0150**
Contract Name : **Improvement of Road Safety Features through Application of Thermoplastic Pavement Markings along Maharlika Highway (Manila South Road) - K0031 + (-1022) - K0039 + 077, Sta Rosa - Ulat – Tagaytay Rd - K0040 + (-949) - K0043 + 993, and Mayapa - Canlubang Cadre Rd - K0050 + (-374) - K0051 + 672**
Location of the Contract : **San Pedro City, Biñan City, Sta. Rosa City and Calamba City, Laguna**



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
LAGUNA 2ND DISTRICT ENGINEERING OFFICE
Los Baños, Laguna, Region IV-A



NOTICE OF AWARD

July 11, 2025

EVELYN C. TING

Owner/ General Manager

MAR-VEL CONSTRUCTION & SUPPLY

Sitio Puting Tulay Macabbling,
Santa Rosa City, Laguna
(049) 536-6856

Dear Madam:

We hereby accept your bid for the abovestated Contract and, therefore, award the Contract to you, as the Bidder with the Lowest Calculated Responsive Bid, at a total Contract price equivalent to **Four Million Nine Hundred Seventy Four Thousand Nine Hundred Eighty Eight Pesos and 30/100 Only (Php 4,974,988.30)**

You are, therefore, required, within ten (10) calendar days from your receipt of this Notice of Award, to submit to us the following documents as conditions for the signing of the Contract:

- a. Notice of Award (NOA) with the bidder's signed "conforme"
- b. Authority of Signing Official/Board Resolution/Secretary's Certificate
- c. For a joint venture (JV), Contractor's PCAB Special JV License and JV Agreement.
- d. Performance Security in any of the forms specified in the Instructions to Bidders (Use Form DPWH-INFR-43 or DPWH-INFR-44, as applicable).
- e. Construction Methods (Use Form DPWH-INFR-45)
- f. Construction Schedule in the form of PERT/CPM Diagram or Precedence Diagram and Bar Chart with S-Curve and Cash Flow (Use Form DPWH-INFR-46).
- g. Professional Regulatory Commission (PRC) License No. and Tax Identification Number (TIN) of Each Key Personnel
- h. Manpower Schedule (Use Form DPWH-INFR-47).
- i. Equipment Utilization Schedule (Use Form DPWH-INFR-48).
- j. Construction Safety and Health Program (Use Form DPWH-INFR-49).
- k. Contractor's All Risk Insurance (CARI)

Department of Public Works and Highways

Contract ID : **25DI0150**

Contract Name : **Improvement of Road Safety Features through Application of Thermoplastic Pavement Markings along Maharlika Highway (Manila South Road) - K0031 + (-1022) - K0039 + 077, Sta Rosa - Ulat – Tagaytay Rd - K0040 + (-949) - K0043 + 993, and Mayapa - Canlubang Cadre Rd - K0050 + (-374) - K0051 + 672**

Location of the Contract : **San Pedro City, Biñan City, Sta. Rosa City and Calamba City, Laguna**

- I. Latest Income Tax and Business Returns duly stamped and received by BIR and duly validated with the tax payments made. Tax Clearance from the BIR to prove full and timely payment of taxes
- m. For a local contractor, Certification under oath stating that the Contractor is free and clean of all tax liabilities
- n. For a foreign bidder, valid PCAB License and Registration for the type and cost of the contract to be bid, when the Treaty or International or Executive Agreement expressly allows submission of the PCAB License and Registration for the type and cost of the contract at hand as a pre-condition to the NOA.

You are also required, within the said ten (10) calendar days, to formally sign the Contract Agreement.

Your failure to comply with these requirements shall constitute a sufficient ground for the cancellation of this award and the forfeiture of your Bid Security.

Very truly yours,



NAPOLEON T. ABRIL
District Engineer

Conforme:

EVELYN C. TING

Owner/ General Manager

MAR-VEL CONSTRUCTION & SUPPLY

Date: _____