

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
EASTERN SAMAR DISTRICT ENGINEERING OFFICE
Borongan City, Eastern Samar, Region VIII



NOTICE OF POSTPONEMENT OF OPENING OF BIDS

July 01, 2025

NOTICE TO:

All Prospective Bidders
BAC Members; Observers
BAC Secretariat/TWG Members

SUBJECT : Amendment of Procurement Schedule


Please be informed that the Amendment of Procurement Schedule in connection with the public bidding of Contract ID No. **25IB0122, 25IB0123** is made, thus;

CONTRACT I. D.	PROCUREMENT ACTIVITIES	PREVIOUS SCHEDULE (From)	NEW SCHEDULE	REASON
25IB0122 - Construction of Water Supply System Sitio Bagong Barrio, Barangay Pinanagan, Borongan City, Eastern Samar 25IB0123 - Construction of Water Supply System Barangay San Gregorio, Borongan City, Eastern Samar	Issuance of Bidding Documents	June 04, 2025 – July 03, 2025	June 04, 2025 – July 08, 2025	Due to Issuance of supplemental Bulletin amending Bill of Quantities
	Deadline of Submission and Receipt of Bids	July 03, 2025 @ 1:59 P.M.	July 08, 2025 @ 1:59 P.M.	
	Opening of Bids	July 03, 2025 @ 2:00 P.M.	July 08, 2025 @ 2:00 P.M. (immediately after the deadline for the submission & receipt of bids)	

For the information and guidance of all concerned.


JUDY C. ELGERA
BAC – Chairman

Approved for Posting:


JAYSON G. ESPESO
PIO – Designate
Engineer II