DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID No.

25HE0117 /

Contract Name

Repair/Maintenance (Reblocking) of Selective Damaged Concrete

Pavement along Natalio Bacalso Avenue

Location of the Contract

Argao, Çebu

CEBU 2ND DISTRICT ENGINEERING OFFICE

Poblacion, Dalaguete, Cebu

BAC RESOLUTION DECLARING THE BIDDER WITH THE SINGLE CALCULATED RESPONSIVE BID AND RECOMMENDING AWARD THERETO

RESOLUTION NO. 025-0117/

WHEREAS, the <u>DPWH Cebu 2nd District Engineering Office</u> advertised the Invitation to Bid for the above stated Contract and posted the same at the websites of the DPWH, PhilGEPS and at a conspicuous place within the premises of the <u>DPWH Cebu 2nd District Engineering Office</u> continuously for seven calendar days starting on <u>June 12, 2025</u>.

WHEREAS, in response to the said Invitation, the BAC received one (1) bid for the Contract as of the deadline for the submission of Bids on **July 15**, **2025**;

WHEREAS, on **July 15**, **2025**, the BAC conducted, opened, and undertook the Preliminary Examination of the Technical Components of the Bid, and the result as follows:

Bidder	Passed/Failed	If Failed, Reasons
LIN CONSTRUCTION	Passed	

WHEREAS, immediately on the same day, the BAC conducted the Eligibility Check on the Bidder which passed the Preliminary Examination of the Technical Components of the Bids, and found that the lone bidder was eligible to participate in the bidding for this Contract, as follows:

Bidder	Eligible/Ineligible	If Ineligible, Reasons
LIN CONSTRUCTION /	Eligible	

WHEREAS, thereafter on the same day, the BAC opened and conducted the Preliminary Examination of the Financial Components of the Bids from the Bidder that passed the Eligibility Check, and found that the lone Bid passed the Preliminary Examination, as follows:

Bidder	Total Bid as Read	Passed/Failed	If Failed, Reasons
LIN CONSTRUCTION /	2,504,464.28	Passed	

WHEREAS, on <u>July 16-17, 2025</u> the BAC, with the assistance of its Technical Working Group, conducted the Detailed Evaluation of the Bids that passed the Preliminary Examination, and came up with the following results which showed that <u>LIN CONSTRUCTION</u> is the Bidder with the Single Calculated Bid:

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID No.

25HF0117

Contract Name

: Repair/Maintenance (Reblocking) of Selective Damaged Concrete

Pavement along Natalio Bacalso Avenue

Location of the Contract

: Argao, Cebu

Bidder	Total Bid as Read (TBR)	Total Calculated Bid (TCB)	Reasons for Variance, TCB vs TBR	% Variance of TCB from ABC	Ranking of TCB
LIN CONSTRUCTION	2,504,464,28	2,504,464.29	Calculation Error	0.06%	1 /

WHEREAS, upon post-qualification of the Bidder with the Single Calculated Bid, **LIN CONSTRUCTION**, the BAC found its bid responsive and, therefore, the bidder is post-qualified and its Bid should be declared the Single Calculated Responsive Bid;

NOW, THEREFORE, we, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:

- a) To declare **LIN CONSTRUCTION** as the Bidder with the Single Calculated Responsive Bid (SCRB) for the abovementioned Contract; and,
- b) To recommend to the <u>OIC-District Engineer</u>, for approval, the award of the said Contract to <u>LIN CONSTRUCTION</u>, at its total submitted bid or total Calculated Bid, whichever is lower, in the amount of <u>TWO MILLION FIVE HUNDRED FOUR THOUSAND FOUR HUNDRED SIXTY-FOUR PESOS AND TWENTY-NINE CENTAVOS ONLY (₱2,504,464,29).</u>

DPWH-INFR-40-2016 Page 2 of 3

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID No.

: 25HE0117

Contract Name

: Repair/Maintenance (Reblocking) of Selective Damaged Concrete

Pavement along Natalio Bacalso Avenue

Location of the Contract

: Argao, Cebu

RESOLVED, at Poblacion, Dalaguete, Cebu, this 24th day of July, 2025.

REVERTED TO PROCUREMENT UNIT

ROSALIND R. VASQUEZ

BAC Chairperson

CHANDA M. YSAO
BAC Vice - Chairperson

MA. LIGAYA A. SEÑOR BAC Member - Regular

SERGIO B. BENDULO, JR.
BAG Member - Provisional

CELSO J. SAYSON

BAC Member Provisional
[End-User Representative]

Approved:

OIC-District Engineer

Date Approved: 2 5 JUI 2025

Page 3 of 3