



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
REGIONAL OFFICE V
Old Airport Road, Brgy. 40, Cruzada, Legazpi City



**BAC RESOLUTION ON THE CANCELLATION OF
PROCUREMENT ACTIVITIES OF CONTRACT ID NO. 25F00169**

BAC RESOLUTION NO. 2025-RV-226 (C)

WHEREAS, the Department of Public Works and Highways (DPWH) Regional Office No. V, Bids and Awards Committee (BAC) thru its Secretariat, advertised an Invitation to Bid for **Contract ID No. 25F00169, ORGANIZATIONAL OUTCOME 1: Ensure Safe and Reliable National Road System – Asset Preservation Program - Rehabilitation/ Reconstruction of Roads with Slips, Slope Collapse, and Landslide - Primary Roads - Maharlika Highway - K0359 + (-159) - K0359 + (-089), K0366 + 486 - K0366 + 520, K0369 + 285 - K0369 + 315**, in the DPWH and PhilGEPS websites starting May 27, 2025;

WHEREAS, the Pre-Bid Conference was conducted on June 3, 2025;

WHEREAS, a Memorandum dated June 16, 2025 from Engr. Harley Peter M. Paras, Chief, Planning and Design Division, duly approved by Regional Director Virgilio C. Eduarte, CESO III, was received by the BAC Secretariat on even date, requesting the cancellation of procurement schedule of Contract ID No. 25F00169, due to major changes in plans, Program of Works (POW), Detailed Unit Price Analysis (DUPA) and Approved Budget for the Contract (ABC);

WHEREAS, the BAC convened on June 16, 2025 to discuss the said Memorandum and unanimously agreed on the cancellation of procurement activities of Contract ID No. 25F00169 pursuant to **Section 41.c)(i) of the Revised Implementing Rules and Regulations of Republic Act 9184**, which states that:

"For any justifiable and reasonable ground where the award of the contract will not redound to the benefit of the GoP, as follows: (i) if the physical and economic conditions have significantly changed so as to render the project no longer economically, financially, or technically feasible, as determined by the HoPE. XXX"

NOW THEREFORE, BE IT RESOLVED, AS IT IS HEREBY RESOLVED, the DPWH Regional Office V - BAC, after deliberation of the afore-cited premises, hereby **cancels the procurement activities of Contract ID No. 25F00169** due to major changes in plans, Program of Work (POW), Detailed Unit Price Analysis (DUPA) and Approved Budget for the Contract (ABC), pursuant to **Section 41.c)(i) of the Revised IRR of RA 9184**.

The BAC Secretariat is hereby instructed to post a copy of this BAC Resolution in the PhilGEPS and in the DPWH Website, for prospective bidders to be informed of its salient provisions and the cancellation of procurement activities of the above-mentioned project.

RESOLVED, at the BAC Secretariat/Procurement Staff Office, DPWH, Regional Office No. V, Old Airport Road, Brgy.40, Cruzada, Legazpi City, on this 16th day of June, 2025.

BIDS AND AWARDS COMMITTEE

ARNEL L. SAMSON
BAC Chairperson
Engineer V

BENJAMIN G. BUITRE, JR.
BAC Vice-Chairperson
Engineer V

MARIA TEODORA P. LOSANTAS
BAC Regular Member
Chief Administrative Officer

MONINA M. BATAGA
BAC Provisional Member
Chief, ROWALD

HARLEY PETER M. PARAS
BAC Provisional Member
Engineer V

APPROVED:

VIRGILIO C. EDUARTE, CESO III
Regional Director
(Head of the Procuring Entity)