



Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
**NEGROS OCCIDENTAL 5TH  
DISTRICT ENGINEERING OFFICE**  
San Carlos City, Negros Occidental



**RESOLUTION OF THE BIDS AND AWARDS COMMITTEE FOR DPWH NEGROS  
OCCIDENTAL 5<sup>TH</sup> DEO, SAN CARLOS CITY, NEGROS OCCIDENTAL TO CANCEL  
CONTRACT ID NO. 25RE0004 – Road Widening along Bacolod North Rd  
(S00425NR) – K0117 + 739 – K0118 + 290, K0118 + 398 – K0118 + 531**

**BAC RESOLUTION NO. 2025-C-001**

**WHEREAS**, the DPWH Negros Occidental 5<sup>th</sup> DEO advertised the Invitation to Bid for the above-stated Contract and posted the same at the websites of the DPWH and the PhilGEPS and at a conspicuous place at the premises of the DPWH Negros Occidental 5<sup>th</sup> DEO continuously from April 03 - 24, 2025;

**WHEREAS**, the aforementioned contract was requested by the OIC, Planning and Design Section of Negros Occidental 5<sup>th</sup> DEO to be procured through public bidding, opening of bids is scheduled on April 24, 2025, with an Approved Budget for the Contract (ABC) of PhP 22,750,365.00;

**WHEREAS**, on April 23, 2025, the Bids and Awards Committee (BAC) Secretariat discovered that the Approved Budget for the Contract (ABC) posted on the Philippine Government Electronic Procurement System (PhilGEPS) was erroneously encoded; and immediately thereafter, a formal letter was issued to PhilGEPS requesting the correction of the said erroneous posting;

**WHEREAS**, to date, no response has been received from PhilGEPS, and the posted ABC remains uncorrected, thereby preventing this Office from proceeding with the award of the Contract to the winning bidder through the PhilGEPS website;

**WHEREAS**, pursuant to Section 41 "Reservation Clause" of the 2016 Revised Implementing Rules and Regulations (IRR) of Republic Act (R.A.) No. 9184, "The HoPE reserves the right to reject any and all bids, declare a failure of bidding, or not award the contract . . . (c) For any justifiable and reasonable ground where the award of the contract will not redound to the benefit of the GoP . . . (i) if the physical and economic conditions have significantly changed so as to render the project no longer economically, financially, or technically feasible, as determined by the HoPE;

**NOW THEREFORE**, be it **RESOLVED** as it is hereby **RESOLVED**, for and in consideration of the foregoing premises, to recommend:

- a) To **Cancel the Bidding (Procurement)** of the above-mentioned contract and;
- b) To advertise anew the procurement of the above-mentioned contract once revisions and evaluations are completed.

**UNANIMOUSLY APPROVED** this 4<sup>th</sup> day of August 2025, at San Carlos City, Negros Occidental.

  
**PEDRITO B. BAUTISTA**  
BAC Chairperson


  
**HAROLD MIGUEL L. PUEY**  
BAC Vice Chairperson

  
**VENGIE C. MORACA**  
BAC Regular Member

  
**RAUL A. DELA TORRE**  
BAC Provisional Member

  
**MICHAEL JAY O. MANAOG**  
BAC Provisional Member

Approved/Disapproved by:

  
**JUAN ALFONSO G. JORBINA, SR.**  
OIC, Office of the District Engineer

Date Approved/Disapproved: AUG 04 2025