



Contract ID: 25CD0169

Contract Name: Construction of Flood Control Structure along Meycauayan River, Sta 04+475 - Sta 04+575 (Liputan-Nagbalon Section), Meycauayan, Bulacan

Location of the Contract: Meycauayan, Bulacan

**BAC RESOLUTION CANCELLING THE PROCUREMENT ACTIVITY FOR THE
ABOVEMENTIONED CONTRACT**

RESOLUTION NO. C-003, Series of 2025

WHEREAS, the Department of Public Works and Highways (DPWH), Bulacan 2nd District Engineering Office, through its Bids and Awards Committee (BAC) advertised and posted the Invitation to Bid for Contract ID No. **25CD0169** at the website of the DPWH and the PhilGEPS and at a conspicuous place at the premises of this office continuously starting on February 18, 2025 to March 12, 2025;

WHEREAS, Bid Bulletin No.4 was posted on March 10, 2025; RE: Correction and Reschedule of Procurement Activities for the above cited Contract;

WHEREAS, in response to the said Invitation, the BAC received two (2) bids for the Contract;

WHEREAS, March 20, 2025 after opening of bids, the BAC conducted Eligibility Check for the abovementioned contract;

WHEREAS, immediately on the same day, the BAC conducted the preliminary examination of the Technical and Financial Proposals of the bids from the eligible bidders namely, E.L. Anolin Construction and Orani Construction & Supply Corp.;

WHEREAS, the BAC, with the assistance of its Technical Working Group (TWG), conducted the detailed evaluation and post-qualification on March 21, 2025 to March 27, 2025 and, therefore to declared E.L. Anolin Construction as the bidder with the Lowest Calculated Responsive Bid (LCRB) for the abovementioned Contract;

WHEREAS, the Bids and Awards Committee (BAC) of this Office convened on July 08, 2025 relative to **cancel or terminate the conduct of procurement activities** in consistent with the directive set forth in the Republic Act 9184 and its 2016 Revised Implementing Rules and Regulations;



Contract ID: 25CD0169

Contract Name: Construction of Flood Control Structure along Meycauayan River, Sta 04+475 - Sta 04+575 (Liputan-Nagbalon Section), Meycauayan, Bulacan
Location of the Contract: Meycauayan, Bulacan

Sec.35.6 Without prejudice to Sec.35.1 hereof, the BAC is authorized, upon consultation with the end-user unit, to cancel or terminate the conduct of procurement activities, for any justifiable reason, such as but not limited to:

- a) The physical and economic conditions have significantly changed so as to render the project no longer economically, financially, or technically feasible, as determined by the end-user unit;
- b) The project is no longer necessary as determined by the end-user unit;
- c) **the source of funds for the project has been withheld or reduced through no fault of the Procuring Entity (PE);**

WHEREAS, the Bids and Awards Committee (BAC) of this Office convened on July 8, 2025 relative to **cancel or terminate the conduct of procurement activities** in consistent with the directive set forth in the Republic Act 9184 and its 2016 Revised Implementing Rules and Regulations;

WHEREAS, due to the above reason, the Bids and Awards Committee (BAC) of this Office deliberated and unanimously agreed to **cancel the conduct of procurement activities for Contract ID No. 25CD0169- Construction of Flood Control Structure along Meycauayan River, Sta 04+475 - Sta 04+575 (Liputan-Nagbalon Section), Meycauayan, Bulacan** due to the source of funds for the project has been withheld or reduced through no fault of the Procuring Entity (PE);

NOW, THEREFORE, we, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:

- a) To cancel subsequent Procurement activities for Contract ID No. 25CD0169- Construction of Flood Control Structure along Meycauayan River, Sta 04+475 - Sta 04+575 (Liputan-Nagbalon Section), Meycauayan, Bulacan due to the source of funds for the project has been withheld or reduced through no fault of the Procuring Entity (PE);
- b) To recommend to the District Engineer, for approval of this resolution and foregoing findings; and;
- c) To post the copies of this resolution at the DPWH Website, PhilGEPS and at a conspicuous place at the premises of this Office;




Contract ID: 25CD0169

Contract Name: Construction of Flood Control Structure along Meycauayan River, Sta 04+475 - Sta 04+575 (Liputan-Nagbalon Section), Meycauayan, Bulacan


Location of the Contract: Meycauayan, Bulacan

RESOLVED, at DPWH Bulacan 2nd District Engineering Office, Santa Maria, Bulacan, this 8th day of July, 2025.


ACE M. CAPER
BAC Chairperson


MICHAEL C. PRINCIPE
Vice Chairman



JULIETA M. REYES
BAC Member
(Regular)


ARNEL C. GUBALLA
BAC Member -Provisional
(For all types of Project Procurement)


EDGAR A. SARTO
BAC Member
(Regular)


ROGACIANO H. NICOLAS
BAC Member – Provisional
(End-User for Construction Projects)

Approved by:


GEORGE DC SANTOS
Head of Procuring Entity
Date approved: 10 JUL 2025