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Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
ZAMBOANGA DEL SUR 2N° DISTRICT ENGINEERING OFFICE
Poblacion, Guipos, Zamboanga del Sur, Region IX

BACOHNE ML IPIRAS

INVITATION TO BID

For

Multi-Purpose Buildings/Facilities to Support Social Services — Construction of
Multi-Purpose Building, Tabina, Zamboanga del Sur

1. The DPWH Zamboanga del Sur 2™ District Engineering Office, Poblacion, Guipos,
Zamboanga del Sur, through the GAA FY 2025, intends to apply the sum of
19,800,000.00 being the Approved Budget for the Contract (ABC) to payments under the
contract for 25JG0060-Rebid — Multi-Purpose Buildings/Facilities to Support Social
Services — Construction of Multi-Purpose Building, Tabina, Zamboanga del Sur.
Bids received in excess of the ABC shall be automatically rejected at bid opening.

2. The DPWH Zamboanga del Sur 2" District Engineering Office, Poblacion, Guipos,
Zamboanga del Sur through its Bids and Awards Committee now invites bids for the
hereunder Works:

Name of Contract : | Multi-Purpose Buildings/Facilities to Support Social
Services — Construction of Multi-Purpose Building, Tabina,
Zamboanga del Sur

Contract ID No. : | 25JG0060-Rebid

Locations : | Tabina, Zamboanga del Sur

Scope of Works : | Construction of Two (2) Storey — Eight (8) Classrooms School
Building

Approved Budget for | : | 19,800,000.00

the Contract

Contract Duration :1132CD

3.  Prospective Bidders should be (1) registered with and classified by the Philippine
Contractors Accreditation Board (PCAB) with PCAB LICENSE Category of B for Medium
A. The description of an eligible Bidder is contained in the Bidding Documents, particularly,
in Annex II-1.1 B Section II and III of Bidding Documents.

Contractors/applicants who wish to participate in this bidding are encouraged to enroll in
the DPWH Civil Works Application (CWA) at the DPWH Procurement Service (PrS), 5%
Floor, DPWH BIdg., Bonifacio Drive, Port Area, Manila, while those already enrolled shall
keep their records current and updated. The Contractor’s eligibility to bid on the project
will be determined using the DPWH Contractor Profile Eligibility Process (CPEP) and subject
to further post-qualification. Information on registration can be obtained from the PrS
during working weekdays from 7:00 am to 4:00 pm or at the DPWH website
www.dpwh.gov.ph.

4.  Bidding will be conducted through open competitive bidding procedures using non-
discretionary pass/fail criterion as specified in the 2016 Revised Implementing Rules and
Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as the ™Government
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Procurement Reform Act”. The contract shall be awarded to the Lowest Calculated
Responsive Bidder (LCRB) who was determined as such during post-qualification.

Interested bidders may obtain further information from the DPWH Zamboanga del Sur 2nd
District Engineering Office, Poblacion, Guipos, Zamboanga del Sur and inspect the Bidding
Documents at Brgy. Poblacion, Guipos, Zamboanga del Sur during weekdays from 8:00 AM
to 5PM.

A complete set of Bidding Documents may be acquired by interested bidders on July 30,
2025 from the address below and upon payment of the applicable fee for the Bidding
Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of Twenty-
five Thousand Pesos only (£25,000.00). Bidder shall pay the BAC a fee of the above-
mentioned amount for the Bidding Documents, upon securing hard copies of the
Documents. Bidding Documents Fee may be refundable in accordance with the Guidelines
based on the grounds provided for under Section 41 of the Revised IRR of RA 9184.

It may also be downloaded free of charge from the website of the Philippine Government
Electronic Procurement System (PhilGEPS), and the website of the Procuring Entity, provided
that bidders shall pay the applicable fee for the Bidding Documents not later than the
submission of their bids.

The DPWH Zamboanga del Sur 2nd District Engineering Office, Poblacion, Guipos,
Zamboanga del Sur will hold a Pre-Bid Conference on August 06, 2025 (10:00 AM) at
DPWH, G/F BAC Conference Room, Poblacion, Guipos, Zamboanga del Sur, which
shall be open to prospective bidders.

Bid submission maybe done manually or electronically/online. However, bidders should only
select one mode of submission, either manual or electronic. Similar to manual submission,
the guidelines for the preparation and submission of an electronic bid are contained in the
BDS.

Bids must be duly received by the BAC Secretariat at the address below for manual
submission or at electronicbids zamboangadelsur2@dpwh.gov.ph for electronic
submission on or before August 18, 2025 (10:00 AM). All bids must be accompanied by
a bid security in any of the acceptable forms and in the amount stated in ITB Clause 18.

Bid opening shall be on August 18, 2025 (10:00 AM) at DPWH, G/F BAC Conference
Room, Poblacion, Guipos, Zamboanga del Sur. Bids will be opened in the presence of
the bidders’ representatives who choose to attend at the address below. Late bids shall not
be accepted.

The DPWH Zamboanga del Sur 2nd District Engineering Office, Poblacion, Guipos,
Zamboanga del Sur reserves the right to reject any and all bids, declare a failure of bidding,
or not award the contract at any time prior to contract award in accordance with Section
41 of RA 9184 and its IRR, without thereby incurring any liability to the affected bidder or
bidders.
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13.  For further information, please refer to:

RICARDO L. PANONG

Head, Procurement Unit

Telephone Number: 71225

E-mail address: panong.ricardo@dpwh.gov.ph

SGD.

EDWIN L. EGAMA

BAC Chairperson

Telephone Number:71203

E-mail address: egama.edwin@dpwh.qgov.ph
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ANNEX I1I-1.1B

Section II. Eligibility Requirements



1.

ELIGIBILITY REQUIREMENTS

Unless otherwise indicated in the Instructions to Bidders (ITB), the prospective
bidder must meet the following Eligibility Requirements (ER) for purposes of

determining by the DPWH the eligibility of the bidder for the contract to be procured:

Submission of Class "A” and Class "B” Documents

To participate in the bidding for an infrastructure contract in the DPWH, a
contractor/ bidder must submit to the BAC of the Procuring Entity, not later than the
deadline for the submission of bids or simultaneously with the submission of its bid
for the contract, the following Class “"A” and Class "B” Documents as embodied in the
Contractor’s Confidential Application Statement for Registration or CCASR (Form
DPWH-INFR-05) (IRR Section 23.1). The submission of these Documents is
required only of contractors that are not yet enrolled in the DPWH Civil Works
Registry (CWR); there is no need for a contractor already enrolled in the CWR
Registry to submit the same Documents. Prior enrolment or registration of a
contractor with the CWR, however, is not a prerequisite to the submission of bids for
a specific contract.

Class "A” Documents (IRR Section 23.1a):

(1) Legal Documents

(a) Registration certificate from the Securities and Exchange Commission (SEC) in the

case of a Partnership or Corporation, or from the Department of Trade and Industry
(DTI) in the case of a Single Proprietorship, or from the Cooperatives Development
Authority in the case of a cooperative.

(b) Mayor’s/Business Permit issued by the city or municipality where the principal place

of business of the prospective bidder is located.

(c) Tax Clearance per Executive Order (EO) No. 298, series of 2005, as finally reviewed

and approved by the Bureau of Internal Revenue (BIR).

(2) Technical Documents

(a) Valid PCAB license and registration for the type and cost of contract to be procured.

In the case of a joint venture, the license and registration must be those of the joint
venture, not of any of its members.

(b) Record of the prospective bidder's completed contracts, both government and

private, including the following information for each contract:

i. Contract ID, name and location.

ii. Contract start and actual completion dates.

iii. Owner’s name and address.

iv. Nature of work and size/dimensions.

v. Contractor’s role (whether sole contractor, sub-contractor, or partner in a joint
venture), specific components or aspects of the work done by it, and its
participation percentage.

vi. Total as-built cost at completion.

Bidder’s single largest completed contract similar to the contract to be procured.
(During the Eligibility Check of bids submitted for the contract to be procured, the



CWR program will automatically identify the Bidder’s SLCC similar to the contract to
be bid from the Bidder’s record of completed contracts in the CWR.)

(c) Record of the prospective bidder’s on-going contracts, including awarded but not yet
started, both in government and the private sector, indicating the following
information for each contract.

i. Contract ID, name and location.

ii. Contract start and completion date.

iii. Owner’s name and address.

iv. Nature of work and size/dimension.

v. Contractor’s role, specific components or aspects of the work done by it, and
participation percentage.

vi. Percentage work accomplished.

vii. Percentage time elapsed.

(3) Financial Documents

(a) The prospective bidder’s Audited Financial Statement (AFS), stamped “received” by
the BIR or its duly accredited and authorized institution, for the immediately
preceding calendar year, showing, among other things, the prospective bidder’s total
and current assets and liabilities.

(b) The prospective bidder’s computation for its Net Financial Contracting Capacity
(NFCC).

To facilitate determination of eligibility, the BAC of a Procuring Entity shall use the
contents of the PhilGEPS electronic registry of contractors (IRR Section 23.3).

All bidders shall maintain a current and updated file of their Class “"A” Documents, and
shall submit the PhIlGEPS Certificate of Registration and Membership to the Procuring
Entity, in lieu of the said Documents. In case such PhilGEPs Certificate covers only part of
the Class "A” Documents, the contractor shall be required to submit to the DPWH
Procuring Entity all other documents under the above ER which are not covered by the
said Certificate. For foreign bidders, the foregoing documents may be substituted by the
appropriate equivalent documents in English, if any, issued by the country of the bidder
concerned. These documents shall be accompanied by a Sworn Statement in a form
prescribed by the GPPB stating that the documents submitted are complete and authentic
copies of the original, and all statements and information provided therein are true and
correct (IRR Section 8.5.2).

Class "B” Document (IRR Section 23.1b)

Valid joint venture agreement (JVA), in case the joint venture is already in existence. In
the absence of a JVA, duly notarized statements from all the potential joint venture (JV)
partners shall be included in the bid, to the effect that they will enter into and abide by
the provisions of the JVA in the instance that the bid is successful. Failure to enter into a
JV shall be a ground for the forfeiture of the Bid Security. Each partner of the JV shall
submit the PhiIlGEPS Certificate of Registration in accordance with Section 8.5.2 of the
IRR of RA 9184. The submission of technical and financial eligibility documents by any of
the JV partners constitutes compliance. The partner responsible to submit the NFCC shall
likewise submit the statement of all of its ongoing contracts and Audited Financial
Statements.

Legal Requirements for Eligibility



The prospective bidder must be either of the following:

(1) A Filipino citizen/sole proprietorship.

(2) A partnership duly organized under the laws of the Philippines and of which at least
seventy-five percent (75%) of the interest belongs to citizens of the Philippines.

(3) A corporation duly organized under the laws of the Philippines and of which at least
seventy five (75%) of the outstanding capital stock belongs to citizens of the
Philippines.

(4) A cooperative duly registered with Cooperative Development Authority.

(5) Persons/entities forming themselves into a joint venture (JV), i.e., a group of two (2)
or more persons/entities that intend to be jointly and severally responsible or liable
for a particular contract, provided that, in accordance with the President’s Letter of
Instructions No. 630, Filipino ownership or interest in the JV concerned shall be at
least seventy-five (75%); provided, further, that JVs in which Filipino ownership or
interest is less than seventy-five percent (75%) may be eligible where the structures
to be built require the application of techniques and/or technologies which are not
adequately possessed by a person/entity meeting the seventy-five percent (75%)
Filipino ownership requirement; and provided, finally, that in the latter case, Filipino
ownership or interest shall not be less than twenty-five percent (25%). For this
purpose, Filipino ownership or interest shall be based on the contributions of each of
the members of the JV as specified in their joint venture agreement (JVA).

Technical Requirements for Eligibility

(1) PCAB License

For this particular contract to be bid, the prospective bidder must possess a valid license
issued by the Philippine Contractors’ Accreditation Board (PCAB) in accordance with the
provisions of A 4566, for the specific category indicated in the Eligibility Data Sheet
(EDS), out of the following PCAB categories:

Table 1. PCAB License Categories

Size Range | License Single Largest Project/ Allowable Range of
Category Required Track Record Contract Cost (ARCC)

Large B AAA Above PhP150M No limit

Large A AA 'SES\IIEOPQPIOOM up to More than P300 Million but
less than P450 Million

Medium B A Above PhP50M up to PhP100M More than P150 Million but
less than P300 Million

Medium A B Above PhP10M up to PhP100M More than P30 Million but
less than P150 Million

Small B C&bD Above P500,000 up to PhP10M Up to PhP15M

Small A Trade Up to PhP500,000 Up to PhP500,000

For this particular contract to be procured, the Approved Budget for the Contract (ABC)
is indicated in the EDS. The required PCAB license for this project, based on Table 1
above, is also specified in the EDS.

(2) Work Experience in Similar Contracts




The prospective bidder must possess the experience of having a Single Largest
Completed Contract (SLCC) “similar” to the contract to be procured, and whose value,
adjusted to current prices using the consumer price indices of the Philippine Statistics
Authority (PSA), is at least fifty percent (50%) of the ABC to be bid. Small A and Small
B contractors without similar experience on the contract to be bid, however, may be
allowed to bid if the cost of such contract is not more than the Allowable Range of
Contract Cost (ARCC) corresponding to their PCAB license as shown in Table 1 above
(IRR Section 23.4.2.4).

As stated in Appendix 2.2 (Guidelines for Major and Similar Categories of Works), a
“Major Category of Works"” is the main classification of works in the contract to be bid,
according to type of infrastructure and kind of work performed - e.g. road construction,
bridge rehabilitation, etc. On the other hand, a “Similar Category of Works” is a kind of
works whose classification is considered to be comparable to the Major Category of
Works in the contract to be bid and, therefore, shall be considered for purposes of
evaluation of the bidder’s eligibility for the contract to be bid. A “Qualifier” is an
additional specific requirement on Major or Similar Categories of Work, to be required
from the bidders at the bidding stage, to show that they have the necessary expertise
and experience to execute the contract, such as an extraordinarily

large embankment volume, or soft ground treatment, or long tunnel using tunnel boring
machine, or bridge retrofitting using special jacking technology, or very long sheet
piling, multi-level basement, etc.

For the specific project or contract to be bid under these BDs and based on the
Guidelines and Matrix of Categories in Appendix 2.2, the Major Categories of Works
and Similar Categories of Work, as well as any Qualifier, that shall be considered in
determining a bidder’s eligibility for the contract to be bid are indicated in the EDS.

Select either the following item (@) or item (b), whichever is applicable, and delete the
other:

(a) For a contract involving a single category of works (i.e., type of infrastructure and
kind of work) - e.g., road construction, or bridge retrofitting, or flood control
rehabilitation - the following criteria shall be adopted:

i. The Major Category of Works is the single category itself.

ii. To be eligible to bid for the contract, a contractor must have done a Single
Largest Completed Contract (SLCC) for a Major/Similar Category of Works whose
total cost is at least 50% of the Approved Budget of the Contract (ABC) to be
bid.

(b) For a contract to be bid involving multiple categories of works — e.g., road
construction plus bridge retrofitting plus flood control rehabilitation — the following
criteria shall be adopted:

i. Each category of works whose cost is at least 30% of the ABC shall be
considered a Major Category of Works. All other categories of works shall be
considered Minor Categories of Works.

ii. To be eligible to bid for the contract, a contractor must comply with the following
work experience requirements:



(3)

» As the basic requirement, the contractor must have undertaken a SLCC
similar to the contract to be bid. To be so considered similar, the SLCC must
meet the following requirements:

»  The SLCC must contain the same Major Categories of Works as the contract
to be bid, and each Major Category of Works in the SLCC must cost at least
30% of the total cost of the SLCC.

+  The total cost of the SLCC must be at least 50% of the total ABC to be bid.

» As an additional requirement, for each Minor Category of Works in the
contract to be bid, the contractor must have undertaken an SLCC — which could
be different from the SLCC required in item B2b(1) above — containing a
Category of Works whose cost is at least 50% of the ABC to be bid for that Minor
Category of Works.

In the case of contracts which include special equipment to be supplied and installed by
the supplier/manufacturer, the cost of such equipment shall be excluded from the ABC
to be used in computing the required work experience as stated in the preceding
paragraph.

As an exception to the foregoing, however, as mentioned above, Small A and B
contractors may be allowed to bid if the cost of the contract is not more than the ARCC
corresponding to their PCAB license as shown in Table 1 above, even if they have no
experience similar to the contract to be bid.

Owner’s Certificate of Final Acceptance or Constructor’'s Performance
Evaluation System (CPES) Rating

To support its SLCC, the bidder must submit the corresponding Owner’s Certificate of
Final Acceptance issued by the project owner other than the contractor, or at least a
satisfactory CPES Rating. In case of contracts with the private sector, an equivalent
document shall be submitted.

Financial Requirements for Eligibility

The prospective bidder must have a Net Financial Contracting Capacity (NFCC) at least
equal to the ABC to be procured.

The NFCC shall be calculated as follows:

NFCC = [(Current assets minus current liabilities) (15)] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started, which portions coincide with the
contact to be bid.

The values of the bidder’s current assets and current liabilities shall be based on the
latest Audited Financial Statements (AFS) submitted to the BIR.

For purposes of computing the foreign bidders' NFCC, the value of the current assets
and current liabilities shall be based on their Audited Financial Statements prepared in
accordance with international financial reporting standards.

The Procuring Entity shall apply the abovementioned Eligibility Requirements (ER) not only
to the main contractor/bidder but also to any sub-contractors for the portions of the main



contract works that are proposed to be sub-contracted to them, except for pakyaw contracts
as defined in Appendix 11 of RA 9184-IRR.

The main contractor/bidder, however, must meet all of the abovementioned Eligibility
Requirements by itself, with or without any sub-contractor. Hence, if any nominated
subcontractor is declared ineligible, the main contractor, on its own, must still meet the
prescribed Eligibility Requirements.

Notwithstanding the eligibility of a bidder, the Procuring Entity concerned reserves the right
to review the qualifications of the bidder at any stage of the procurement process if the
Procuring Entity has reasonable grounds to believe that a misrepresentation has been made
by that bidder, or that there has been a change in the bidder’s capability to undertake the
project from the time it submitted its eligibility requirements. Should such review uncover
any misrepresentation made in the eligibility requirements, statements or documents, or any
changes in the situation of the bidder which will affect the capability of the bidder to
undertake the project so that it fails the eligibility criteria, the Procuring Entity shall consider
the said bidder as ineligible and shall disqualify it from obtaining an award or contract, in
accordance with Rules XXI, XXII, and XXIII of the IRR of RA 9184 (IRR Section 23.6).

. If, as specified in the EDS, Electronic Bidding is adopted for this procurement pursuant to
GPPB Resolution No. 23-2013, dated 30 July 2013, the following procedure shall be
observed with regard to the registry with the PhilGEPS:

a. To facilitate determination of eligibility and subject to the Government Official Merchants
Registry (OMR) guidelines, a Procuring Entity may use the registry system of the
PhilGEPS that allows submission and/or recording/entry of eligibility requirements
simultaneously with registration.

b. Only a Certified Member with the appropriate classification can avail of the PhilGEPS
advance eligibility submission by uploading their electronic documents to the PhilGEPS
document library, which can be accessed for current or future procurements.

C. Submission of eligibility requirements to the PhIilGEPS document library is not
tantamount to a finding of eligibility.
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Section I11. Eligibility Data Sheet (EDS)



Eligibility Data Sheet

Eligibility
Requirements

1c(1)

The ABC for this contract is: Php 19,800,000.00

1c(2)

The required PCAB license for this contract is as follows:

a. Size Range: Medium A

b. License Category: B

c. Largest Single Project: Above Php10M up to PhP100M

d. Allowable Range of Contract Cost: More than P30 Million but less than
P150 Million

1c(3)

(1) The following are the “Major Categories of Works” involved in the
contract to be bid:
a. BICWOPLC
(2) The following are the “Similar Categories of Works"” that shall be
considered in the evaluation of the work experience required for the
contract to be bid:
BICWPHCCP
BICWPLCCP
BICWPHCDP
BICWPLCDP
BICWOPHC
BIL
BIH
8. BIM
(3) The following “Qualifiers” shall be applied to this contract:
a.
b.
C

NouhwnNe=

Electronic Bidding will be applied in this procurement.
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Scope of Bid

1.1

1.2

INSTRUCTIONS TO BIDDERS (ITB)

A. General

The Procuring Entity, as defined in the BDS, invites Bids for the construction

of the

Works under the proposed Contract, as described in the BDS. The

name and ID of the Contract are stated in the BDS.

The winning Bidder will be expected to complete the Works by the intended
completion date specified in the SCC Clause 1.17.

Budget and Source of Funds

The Procuring Entity has an Approved Budget for the Contract (ABC) or has applied
for or received funds from the Funding Source named in the BDS, and in the amount
indicated in the BDS. It intends to apply part of the funds received for the Project,
as defined in the BDS, to cover eligible payments under the Contract for the Works.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

3.1

The Procuring Entity requires that the Bidders and Contractors, as well as
officials and personnel of the Procuring Entity, observe the highest standard
of ethics during the procurement and execution of such contracts. In
pursuance of this policy, the DPWH:

a. defines, for purposes of this provision, the terms set forth below as

follows:

(1)

()

(3)

"Corrupt practice" means behavior on the part of officials in the public
or private sectors by which they improperly and unlawfully enrich
themselves and others, or induce others to do so, by misusing the
positions in which they are placed, and includes the offering, giving,
receiving, or soliciting of anything of value to influence the action of
any such official in the procurement process or in contract execution;
entering, on behalf of the Government, into any contract or
transaction manifestly and grossly disadvantageous to the same,
whether or not the public officer profited or will profit thereby, and
similar acts as provided in Republic Act 3019.

"Fraudulent practice" means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to the
detriment of the Procuring Entity, and includes collusive practices
among Bidders — before or after Bid submission - designed to
establish Bid prices at artificial, non-competitive levels and to deprive
the Procuring Entity of the benefits of free and open competition;

“Collusive practice” means a scheme or arrangement between two or
more Bidders, with or without the knowledge of the Procuring Entity,
designed to establish Bid prices at artificial, noncompetitive levels.



3.2

3.3

(4) “Coercive practice” means harming or threatening to harm, directly or
indirectly, persons, or their property to influence their participation in
a procurement process, or affect the execution of a contract.

(5) “Obstructive practice” is:

(a) deliberately destroying, falsifying, altering or concealing of
evidence material to an administrative proceedings or
investigation or making false statements to investigators in order
to materially impede an administrative proceedings or
investigation of the Procuring Entity or any foreign
government/foreign or international financing institution into
allegations of a corrupt, fraudulent, coercive or collusive practice;
and/or threatening, harassing or intimidating any party to prevent
it from disclosing its knowledge of matters relevant to the
administrative proceedings or investigation or from pursuing such
proceedings or investigation; or

(b) acts intended to materially impede the exercise of the inspection
and audit rights of the Procuring Entity or any foreign
government/foreign or international financing institution herein.

b. will reject a proposal for award if it determines that the Bidder
recommended for award has engaged in corrupt, fraudulent, collusive or
coercive practices in competing for the Contract; and

c. will declare a firm ineligible, either indefinitely or for a stated period of
time, to be awarded a Contract if it at any time determines that the firm
has engaged in corrupt, fraudulent, collusive or coercive practices in
competing or, or in executing, a Contract.

Furthermore, the Procuring Entity will also seek to impose the maximum
penalties for civil and criminal liability available under the applicable law on
individuals and organizations deemed to be involved in corrupt, fraudulent,
collusive or coercive practices.

The Funding Source and the Procuring Entity reserve the right to inspect and
audit records and accounts of a contractor in the bidding for and performance
of a particular contract, through DPWH official or independent auditors as
provided in GCC Clause 35.

Conflict of Interest

4.1

All Bidders found to have a conflict of interest shall be disqualified to
participate in the procurement at hand, without prejudice to the imposition of
appropriate administrative, civil, and criminal sanctions. A Bidder may be
considered to have a conflict of interest with another Bidder in any of the
events described in items a through d of this ITB Clause 4.1 and a general
conflict of interest in any of the circumstances set out in items e through h of
ITB Clause 4.1:

a. A Bidder has controlling shareholders in common with another Bidder.



4.2

b. A Bidder receives or has received any direct or indirect subsidy from any
other Bidder.

c. A Bidder has the same legal representative as that of another Bidder for
purposes of this Bid.

d. A Bidder has a relationship, directly or through third parties, that puts it in
a position to have access to information about or influence on the Bid of
another Bidder or influence the decisions of the Procuring Entity regarding
this bidding process. This will include a firm or an organization who lends,
or temporarily seconds, its personnel to firms or organizations which are
engaged in consulting services for the preparation related to procurement
for or implementation of the project if the personnel would be involved in
any capacity on the same project.

e. A Bidder submitted more than one Bid in this bidding process. However,
this does not limit the participation of sub-contractors in more than one
Bid.

f. A Bidder participated as a consultant in the preparation of the design or
technical specifications of the works, goods and related services that are
the subject of the Bid.

g. A Bidder lent, or temporary seconded, its personnel to firms or
organizations which are engaged in consulting services for the
preparation related to the procurement for or implementation of the
project, if the personnel would be involved in any capacity on the same
project.

In accordance with Section 47 of the IRR of RA 9184, the Bidder must include
in its Bid a sworn affidavit (part of Form DPWH-INFR-15, as provided in
Clause 10.1 of this ITB) that it is not related to the Head of the Procuring
Entity (HOPE), members of the BAC, the Technical Working Group (TWG),
and the BAC Secretariat, the head of the IU, and the project consultants, by
consanguinity or affinity up to the third civil degree. Failure to comply with
the aforementioned provision shall be ground for the automatic
disqualification of the bid in consonance with Section 30 of this IRR. For this
reason, relation to the aforementioned persons within the third civil degree of
consanguinity or affinity shall automatically disqualify the bidder from
participating in the procurement of contracts of the Procuring Entity,
notwithstanding the act of such persons inhibiting themselves from the
procurement process. On the part of the bidder, this provision shall apply to
the following persons:

a. If the Bidder is an individual or a sole proprietorship, to the Bidder
himself.

b. If the Bidder is a partnership, to all its officers and members.

c. If the Bidder is a corporation, to all its officers, directors, and controlling
stockholders.



d. If the bidder is a cooperative, to all its officers, directors, and controlling
shareholders or members.

e. If the Bidder is a joint venture (JV), to each member of the ]V for the
applicable items a, b, and c of this Clause.

Eligible Bidders

Unless otherwise indicated in the BDS, bidders must meet the Eligibility
Requirements in ANNEXII-1.1B of the SBDs. In addition, the BDS shall indicate
any “qualifier” to the “similar work category” that must be met by the eligible bidder.

Bidder’s Responsibilities

6.1 The Bidder is responsible for the following:

a.

b.

Having taken steps to carefully examine all of the Bidding Documents.

Having acknowledged all conditions, local or otherwise, affecting the
implementation of the contract.

Having made an estimate of the facilities available and needed for the
contract to be bid, if any.

Having complied with its responsibility to inquire or secure
Supplemental/Bid Bulletin/s as provided under ITB Clause 11.3.

Ensuring that it is not “blacklisted” or barred from bidding by the
Government of the Philippines (GOP) or any of its agencies, offices,
corporations, or LGUs, including foreign government/foreign or
international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board (GPPB).

Ensuring that each of the documents submitted in satisfaction of the
bidding requirements is an authentic copy of the original, complete, and
all statements and information provided therein are true and correct

Authorizing the HoPE or its duly authorized representative/s to verify all
the documents submitted.

Ensuring that the signatory is the duly authorized representative of the
Bidder, and granted full power and authority to do, execute and perform
any and all acts necessary and/or to represent the Bidder in the bidding,
with the duly notarized Secretary’s Certificate attesting to such fact, if the
Bidder is a corporation, partnership, cooperative, or joint venture.
Complying with the disclosure provision under Section 47 of the Act in
relation to other provisions of Republic Act 3019.

Complying with existing labor laws and standards, if applicable.

Ensuring that it did not give or pay, directly or indirectly, any commission,
amount, fee, or any form of consideration, pecuniary or otherwise, to any
person or official, personnel or representative of the government in
relation to any procurement project or activity.



6.2

6.3

6.4

6.5

6.6

6.7

6.8

Failure to observe any of the above responsibilities shall be at the risk of the
Bidder concerned.

The Bidder or its duly authorized representative shall submit a sworn
statement, covering items e to k of ITB Clause 6.1 above, in the form
prescribed in DPWHINFR-15in ANNEX II-1.1K hereof.

6.3 The Bidder, by the act of submitting its bid, shall be deemed to have
inspected the site, determined the general characteristics of the contract
works and the conditions for this Project and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

It shall be the sole responsibility of the prospective bidder to determine and
to satisfy itself by such means as it considers necessary or desirable as to all
matters pertaining to this Project, including: (a) the location and the nature
of the contract, project, or work; (b) climatic conditions; (c) transportation
facilities; (c) nature and condition of the terrain, geological conditions at the
site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and
access roads; and (d) other factors that may affect the cost, duration and
execution or implementation of the contract, project, or work.

The Procuring Entity shall not assume any responsibility regarding erroneous
interpretations or conclusions by the prospective or eligible bidder out of the
data furnished by the procuring entity.

Before submitting their bids, the Bidders are deemed to have become familiar
with all existing laws, decrees, ordinances, acts and regulations of the
Philippines which may affect the contract in any way.

The Bidder shall bear all costs associated with the preparation and
submission of his bid, and the Procuring Entity will in no case be responsible
or liable for those costs, regardless of the conduct or outcome of the bidding
process.

Bidders should note that the Procuring Entity will only accept bids only from
those that have paid the nonrefundable fee for the Bidding Documents at the
office indicated in the Invitation to Bid.

Origin of Goods and Services

There is no restriction on the origin of Goods, or Contracting of Works or Services
other than those prohibited by a decision of the United Nations Security Council
taken under Chapter VII of the Charter of the United Nations.

Sub-Contracts

8.1

Unless otherwise specified in the BDS, sub-contracting of the Works shall be
subject to the provisions of DPWH Department Order (DO) No. 38, series of
2015, as stated in Clauses 8.2 to 8.7.



8.2  All sub-contracts shall be subject to prior approval of the concerned Heads of
the DPWH Procuring Entity within the limits of their delegated authority to
approve the original contracts.

8.3 The contractor may sub-contract portions of the works to such an extent as
may be approved by the Procuring Entity and stated in the BDS, provided
that the main contractor shall directly undertake, using its own resources, not
less than fifty percent (50%) of the contract works in terms of cost.

8.4 Each sub-contractor must comply with the eligibility criteria as specified in the
Eligibility Requirements (ER) for the portion of the contract works to be
subcontracted to that sub-contractor- e.g., applicable license from the
Philippine Constructors Accreditation Board, satisfactory completion of works
similar to the portion of the contract to be subcontracted and costing at least
fifty percent (50%) of the cost of such portion, and sufficient Net Financial
Contracting Capacity to cover the cost of the work to be sub-contracted, as
well as minimum equipment and manpower for the sub-contracted work set
by the Procuring Entity. These requirements shall not apply to labor pakyaw
contracts provided in the IRR Appendix 11.

8.5 The bidder/main contractor may identify the sub-contractors to whom
portions of the contract works will be sub-contracted at any stage of the
bidding process or during contract implementation, provided that any sub-
contracting requires prior approval of the Procuring Entity. If the bidder opts
to disclose the name of the sub-contractors during the bid submission, the
bidder shall include the required eligibility documents for the sub-contractors
as part of the technical component of its bid. Sub-contractors identified
during the bidding may be changed during the implementation of the
contract, subject to compliance with the eligibility requirements and approval
of the Procuring Entity.

8.6 Sub-contracting of any portion of the contract shall not relieve the main
contractor from any liability or obligation that may arise from the contract.
The main contractor shall be responsible for the acts, defaults, and
negligence of any subcontractor, its agents or workmen.

8.7 For any assignment and sub-contracting of the contract or any part thereof
made without prior written approval by the concerned HoPE, the DPWH shall
impose on the erring contractor, after the termination of the contract, the
penalty of suspension for one (1) year for the first offense, and suspension of
two (2) years for the second offense from participating in the public bidding
process, pursuant to the provision of Appendix 3, Section 4.2 of the IRR of
RA 9184, in accordance with Section 69(6) of RA 9184 and without prejudice
to the imposition of additional administrative sanctions as the internal rules of
the agency may provide and/or further criminal prosecution as provided by
applicable laws.

9. Pre-Bid Conference

9.1 If so specified in the BDS, a Pre-Bid Conference shall be held at the venue
and on the date indicated therein, to clarify and address the Bidders’
questions on the technical and financial components of this Project. The Pre-
Bid Conference shall be held at least twelve (12) calendar days before the



9.2

9.3

9.4

deadline for the submission and receipt of Bids. However, attendance of the
Bidders shall not be mandatory. If the Procuring Entity determines that, by
reason of the method, nature, or complexity of the contract to be bid, or
when international participation will be more advantageous to the GOP, a
longer period for the preparation of bids is necessary, the Pre-Bid Conference
shall be held at least thirty (30) calendar days before the deadline for the
submission and receipt of bids, as specified in the BDS.

Bidders are encouraged to attend the Pre-Bid Conference to ensure that they
fully understand the Procuring Entity’s requirements. Non-attendance of the
Bidder will in no way prejudice its bid; however, the Bidder is expected to
know the changes and/or amendments to the Bidding Documents as
recorded in the minutes of the Pre-Bid Conference and the Supplemental/Bid
Bulletin.

Any statement made at the Pre-Bid Conference shall not modify the terms of
the

bidding documents unless such statement is specifically identified in writing
as an

amendment thereto and issued as a Supplemental/Bid Bulletin.

If, as indicated in the BDS, Electronic Bidding is adopted for this procurement
pursuant to GPPB Resolution No. 23-2013, dated 30 July 2013, the Procuring
Entity shall observe following procedure with regard to the PBC:

a. For contracts to be bid where the conduct of PBC is required under
Section 22 of RA 9184-IRR (Section 5.5.3 of this Manual Volume II), the
same procedure governing the manual method will also apply.

b. A Procuring Entity with videoconferencing capabilities may conduct its
PBC conferences electronically, provided that its Registered Merchants
shall also have similar capabilities and facilities.

c. During the conduct of the PBC, Registered Merchants may send requests
for clarification through the PhilGEPS online facility, which shall be read
during the meeting and shall form part of the minutes, unless the
Procuring Entity has previously decided that only those who have
purchased the Bidding Documents shall be allowed to participate in the
PBC and raise or submit written queries or clarifications.

d. The minutes of the PBC shall be recorded as an electronic document
made electronically available to all participating Registered Merchants
through the PhiIlGEPS Electronic Bulletin Board not later than three (3)
calendar days after the PBC.

e. Requests for clarification(s) on any part of the BDs or for an
interpretation must be in writing and submitted to the BAC of the
Procuring Entity, either electronically through the PhilGEPS or otherwise,
at least ten (10) calendar days before the deadline set for the submission
and receipt of bids.

f. Only Bid Bulletins/Supplements approved by the Bid Notice Approver shall
be posted in the PhilGEPS at least seven (7) calendar days before the
deadline for the submission and receipt of bids. The PhilGEPS shall



10.

11.

automatically notify through e-mail all Registered Merchants who have
downloaded the bidding documents and paid the BDs Fee.
B. Contents of Bidding Documents
Content of Bidding Documents

The set of Bidding Documents (BDs) for the specific contract at hand consists
of the documents listed below and bulletins issued in accordance with ITB

Clause 11

Reference in the

SBDs

Section I. Invitation to Bid (IB) ANNEX II-1.1A
Section II. Eligibility Requirements (ER) ANNEX II-1.1B
Section III. Eligibility Data Sheet (EDS) ANNEX II-1.1C
Section 1V. Instructions to Bidders (ITB) ANNEX II-1.1D
Section V. Bid Data Sheet (BDS) ANNEX II-1.1E
Section VI. General Conditions of Contract (GCC) ANNEX II-1.1F
Section VII.  Special Conditions of Contract (SCC) ANNEX II-1.1G
Section VIII.  Specifications ANNEX II-1.1H
Section IX. Drawings ANNEX II-1.1I
Section X. Bill of Quantities (BOQ) ANNEX II-1.1]
Section XI. Bidding Forms (BFs) ANNEX II-1.1K

Section XII.  Foreign-Assisted Projects (FAPs) — if applicable ~ ANNEX II-1.1L

10.1 Bidders should note that the Procuring Entity shall only accept Bids from
Bidders that have purchased the BDs from the office indicated in the IB, or
have downloaded the BDs from the DPWH website subject to the payment of
the fee for the BDs upon submission of their bids.

Clarification/Amendment of Bidding Documents through Bid Bulletins

11.1 Bidders may request clarification(s) or an interpretation of any part of the
BDs. Such a request must be in writing and submitted to the Procuring Entity
at the address indicated in the BDS at least ten (10) calendar days before
the deadline set for the submission and receipt of Bids. The BAC of the
Procuring Entity shall respond to the said request by issuing a Bid Bulletin.

11.2 The BAC, upon its initiative, may also issue Supplemental/Bid Bulletins to
amend or clarify any provision of the BDs not later than seven (7) calendar
days before the deadline for the receipt of Bids.

11.3 Any Supplemental/Bid Bulletin issued by the BAC shall be posted on the
websites of the DPWH and the Philippine Government Electronic Procurement
System (PhilGEPS). It shall be the responsibility of all Bidders who secured
the Bidding Documents to inquire and secure Supplemental/Bid Bulletins that
may be issued by the BAC. However, bidders who have submitted bids before
the issuance of the Supplemental/Bid Bulletin must be informed and allowed
to modify or withdraw their bids in accordance with ITB Clause 24.

C. Preparation of Bids



12,

13.

14.

Cost of Bidding

The Bidder shall bear all costs associated with the preparation and submission of its
Bid, and the Procuring Entity shall in no case be responsible or liable for those costs.

Language of Bid

The Bid, as well as all correspondence and documents relating to the Bid exchanged
by the Bidder and the Procuring Entity, shall be written in English. Supporting
documents and printed literature furnished by the Bidder may be in another
language provided they are accompanied by an accurate translation of the relevant
passages in English, in which case, for purposes of interpretation of the Bid, the
English translation shall govern.

Documents Comprising the Bid

14.1 Unless otherwise indicated in the BDS, the Bidder shall submit its Bid in
accordance with the provisions of ITB Clauses 14.2 to 14.4.

14.2 The Bidder shall present its Bid which shall consist of the Bid Form including
the Technical Proposal and the Financial Proposal.

a. Technical Proposal — This shall include all of the following documents:

(1) PhilGEPS Certificate of Registration and Membership in accordance
with Section 8.5.2 of the IRR.

(2) If the bidder is not previously enrolled in the CWR: the bidder’s Class
“A” and Class "B” Documents, together with the CCASR, in accordance
with Section 4.8.2 of this Manual Volume II. These Documents should
include, among others, the following information required in IRR
Section 25.2b:

(a) PCAB License and Registration

(b) Statement of all On-going Government and Private Contracts
(c) SLCC

(d) NFCC

(e) JVA, if applicable

(3) Bid Security in/with the required form, amount, and validity period as
provided in ITB Clause 18 (Use Form DPWH-INFR-10 or 11 or
12).

(4) Project Requirements which shall include the following:

(a) Organizational chart for the contract to be bid (Use Form DPWH-
INFR-13).

(b) List of contractor's personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to
the contract to be bid, with their complete qualification and
experience data (Use Form DPWHINFR- 14).These personnel
must meet the required
minimum years of experience shown in the BDS.



(c) List of contractor’s major construction and laboratory equipment
units, which are owned, leased, and/or under purchase
agreements, supported by proof of ownership and certification of
availability of equipment from the equipment lessor/vendor for the
duration of the project (Use Form DPWH-INFR-15), as the case
may be. These equipment units must meet the minimum major
equipment requirements for the contract set in the BDS.

(5) Omnibus sworn statement by the prospective bidder or its duly
authorized representative in the form prescribed by the GPPB as to
the following (Use Form DPWH-INFR-16):

(a) It is not “blacklisted” or barred from bidding by the Government of
the Philippines or any of its agencies, offices, corporations, or
LGUs, including foreign government/ foreign or international
financing institution whose blacklisting rules have been recognized
by the GPPB.

(b) Each of the documents submitted in satisfaction of the bidding
requirements is an authentic copy of the original, complete, and all
statements and information provided therein are true and correct.

(c) It is authorizing the Head of the Procuring Entity or his duly
authorized representative(s) to verify all the documents submitted.

(d) The signatory is the duly authorized representative of the
prospective bidder, and granted full power and authority to do,
execute and perform any and all acts necessary and/or to
represent the prospective bidder in the bidding, with the duly
notarized Secretary’s Certificate attesting to such fact, if the
prospective bidder is a corporation, or duly notarized Special
Power of Attorney in case of sole proprietorship, partnership or
joint venture.

(e) It complies with the disclosure provision under Section 47 of RA
9184 and its IRR in relation to other provisions of R.A. 3019.

(f) It complies with the responsibilities of a prospective or eligible
bidder provided in the BDs, including ITB 6.

(g) It complies with existing labor laws and standards.

(h) It did not give or pay, directly or indirectly, any commission,
amount, fee, or any form of consideration, pecuniary or otherwise,
to any person or official, personnel or representative of the
government in relation to any procurement project or activity.

b. Financial Proposal — This shall include all of the following documents:
(1) Bid Form, using Form DPWH-INFR-09.

(2) Bid prices in the Bill of Quantities (BOQ) in the prescribed Forms (Use
Forms DPWH-INFR-17 and 18). The bid prices may be in terms of (a)
bid unit prices for different work items under the BOQ, or (b) fixed total
lump-sum price for the entire contract, based on the type and complexity
of the project.



(3) Detailed estimates, including a summary sheet indicating the unit prices
of construction materials, labor rates and equipment rentals used in
coming up with the Bid.

(4) Cash flow by quarter (Use Form DPWH-INFR-19).

14.3 a. Unless indicated in the BDS, all Financial Proposals that exceed the
Approved
Budget for the Contract (ABC) indicated in BDS 1.3 shall be rejected.

a. Unless otherwise indicated in the BDS, for foreign-funded procurement, a
ceiling may be applied to bid prices provided the following conditions are
met:

(i) The BDs are obtainable free of charge on a freely accessible website.
If payment of the BDs is required by the Procuring Entity, payment
could be made upon the submission of bids.

(ii) The Procuring Entity has procedures in place to ensure that the ABC is
based on recent estimates made by the responsible unit of the
Procuring Entity and that the estimates are based on adequate
detailed engineering and reflect the quality, supervision and risk
and inflationary factors, as well as prevailing market prices,
associated with the types of works to be procured.

(iii) The Procuring Entity has trained cost estimators on estimating prices
and analyzing bid variances. It must also have trained quantity
surveyors.

(iv) The Procuring Entity has established a system to monitor and report
bid prices relative to the ABC and the Procuring Entity’s estimate.

(v) The Procuring Entity has established a monitoring and evaluation
system for contract implementation to provide a feedback on actual
total costs of works.

14.4 The bidder may use, as reference, the checklist of requirements for its
Technical and Financial Proposals, as shown in Form DPWH-INFR-20.

Bid Prices

15.1 The Contract shall be for the whole Works, as described in ITB Clause 1.1,
based on the priced BOQ (Use Form DPWH-INFR-17) submitted by the
Bidder.

15.2 The Bidder shall fill in its unit and total Bid prices for all items of the Works
described in the BOQ. Bids not addressing or providing all of the required items
in the BOQ, shall be considered non-responsive and, thus, automatically
disqualified. In this regard, where a required item is provided, but no price is
indicated, the same shall be considered as non-responsive, but specifying a "0"

(zero) or a dash (*-") for the said item would mean that it is being offered for
free to the Government.



16.

17.

18.

15.3
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All duties, taxes, and other levies payable by the Contractor under the Contract,
or for any other cause, prior to the deadline for submission of Bids, shall be
included in the Bid prices submitted by the Bidder.

For the given scope of work in the Contract as awarded, all Bid prices shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as specified
in GCC Clause 47. Price escalation may be allowed in extraordinary
circumstances as may be determined by the National Economic and
Development Authority in accordance with the Civil Code of the Philippines, and
upon the recommendation of the Procuring Entity. Furthermore, in cases where
the cost of the awarded contract is affected by any applicable new laws,
ordinances, regulations, or other acts of the GOP, promulgated after the date of
bid opening, a contract price adjustment shall be made or appropriate relief shall
be applied on a no loss-no gain basis.

Currencies of Bid and Payment

16.1 All Bid prices shall be quoted in Philippine Peso sunless otherwise provided in

the BDS. However, for purposes of bid evaluation, bids denominated in
foreign currencies shall be converted to Philippine currency based on the
exchange rate

prevailing on the day of the Bid opening.

16.2 If so allowed in accordance with ITB Clausel6.1, the Procuring Entity for

purposes of bid evaluation and comparing the bid prices will convert the
amounts in various currencies in which the bid price is expressed to Philippine
Pesos at the exchange rate as published in the BSP reference rate bulletin on
the day of the bid opening.

16.3 Unless otherwise specified in the BDS, payment of the contract price shall be

made in Philippine Pesos.

Bid Validity

17.1 Bids shall remain valid for the period specified in the BDS, which shall not

exceed one hundred twenty (120) days from the date of the opening of Bids.

17.2 In exceptional circumstances, the Procuring Entity may request that the

Bidders extend the period of validity of their Bids for a specified additional
period. The request and the Bidders’ responses shall be made in writing. A
Bidder may refuse the request without forfeiting the Bid Security. A Bidder
agreeing to the request will not be required or permitted to otherwise modify
the Bid, but will be required to extend the validity of the Bid Security for the
period of the extension, and in compliance with ITB Clause 14 in all respects.

Bid Security

18.1 The Bidder shall submit to the Procuring Entity, as part of its Bid, a Bid

Securing Declaration (using Form DPWH-INFR-12) or any form of Bid
Security in an amount equal to a percentage of the ABC in accordance with
the following schedule:



Form

Minimum Amount

(1) Cash or cashier's/manager’s check issued by a Universal or

) 2% of ABC
Commercial Bank
(2) Bank draft/guarantee or irrevocable letter of credit issued by a
Universal or Commercial Bank (Use Form DPWH-INFR-10 2% of ABC
or1l)
(3) Surety bond callable on demand issued by a surety or
insurance company duly certified by the Insurance 5% of ABC

Commission as authorized to issue such security

18.2

18.3

18.4

18.5

18.6

A Bid Securing Declaration is an undertaking which states, among others, that
the bidder shall enter into contract with the Procuring Entity and furnish the
required Performance Security within ten (10) calendar days, or less, as
indicated in the BDs, from receipt of the Notice of Award, and commits to pay
the corresponding amount as fine and be suspended for a period of time from
being qualified to participate in any government activity in the event it violates
any of the conditions stated therein as required in the guidelines issued by the
Government Procurement Policy Board (GPPB).

The Bid Security should be valid for the period specified in the BDS.

Any Bid not accompanied by a Bid Securing Declaration or an acceptable Bid
Security shall be rejected by the Procuring Entity as non-responsive.

No Bid Securities shall be returned to Bidders after the opening of Bids and
before contract signing, except to those that failed to comply with any of the
requirements to be submitted in the Technical Proposal and Financial Proposal of
the Bid, as provided in the IRR of R.A. 9184. Without prejudice to the forfeiture
of Bid Securities, Bid Securities shall be returned only after the Bidder with the
Lowest Calculated Responsive Bid has signed the Contract and furnished the
Performance Security, but in no case later than the expiration of the Bid Security
validity period indicated in the BDS.

The Bid Security may be forfeited:

a. if the Bidder withdraws its Bid after Bid opening during the period of Bid
validity; or

b. if the Bidder does not accept the correction by the Bids and Awards

Committee of arithmetical and computational errors in its Bid prices, pursuant
to ITB Clause 28; or

C. in the case of the winning Bidder, if the Bidder fails, within ten (10) days
from its receipt of the Notice of Award, to:

(1) submit to the Procuring Entity the following documents:
(a) Notice of Award with the bidder’s signed “conforme;”

(b) Authority of Signing Official/Board Resolution/Secretary’s Certificate;

(c) For a joint venture (JV), Contractor's PCAB Special JV License and
JV Agreement;



(d) Performance Security (Use Form DPWH-INFR-43 or DPWH-
INFR-44, as applicable);

(e) Construction Methods (Use Form DPWH-INFR-45);

(f) Construction Schedule in the form of PERT/CPM Diagram or
Precedence diagram and Bar Chart with S-Curve (Use Form
DPWH-INFR-46);

(g9) Manpower Schedule (Use Form DPWH-INFR-47);
(h) Equipment Utilization Schedule (Use Form DPWHINFR- 48);

(i) Construction Safety and Health Program (Use Form DPWH-INFR-
49);
(3) Contractor’s All Risk Insurance (CARI);

(k) Latest Income Tax and Business Returns duly stamped and received
by BIR and duly validated with the tax payments made. Tax
Clearance from the BIR to prove full and timely payment of taxes;

(I) For a local contractor, Certification under oath stating that the
Contractor is free and clean of all tax liabilities;

(m)For a foreign bidder, valid PCAB License and Registration for the
type and cost of the contract to be bid, when the Treaty or
International or Executive Agreement expressly allows submission of
the PCAB License and Registration for the type and cost of the
contract to be bid as a precondition to the NOA; and

(n) Integrity Pledge in accordance with Department Order No. 86,
series of 2013; or

(2) sign the Contract Agreement; or

if the Bidder submits eligibility requirements that contain false information or
falsified documents, or conceals such information, in order to influence the
outcome of the eligibility screening or any other stage of the bidding; or

if the Bidder submits Bids that contain false information or falsified
documents, or conceals such information in the Bids, in order to influence the
outcome of the bidding; or

if the Bidder allows the use of its name by another contractor, or uses the
name of another contractor, for purposes of public bidding; or

. g. if the Bidder refuses to clarify or validate in writing its Bid during
postqualification within a period of seven (7) calendar days from receipt of the
request for clarification; or

. if the Bidder makes any documented unsolicited attempt to unduly influence
the outcome of the bidding in its favor; or
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if the Bidder commits any other act that tends to defeat the purpose of the
competitive bidding, such as habitually withdrawing from bidding or submitting
letters of non-participation for at least three (3) times within twelve (12)
months, except for valid reasons.

Alternative Bids by Bidders

19.1

19.2

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative bids shall not be accepted. For this purpose, alternative bid is an
offer made by a Bidder in addition or as a substitute to its original bid which
may be included as part of its original bid or submitted separately therewith
for purposes of bidding. A bid with options is considered an alternative bid
regardless of whether said bid proposal is contained in a single envelope or
submitted in two (2) or more separate bid envelopes.

Each Bidder shall submit only one Bid, either individually or as a partner in a
JV. A Bidder who submits or participates in more than one bid (other than as
a subcontractor if a subcontractor is permitted to participate in more than
one bid) will cause all the proposals with the Bidder’s participation to be
disqualified. This shall be without prejudice to any applicable criminal, civil
and administrative penalties that may be imposed upon the persons and
entities concerned.

Format and Signing of Bid

20.1

20.2

20.3

20.4

Bidders shall submit their bids through their duly authorized representative
using the appropriate forms provided in Section XI of the SBDs (ANNEX
IIA-11) on or before the deadline specified in the ITB Clause 22 in two (2)
separate sealed bid envelopes, and which shall be submitted simultaneously.
The first shall contain the technical component of the bid as provided in ITB
Clause 14.2a, and the second shall contain the financial component of the bid
as provided in ITB Clause 14.2a.

Forms as mentioned in ITB Clause 20.1 must be completed without any
alterations to their format, and no substitute form shall be accepted. All blank
spaces shall be filled in with the information requested.

The Bidder shall submit one original of the Technical Proposal and one
original of the Financial Proposal as described in ITB Clause 20.1 and clearly
mark each as “ORIGINAL - TECHNICAL PROPOSAL” and “ORIGINAL -
FINANCIAL PROPOSAL”. In addition, the Bidder shall submit copies of the
Technical Proposal and the Financial Proposal, and clearly mark them “COPY
NO... - TECHNICAL PROPOSAL"” and “COPY NO.... — FINANCIAL PROPOSAL".
In the event of any discrepancy between the original and the copies, the
original shall prevail.

The original copy of the Bid as indicated in the BDS shall be typed or written
in indelible ink and shall be signed by the Bidder or a person or persons duly
authorized to bind the Bidder to the contract. Each page of the Bid Form and
the accomplished Bill of Quantities shall be signed by the Bidder or its duly
authorized representative. Failure to do so shall be a ground for the rejection
of the Bid.
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20.5 Any interlineations, erasures, alterations or overwriting shall be valid only if
they are signed or initialed by the person signing the Bid. 20.6 Commissions
or gratuities are not allowed.

Sealing and Marking of Bids

21.1 The Bidder shall enclose the original of the Technical Proposal in one sealed
envelope marked as “ORIGINAL - TECHNICAL PROPOSAL”; whereas, the
original of the Financial Proposal shall be enclosed in another sealed envelope
marked as “"ORIGINAL - FINANCIAL PROPOSAL". Both envelopes shall then
be placed in another single envelope marked as "ORIGINAL BID.”

21.2 Each copy of the Technical Proposal and Financial Proposal, shall be similarly
sealed duly marked as “COPY NO... - TECHNICAL PROPOSAL"” and “COPY
NO... — FINANCIAL PROPOSAL" respectively and the outer envelope as “COPY
NO”.

21.3 These envelopes containing the original and the copies shall then be enclosed
in one single envelope that shall

a. indicate the name of the Contract to be bid;

b. bear the name and address of the Bidder;

c. be addressed to the Procuring Entity in accordance with ITB Clause 7;

d. bear the specific identification of this bidding process indicated in the
BDS; and

e. bear a warning "DO NOT OPEN BEFORE...” the time and date for the
opening of Bids , in accordance with ITB Clause 21.

21.4 If all envelopes are not sealed and marked as required, the Procuring Entity
will assume no responsibility for the misplacement or premature opening of
the Bid. If a Bid is not sealed and marked as required, the bidder or its
authorized representative shall acknowledge the condition of such Bid as
submitted; otherwise the Bid shall be disqualified.

D. Submission and Opening of Bids
Place and Deadline for Receipt of Bids

Bids must be received by the BAC of the Procuring Entity at the address and on or
before the deadline indicated in the BDS.

Late Bids

Any Bid submitted after the deadline for the receipt of Bids prescribed by the
Procuring Entity, pursuant to ITB Clause 18, shall be declared “Late” and shall not
be accepted by

the Procuring Entity.
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Modification and Withdrawal of Bids

24.1

24.2

24.3

24.4

The Bidder may modify its Bid after it has been submitted provided that the
modification is received by the Procuring Entity prior to the deadline
prescribed for the receipt of Bids by the BAC. The Bidder shall not be allowed
to retrieve its original Bid, but shall be allowed to submit another Bid equally
sealed, properly identified, linked to its original bid marked as “TECHNICAL
MODIFICATION” or “FINANCIAL MODIFICATION” and stamped “received” by
the BAC. Bid modifications received after the applicable deadline shall not be
considered and shall be returned to the Bidder unopened.

A Bidder may, through a Letter of Withdrawal, withdraw its Bid after it has
been submitted, for valid and justifiable Reasons; Provided That the Letter of
Withdrawal is received by the Procuring Entity not later than the deadline
prescribed for the receipt of Bids.

Bids requested to be withdrawn in accordance with ITB Clause 20.2 shall be
returned unopened to the Bidders. A Bidder may also express its intention not
to participate in the bidding through a letter which should reach and be
stamped by the BAC before the deadline for submission and receipt of Bids. A
Bidder that withdraws its Bid shall not be permitted to submit another Bid,
directly or indirectly, for the same contract.

No Bid may be modified after the deadline for the receipt of Bids. No Bid may
be withdrawn in the interval between the deadline for the receipt of Bids and
the expiration of the period of Bid validity specified by the Bidder in
accordance with ITB Clause 13.1. Withdrawal of a Bid during this interval
may result in the forfeiture of the Bidder’s Bid Security, pursuant to the ITB
Clause 14.5, and the imposition of administrative, civil and criminal sanctions
as prescribed by R.A. 9184 and its IRR.

Receipt of Bids under Electronic Bidding

If, as indicated in the BDS, Electronic Bidding is adopted for this procurement
pursuant to GPPB Resolution No. 23-2013, dated 30 July 2013, the following
procedure shall be observed with regard to the submission and receipt of bids:

a. On-line Bidders may submit their eligibility requirements to the Procuring Entity
through the e-bidding facility of PhilGEPS.

b. Joint Ventures

(1) In case of joint venture, each partner of the joint venture must: (i) be

registered in the PhilGEPS, (ii) secure Certified Membership Status, and (iii)
electronically send its respective eligibility documents.

(2) The joint venture partners must identify and designate the Primary and

Secondary Partner(s).

(3) Before the PhIlGEPS will accept submissions of Technical and Financial

Proposals from the Primary Partner, there must be a confirmation from the
Secondary Partner(s) as to existence of, or agreement to enter into, a joint
venture.
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(4) Upon Confirmation, the Primary Partner shall be required by the PhilGEPS to
upload the Joint Venture Agreement or a duly notarized statement.

With regard to the requirement for a Bid Security as part of the Technical
Proposal under Section 5.6.2a(2) above, the following guidelines shall be
observed:

(2) On-line bidders may submit the Bid Security in cash through the PhilGEPS
electronic payment facility.

(3) In case of other forms of Bid Security, the on-line bidder shall prepare and
submit a scanned copy of the Bid Security together with the electronic bid.
However, the original Bid Security must be submitted to the BAC concerned
before the end of business hours on the day of bid submission, a failure of
which shall automatically render the bid submission as honcompliant.

(4) If the on-line bidder sends the original Bid security through registered mail or
private courier, the indicated date of receipt by the postal service or private
courier shall be considered as the date of submission to the BAC concerned,
without prejudice to any verifications during postqualification.

On-line Bidders, or the Primary Partner in the case of Joint Ventures, shall
electronically submit their bids through the Bidder’s On-line Nominee, at any time
before the closing date and time specified in the BDs.

The actual time of bid submission of an On-line Bidder shall be the time indicated
on the PhilGEPS Server when the bidder clicks the “Submit” button which shall be
automatically recorded by the PhilGEPS. Upon receipt of a bid, the PhilGEPS shall
automatically generate a bid receipt page that can be printed by the on-line
bidder. This contains the recorded “submission time” which shall be considered
as

the Official Submission Time of the bidder.

An On-line Bidder may modify its bid at any time before the closing date and
time for the submission and receipt of bids.

An On-line Bidder may withdraw its bid before the deadline for the submission
and receipt of bids.

The PhilGEPS shall bar all incoming bids after the closing date and time.

Eligibility Check

26.1 Unless otherwise indicated in the BDS, after determining the names of the

bidders that submitted bids for the contract at hand, the BAC of the Procuring
Entity, assisted by its BAC Secretariat, shall check if each bidder that
submitted bids is eligible to bid for the contract being procured. This shall be
done electronically by computer using the data and program in the DPWH
Civil Works Registry (CWR).The submission of the Original Receipt (OR) for
payment of the BDs for the contract issued by any DPWH field office is
sufficient for the BAC of the Procuring Entity to undertake the electronic
eligibility evaluation of contractors.



26.2 The BAC Secretariat of the Procuring Entity shall enter into the CWR the
Contract Profile (CP) for the contract being procured. The CP will give the
basic contract data, including the ABC, works similar to those of the contract
to be bid, and contract duration.

26.3 26.3 In case a bidder is already enrolled in the CWR and submits the Original
Receipt (OR) for payment of the BDs for the contract issued by any DPWH
field office, together with its bid, the BAC Secretariat shall enter into the CWR
the PCAB License Number and/or name of the bidder.

26.4 26.4 In case a bidder is not previously enrolled in the CWR and submits its
Eligibility Requirements — i.e., Class "A” and Class “"B” Documents under its
CCASR - as part of its bid, together with Original Receipt (OR) for payment of
the BDs for the contract issued by any DPWH field office, the BAC Secretariat
shall immediately encode and enter into the CWR the appropriate data and
information — e.g., SLCC, NFCC, etc. - from the submitted Documents.

26.5 In both cases, the CWR program will then electronically process and match
the prospective bidder’s capability or eligibility data in the CWR - e.g., value
of Single Largest Completed Contract (SLCC) similar to the contract being
procured and actual NFCC - against the eligibility requirements for the
contract derived from the CP — e.g., SLCC similar to the subject contract and
costing at least 50% of ABC, and NFCC at least equal to ABC. The computer
program will thus automatically determine whether or not the prospective
bidder meets the following eligibility requirements:

a. The cost of the bidder’s SLCC is at least 50% of the ABC of the project to
be procured.

b. The bidder's NFCC is at least equal to ABC of the project to be procured.
The program will also generate the results of the Eligibility Check,
including the Notices of Ineligibility. The reasons for ineligibility will also
be automatically shown in the Notices of Ineligibility.

26.6 During the bids opening session, the BAC will issue the Notices of Ineligibility
to the bidders concerned. If any of the bidders immediately agrees to their
ineligibility as indicated in the Notices, the BAC shall promptly not consider its
bid and thus return it to the bidder unopened. If, on the other hand, any of
the bidders indicate its intent to seek a reconsideration of its declared
ineligibility, the BAC shall set aside its sealed bid which shall be signed on its
cover by the bidder and other competing bidders and members of the BAC.
If, after evaluating the bidder’s request for reconsideration, the BAC finds the
bidder to be eligible for the contract at hand, the BAC shall set the date and
time for the opening of the bids of the bidders concerned.

26.7 The BAC shall then proceed with the opening and preliminary examination of
the
bids of the bidders that are declared eligible.
27. Opening and Preliminary Examination of Bids

27.1 The BAC shall open the Bid envelopes in the presence of Bidders’
representatives who choose to attend, at the time, on the date, and at the



27.2

27.3

27.4

27.5

27.6

27.7

place specified in the BDS. Bidders’ representatives who are present shall
sign a register evidencing their attendance.

The BAC shall read out and record letters of withdrawal, and return the
unopened envelopes containing the corresponding withdrawn Bid to the
Bidders concerned. If the withdrawing Bidder’s representative is present, the
BAC shall return the original Bid and all copies thereof to that representative
during the Bid opening. If the representative is absent, the BAC shall return
the unopened Bid by registered mail. The Bidder may withdraw its Bid before
the deadline for submission and receipt of Bids, provided that its letter of
withdrawal contains a valid justification requesting such withdrawal, subject
to appropriate administrative sanctions.

The BAC shall not accept Bids of ineligible Bidders. The BAC shall open the
Bids of eligible Bidders only, in accordance with the following Clauses.

Outer envelopes marked “TECHNICAL MODIFICATION” or “FINANCIAL
MODIFICATION” shall be identified but not opened. The BAC shall announce
the presence and type of modification from the information contained on the
outer envelope.

The BAC shall then conduct the Preliminary Examination of the Bids. The
purpose of this examination is solely to determine the “presence-or-absence”
of each of the required documents comprising the bid, as stated in Clause 14
above, using a simple non-discretionary “pass (if present) — or - fail (if
absent)” criterion, with the aid of checklists.

The BAC shall first open and undertake the Preliminary Examination of the
envelopes containing the Technical Proposals and modifications, if any, one at
a time, and reading out and recording the following:

a. Name of the Bidder.

b. Whether there is a technical modification or substitution.
¢. Presence, amount and validity of the Bid Security.

d. Presence or absence of each document comprising the Technical Proposal
vis-a-vis a checklist of the required documents.

The BAC of the Procuring Entity shall determine each Bidder's compliance
with the documents required to be submitted for the Technical Proposal of
the Bid, as prescribed in ITB Clause 10. For this purpose, the BAC shall check
the submitted documents in the Technical Proposal against a checklist (Form
DPWH-INFR- 31) of required documents to ascertain if thelatterare all
present in the Technical Proposal. If the required document is present, the
Technical Proposal shall be rated as “passed” for that particular requirement.
On the other hand, if the required document is absent, i.e., missing,
incomplete or patently insufficient, the Technical Proposal shall be rated as
“failed” for that particular requirement. In case one or more of the required
documents in the Technical Proposal of a particular Bid is absent - i.e.,
missing, incomplete, or patently insufficient — the BAC shall rate the Technical
Proposal as “failed” and immediately return to the Bidder concerned its
second envelope (Financial Proposal) unopened. If all of the required
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documents in the Technical Proposal are present, the Technical Proposal is
rated as “passed.”

27.8 Unless otherwise specified in the BDS, on the same day the BAC shall then

open the Financial Proposal (second envelope) of each bidder whose
Technical Proposal was rated as “passed.” The BAC shall check the submitted
documents in the Financial Proposal against a checklist of required
documents (Form DPWH-INFR-32) to ascertain if the latter are all present
in the Financial Proposal. If the required document is present, the Financial
Proposal shall be rated as “passed” for that particular requirement. In case
one or more of the required documents in the Financial Proposal (second
envelope) of a particular Bid is absent - i.e., missing, incomplete or patently
insufficient - and/or if the submitted total bid price exceeds the ABC, the BAC
shall rate the Financial Proposal and, thus, the entire bid, as “failed.” If all of
the required documents in the Financial Proposal are present, the entire bid is
rated as “passed.” Bids that are so rated as “passed” shall immediately be
considered for detailed evaluation of the Bids.

27.9 The BAC shall prepare the minutes of the proceedings of the Bid opening that

shall include, as a minimum: (a) the Abstract of Bids as Read including the
name of each Bidder, its Bid prices, Bid Security, and findings of the
Preliminary Examination of Bids; and (b) the attendance sheet. The BAC
members shall sign the Abstract of Bids as Read and the BAC Observers may
witness the same. A copy of the Abstract of Bids as Read shall be made
available to all interested Bidders. The minutes of the proceedings of the Bid
opening shall be available to the public upon written request and payment of
a specified fee to cover the cost of materials.

Opening and Preliminary Examination under Electronic Bidding

If, as indicated in the BDS, Electronic Bidding is adopted for this procurement
pursuant to GPPB Resolution No. 23-2013, dated 30 July 2013, the following
procedure shall be observed with regard to the opening and preliminary
examination:

a.

b.

d.

Upon receipt of manually-filed bids, the Bid Opener, before the Bid Opening, but
immediately after the deadline for submission of bids, shall record and input into
the PhilGEPS E-bidding module the date and time each of the bid was manually
received, including the name of the bidder’s authorized representative.

The BAC shall open the bids immediately after the deadline for submission and
receipt of bids, and on the bid opening date.

Before the decryption of electronic bids, the Bid Opener must first login to the
PhilGEPS and only then can BAC members input their respective USER IDs and
PASSWORDS, provided however, that PhilGEPS decryption will not take place
unless all the members present and logging in constitute quorum.

The Bid Opener shall publicly open the first bid envelopes of bidders who
submitted bids manually to determine each bidder's compliance with the
documents required to be submitted for eligibility, that is, legal, technical and
financial eligibility documents; and for the technical requirements. For this
purpose, the BAC shall check the submitted documents of each bidder against a
checklist of required documents to ascertain if they are all present, using a
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nondiscretionary “pass/fail” criterion. If a bidder submits the required document,
it shall be rated “passed” for that particular requirement. In this regard, bids that
fail to include any requirement or are incomplete or patently insufficient shall be
considered as “failed”. Otherwise, the BAC shall rate the bidder “passed” in
relation to the eligibility and technical documents in the first envelope.

e. After all the manually submitted first envelopes of bidders were opened, and the
results and findings were encoded in the PhIlGEPS Preliminary Examination
Report facility, the Bid Opener shall thereafter proceed to decrypt the electronic
First Bid Envelopes submitted by the On-line Bidders to determine each bidder’s
compliance with the required eligibility and technical documents following the
steps and procedures outlined in Section 5.6.9d above. Thereafter, the Bid
Opener shall input the findings and results into the PhilGEPS’ Preliminary
Examination Report facility.

f. Immediately after determining compliance with the requirements in the first
envelope, the Bid Opener shall forthwith open the manually submitted second bid
envelope of each eligible bidder whose first bid envelope was rated “passed.” The
second envelope of each complying bidder shall be opened within the same day.

g. g. After all the manually submitted second envelopes of bidders were opened,
and the results and findings were encoded in the PhIlGEPS Preliminary
Examination Report facility, the Bid Opener shall thereafter proceed to decrypt
the electronic Second Bid Envelopes of each On-line Bidders whose electronic
first bid envelope was rated “passed” to determine each bidder’s compliance with
the required financial documents following the steps and procedures outlined in
Section 5.6.9f above.

h. In case one or more of the requirements in the second envelope of a particular
bid is missing, incomplete or patently insufficient, and/or if the submitted total
bid price exceeds the ABC, the BAC shall rate the bid concerned as “failed”. The
Bid Opener shall then input the findings and results into the PhilGEPS’ Preliminary
Examination Report facility.

i. Only bids that are determined to contain all the bid requirements for both
components shall be rated “passed” and shall immediately be considered for
evaluation and comparison.

j. The PhilGEPS shall automatically send an electronic mail to all bidders who failed

in the preliminary examination of the first and/or second envelope.

E. Evaluation and Comparison of Bids
Process to be Confidential
Members of the BAC, its staff and personnel, Secretariat and TWG, as well as
observers, are prohibited from making or accepting any kind of communication with
any bidder regarding the evaluation of any of the bids until the issuance of the
Notice of Award.

Clarification of Bids
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To assist in the evaluation, comparison and post-qualification of the bids, the
Procuring Entity may ask in writing any Bidder for a clarification of its bid. All
responses to requests for clarification shall be in writing. Any clarification submitted
by a Bidder in respect to its bid and that is not in response to a request by the
Procuring Entity shall not be considered.

Detailed Evaluation and Comparison of Bids

a.

The Procuring Entity shall evaluate and compare, in detail, only the Bids that are
rated as “complying” (“passed”) for both Technical and Financial Proposals
pursuant to ITB Clause 26.

In evaluating the Bids to get the Lowest Calculated Bid, the Procuring Entity shall
undertake the following:

The detailed evaluation of the Financial Proposals of the Bids, to establish the
correct calculated prices of the Bids.

The ranking of the total bid prices as so calculated from the lowest to highest.
The Bid with the lowest price in the ranking shall be identified as the Lowest
Calculated Bid.

To determine the Lowest Calculated Bid, the BAC shall use non-discretionary
“pass/fail” criteria, as stated in the IB, which shall include a consideration of the
following:

(1) Completeness of the bid. Unless the ITB specifically allows partial bids, bids
not addressing or providing all of the required items in the BDs, including the
BOQ, shall be considered as non-responsive and, thus, automatically
disqualified. In this regard, where a required item is provided, but no price is
indicated, the same shall be considered as nonresponsive, but specifying a
“0” (zero) or a dash ("-") for the said item would mean that it is being offered
for free to the Government, except those required by law or regulations to be

provided for (IRR Section 32.2.1a); and

(2) Arithmetical corrections. The BAC shall consider computational errors,
omissions and discounts if allowed in the BDs to enable proper comparison
of all eligible bids. It may also consider bid modifications if expressly allowed
in the BDS. Any adjustment shall be calculated in monetary terms to
determine the calculated prices. In case a bid offers a discount on the total
bid price, the percentage of the discount to the total bid price shall be applied
to all pay items for purposes of evaluating the value of work accomplished
during the implementation stage.

(3) Evaluation on equal footing. The BAC shall evaluate all bids on an equal
footing to ensure fair and competitive bid comparison. For this purpose, all
bidders shall be required to include the cost of all taxes, such as, but not
limited to, value added tax (VAT), income tax, local taxes, and other fiscal
levies and duties which shall be itemized in the Bid Form and reflected in the
detailed estimates. Such bids, including said taxes, shall be the basis for bid
evaluation and comparison.

(5) Rule on discrepancies. In case of discrepancies between: (a) bid prices in
figures and in words, the latter shall prevail; (b) total price per item and unit
price for the item as extended or multiplied by the quantity of that item, the



latter shall prevail; (c) stated total price and the actual sum of prices of
component items, the latter shall prevail; (d) unit cost in the detailed
estimate and unit cost in the BOQ, the latter shall prevail. The corrected per
item cost for all items shall be the basis for the corrected grand total cost.

(6) Total calculated bid prices. The total calculated bid prices are obtained after
making the detailed evaluation and corrections according to the
abovementioned criteria.

The Procuring Entity’s evaluation of bids shall only be based on the bid price
quoted in the Financial Bid Form.

. In case of discrepancies between:
(1) bid prices in figures and in words, or

(2) total bid prices per pay item and unit prices applied to the quantities per pay
item, or

(3) stated total Bid price and the actual sum of prices of component items, or

(4) unit prices in the detailed estimate and unit bid prices in the Bill of Quantities,
the latter in each of the above cases shall prevail, and the total Bid amount
shall be corrected accordingly.

Based on the detailed evaluation of the bids, those that comply with the
abovementioned requirements shall be ranked in the ascending order of their
total calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, in accordance with the provisions of this ITB
Clause. This will identify the Lowest Calculated Bid. Total calculated bid prices, as
evaluated and corrected for computational errors, discounts and other
modifications, which exceed the ABC shall not be considered, unless otherwise
indicated in BDS 14.3a.

The provision in this Clause 31-i is not to be considered in the evaluation of the
bids to determine the technically complying bid or the lowest calculated bid, but
shall be applied by the Procuring Entity during the implementation of the
contract, particularly in making contract payments:

(1) During the evaluation of the bids, the BAC shall take note of any unbalanced
bids on early works and other items for unit-priced contracts.

(2) Unbalanced bids are defined as those where the total bid price for a major
pay item is more than fifty percent (50%) of the corresponding cost of that
pay item in the ABC. A major pay item is defined as that whose cost in the
ABC is 20% or more of the total ABC; if there is no such pay item, then major
pay items are defined as the two pay items in the ABC with the highest total
costs.

(3) Unbalanced bids also include those with a minor pay item whose cost in the
ABC is more than five percent (5%) of the total ABC and where the
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corresponding bid price for that pay item is more than one hundred percent
(100%) of the ABC for that item.

(4) For unbalanced bids, during the implementation of the contract works, the
payment for these major and minor pay items shall be made initially at the
unit prices in the ABC, and the remainder - i.e., contract unit price minus ABC
unit price for the major pay item - shall be paid when the work under the
major pay item is completed.

Procedure for Detailed Evaluation of Bids under Electronic Bidding

In case Electronic Bidding is adopted pursuant to GPPB Resolution No. 23-2013,
dated 30 July 2013, the Procuring Entity shall apply the manual procedure for the
detailed evaluation of bids prescribed under Section 31 of the ITB. In addition, the
procuring Entity shall observe the following guidelines:

a.

After conducting the detailed evaluation of all bids using non-discretionary
criterion, the Bid Opener shall input and record the results of the evaluation into
the PhilGEPS’ Evaluation Summary Report facility.

The PhiIlGEPS shall automatically rank the bidders in ascending order based on
their total calculated bid prices to identify the LCB as evaluated and corrected for
computational errors, and other bid modifications. Total calculated bid prices, as
evaluated and corrected for computational errors, and other bid modifications,
which exceed the ABC shall be disqualified. After all bids have been received,
opened, examined, evaluated, and ranked, the system shall thereafter generate
the Abstract of Bids in the form of PhilGEPS Evaluation Summary Report.

The BAC shall manually prepare a Resolution whether approving or denying the
Abstract of Bids generated by the system. However, after the BAC Resolution
approving the Abstract of Bids is uploaded in the PhIlGEPS, an electronic
message shall be automatically sent to all bidders who participated informing
them that the Abstract of Bids is available for downloading.

Post-Qualification of the Lowest Calculated Bid

a.

The Procuring Entity shall conduct a Post-Qualification of the Bidder that is
evaluated to have the Lowest Calculated Bid (LCB) to determine definitely if it
complies with and is responsive to all requirements and conditions for eligibility
and of the Bidding for the contract specified in ITB Clauses 5 and 14.

Within five (5) calendar days from receipt by the Bidder of the notice from the
BAC that it submitted the LCB, the Bidder shall submit the following
postqualification documentary requirements (IRR Section 34.2):

(1) Latest income and business tax returns.

(2) Other appropriate licenses and permits required by law and stated in the
BDs.

Failure of the Bidder declared as LCB to duly submit the requirements under this
Clause or a finding against the veracity of such, shall be ground for forfeiture of
the bid security and disqualification of the Bidder for award.
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C.

|II

The determination shall use non-discretionary “pass/fail” criteria and be based
upon examination, verification, and validation of the documentary evidence of
the Bidder’s eligibility/qualifications submitted by the Bidder in the Contractor’s
Confidential Application Statement for Registration (CCASR) in accordance with
Section II: Eligibility Requirements, and in the Technical and Financial Proposals
in accordance with ITB Clause 10. The Procuring Entity shall use the
postqualification criteria indicated in Form DPWH INFR-37.

If the BAC determines that the Bidder with the LCB passes all the criteria for
Post-Qualification, it shall declare the said bid as the Lowest Calculated
Responsive Bid, (LCRB) and recommend to the HoPE the award of contract to the
said Bidder at its submitted price or its calculated bid price, whichever is lower.

If the BAC determines that the Bidder with the LCB fails the criteria for Post-
Qualification, it shall proceed to the next LCB to make a similar determination of
that Bidder's capabilities. If the second Bidder, however, fails the Post-
Qualification, the procedure for Post-Qualification shall be repeated for the Bidder
with the next LCB, and so on until the LCRB is determined for contract award.

Post-Qualification under Electronic Bidding

If, as indicated in the BDS, Electronic Bidding is adopted for this procurement
pursuant to GPPB Resolution No. 23-2013, dated 30 July 2013, the Procuring Entity
shall observe the following procedure with regard to the post-qualification:

a.

Within one (1) day after the approval of the Abstract of Bids, the bidder with the
Lowest Calculated Bid (LCB) should be notified through electronic mail that the
bidder shall undergo post-qualification and submit the post-qualification
requirements within five (5) calendar days as provided for under Section 34.2 of
RA 9184-IRR.

If the BAC determines that the bidder with the LCB passes all the criteria for
post-qualification, it shall declare the said bid as the Lowest Calculated
Responsive Bid (LCRB), and recommend to the HoPE the award of contract to the
said bidder at its submitted bid price or its calculated bid price, whichever is
lower or, in the case of quality-based evaluation procedure, submitted bid price
or its negotiated price, whichever is lower.

If, however, the BAC determines that the bidder with the LCB fails the criteria for
post-qualification, it shall immediately notify the said bidder electronically in
writing of its post-disqualification and the grounds for it. d. Immediately after the
BAC has electronically notified the first bidder of its postdisqualification, and
notwithstanding any pending request for reconsideration thereof, the BAC shall
initiate and complete the same post-qualification process on the bidder with the
second LCB.

If the second bidder passes the postqualification, and provided that the request
for reconsideration of the first bidder has been denied, the second bidder shall be
post-qualified as the bidder with the LCRB.

e. If the second bidder, however, fails the post-qualification, the procedure for
postqualification shall be repeated for the bidder with the next LCB, and so on
until the LCRB, as the case may be, is determined for award, subject to Section
37 of the IRR.



f. The post-qualification process shall be completed in not more than twelve (12)
calendar days from the determination of the LCB. In exceptional cases, the
postqualification period may be extended by the HoPE, but in no case shall the
aggregate period exceed forty five (45) calendar days.

g. The BAC or its Bid Opener shall record and encode the post-qualification results
of manually submitted documents in the PhIlGEPS. For electronic documents
submitted online, the BAC or its Bid Opener shall decrypt the documents and the
results recorded automatically.

h. After recording the post-qualification summary and uploading the BAC resolution
declaring the bidder with the LCRB in the PhilGEPS, an electronic message shall
be automatically sent to all bidders who participated informing them that the
Notice of LCRB is available for downloading.

35. Right of Procuring Entity to Reject Bids

35.1 Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring
Entity concerned reserves the right to review the qualifications of the Bidder
at any stage of the procurement process if the Entity has reasonable grounds
to believe that the Bidder has made a misrepresentation, or that there has
been a change in the Bidder’s capability to undertake the contract from the
time it submitted its eligibility requirements. Should such review uncover any
misrepresentation made in the eligibility and bidding requirements,
statements or documents, or any changes in the situation of the Bidder which
will affect its capability to undertake the contract so that it fails the preset
eligibility or bid evaluation criteria, the Procuring Entity shall consider the said
Bidder as ineligible and shall disqualify it from submitting a bid or from
obtaining an award for the contract.

35.2 The Procuring Entity reserves the right to reject any and all bids, declare a
failure of bidding, or not award the contract in the following situations,
without incurring any liability to the affected bidders:

a. If there is prima facie evidence of collusion among appropriate public
officers or employees of the Procuring Entity, or between the BAC and
any of the bidders, or among the bidders themselves, or between a
bidder and a third party, including any act which restricts, suppresses or
nullifies or tends to restrict, suppress or nullify competition.

b. If the BAC is found to have failed in following the prescribed bidding
procedures.

c. For any justifiable and reasonable ground where the award of the
contract will not redound to the benefit of the Government as follows:

(1) if the physical and economic conditions have significantly changed so
as to render the contract works no longer economically, financially or
technically feasible as determined by the HoPE;

(2) if the contract works are no longer necessary as determined by the
HOPE; or



36.

37.

35.3

(3) if the funds for the contract have been cancelled, withheld or reduced
through no fault of the Procuring Entity.

In addition, the Procuring Entity may likewise declare a failure of bidding,
without incurring any liability to the affected bidders, when:

no bids are received;

all prospective bidders are declared ineligible;
all bids fail to comply with all the bid requirements or fail postqualification; or

the bidder with the LCRB refuses, without justifiable cause to accept the
award of contract, and no award is made.

F. Award of Contract

Award Criterion

The Procuring Entity shall award the contract to the winning Bidder whose Bid has
been determined, after the evaluation of bids and Post-Qualification, as the LCRB, at
its submitted bid price or its calculated bid price, whichever is lower (IRR Section

34.4).

Notice of Award

37.1

37.2

37.3

Prior to the expiration of the Bid validity period, the Procuring Entity shall
issue a written Notice of Award (NOA) to the Bidder with the LCRB to be
received by the Bidder personally, by registered mail, or electronically, receipt
of which must be confirmed in writing within two (2) days by the Bidder with
the LCRB and submitted personally or sent by registered mail or electronically
to the Procuring Entity.

The NOA shall state the proposed contract price — i.e., whichever is lower of
the submitted bid price or calculated bid price - together with the
documentary requirements to be submitted by the Bidder to perfect the
contract.

Notwithstanding the issuance of the NOA, award of contract shall be subject
to the following conditions:

a. Submission by the bidder with the LCRB of the following documents
within ten (10) from the bidder’s receipt of the NOA, as conditions for
signing the contract:

(1) Notice of Award (NOA) with the bidder's signed “conforme” (Use
Form DPWH-INFR-41)

(2) Authority of Signing Official/Board Resolution/Secretary’s Certificate

(3) For a joint venture (JV), Contractor's PCAB Special JV License and 1V
Agreement.



38.

(4) Performance Security in accordance with Section 3.9.2.2 of the DPWH
Procurement Manual Volume II (Use Form DPWH-INFR-43 or
DPWH-INFR-44, as applicable).

(5) Construction Methods (Use Form DPWH-INFR-45)

(6) Construction Schedule in the form of PERT/CPM Diagram or
Precedence Diagram and Bar Chart with S-Curve, or other
approved tools of project scheduling, and Cash Flow (Use Form
DPWHINFR- 46).

(7) Manpower Schedule (Use Form DPWH-INFR-47).
(8) Equipment Utilization Schedule (Use Form DPWH-INFR-48).

(9) Construction Safety and Health Program (Use Form DPWH-INFR-
49).

(10) Contractor’s All-Risk Insurance (CARI)

(11) Latest Income Tax and Business Returns duly stamped and
received by BIR and duly validated with the tax payments made.
Tax Clearance from the BIR to prove full and timely payment of
taxes.

(12) For a local contractor, Certification under oath stating that the
Contractor is free and clean of all tax liabilities.

(13) For a foreign bidder, valid PCAB License and Registration for the
type and cost of the contract to be bid, when the Treaty or
International or Executive Agreement expressly allows submission
of the PCAB License and Registration for the type and cost of the
contract to be bid as a pre-condition to the NOA.

(14) Integrity Pledge in accordance with Department Order No. 86,
series of 2013.

b. Signing of the contract as provided in ITB Clause 36.

c. Approval of the contract as provided in ITB Clause 36.

Performance Security

38.1 Within a maximum period of ten (10) calendar days upon receipt of the NOA
from the Procuring Entity, and in no case later than the signing of the
contract by the winning Bidder and the Procuring Entity, the winning Bidder
shall furnish to the Procuring Entity, the required Performance Security in an
amount equal to the percentage of the total contract price in accordance with

the following schedule and with the conditions specified in GCC Clause 7:

Form

Amount

(1) Cash or cashier's/manager’s check issued by a Universal or | 10% of contract price




Commercial Bank

(2)Bank draft/guarantee or irrevocable letter of credit issued by
a Universal or Commercial Bank; provided that it shall be
confirmed or authenticated by a Universal or Commercial Bank if
issued by a foreign bank (Use Form DPWH-INFR-42)

10% of contract price

(3)Surety bond callable upon demand issued by a surety or
insurance company duly certified by the Insurance Commission
as authorized to issue such security (Use Form DPWH-INFR-
43)

30% of contract price

Proportionate to share of
(4) Any combination of the foregoing. form with respect to total
amount of security

38.2 Failure of the winning Bidder to comply with the requirements of
ITBClause34 shall constitute sufficient grounds for cancellation of the award
and forfeiture of its Bid Security. In this event, the Procuring Entity shall
initiate and complete the post-qualification of the second Lowest Calculated
Bid. The procedure shall be repeated until the Lowest Calculated and
Responsive Bid is identified and selected for contract award. However, if no
Bidder passed post-qualification, the BAC shall declare the bidding a failure
and conduct a re-bidding with readvertisement.

39. Documents Comprising the Contract

39.1 The Contract shall consist of the following:
a. Contract Agreement (Use Form DPWH-INFR-50)
b. Documents forming part of the Contract Agreement in the following order of

priority:

(1) Notice of Award (NOA) with the Contractor’s signed “conforme”

(2) Contractor’s Bid in the Form of Bid, including its Technical and Financial
Proposals, as calculated by the Procuring Entity and conformed by the
Contractor through the NOA

(3) Bidding Documents (other than b(4) to b(7) below) with Bulletins

(4) Specifications

(5) Drawings

(6) Special Conditions of Contract (SCC)

(7) General Conditions of Contract (GCC)

(8) Performance Security

(9) Integrity Pledge under Department Order No. 86, series of 2013

¢. Other Documents

(1) Construction Methods

(2) Construction Schedule in the form of PERT/CPM Diagram or Precedence
Diagram and Bar Chart with S-Curve, or other approved tools of project
scheduling, and Cash Flow

(3) Manpower Schedule

(4) Equipment Utilization Schedule
(5) Construction Safety and Health Program initially approved by the HOPE
(6) Contractor’s All Risk Insurance (CARI)

39.2 The documents in ITB Clause 35.1a and b(2) to b(7) shall be provided by the
Procuring Entity, while the documents in Clause 35.1 b(1), b(8), and c(1) to c(6)
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41.

shall be submitted by the winning bidder to the Procuring Entity within ten (10)
calendar days from the date of its receipt of the Notice of Award.

Signing and Approval of the Contract

40.1 Within ten (10) days from the date of receipt from the winning Bidder of the
documents mentioned in ITB Clause 30.1a and b)-(4) to (b)-(7), the
successful Bidder and the authorized official of the Procuring Entity shall sign
the Contract Agreement.

40.2 If further approval of the contract is required, the approving authority is
given a maximum of twenty (20) calendar days from receipt thereof to
approve or disapprove it.

40.3 Upon approval of the Contract, the Procuring Entity shall notify the other
Bidders that their bids were unsuccessful.

Notice to Proceed

The Procuring Entity shall issue the Notice to Proceed (NTP), using Form
DPWHINFR-

51, together with a copy or copies of the approved contract, to the successful bidder
within seven (7) calendar days from the date of approval of the contract by the
appropriate government approving authority. All notices, including the NTP, called for
by the terms of the contract shall be effective only at the time of receipt thereof by
the successful bidder (IRR Section 37.4).



ANNEX II-1.1E
Section V. Bid Data Sheet

BID DATA SHEET

ITB Clause

1.1 The Procuring Entity is Department of Public Works and Highways Zamboanga
del Sur 2nd District Engineering Office, Guipos, Zamboanga del Sur.
The scope of the Work under this Contract is: Construction of Two (2) Storey
— Eight (8) Classrooms School Building
The Contract Name is: Multi-Purpose Buildings/Facilities to Support
Social Services — Construction of Multi-Purpose Building, Tabina,
Zamboanga del Sur.
The Contract ID is 25JG0060-Rebid.

2. The Approved Budget for the Contract is P 19,800,000.00
The Funding Source is the Government of the Philippines through GAA FY
2025
The name of the Project is Multi-Purpose Buildings/Facilities to Support
Social Services — Construction of Multi-Purpose Building, Tabina,
Zamboanga del Sur.

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1.

8.1 Subcontracting must conform to D.O. 38 series of 2015. Subcontractor must
comply with the eligibility requirements of the procuring Entity.

8.3 Not more than 50 percent of the works may be subcontracted.

9.1 The Procuring Entity will hold a Pre-Bid Conference for this Project on August 06,
2025 (10:00 AM) at DPWH G/F BAC Conference Room, Poblacion,
Guipos, Zamboanga del Sur. Prospective bidders can attend the video
conference via zoom.
Meeting ID: 420 447 3973
Passcode: DPWHGUIPOS

9.4 Electronic Bidding in accordance with GPPB Resolution No. 23-2013 will be

adopted in this procurement.
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The Procuring Entity’s address is:

Office Address: DPWH, Zamboanga del Sur 2™ District Engineering Office,
Guipos, Zamboanga del Sur

Contact Person: Edwin L. Egama, Engineer III, BAC Chairperson.

Telephone No.: 71203.

14.1

No further instructions.

14.2a(2)(a)

No further instructions.

14.2a(3)(b)

The minimum work experience requirements for the key personnel are the
following:

Key Personnel Min. Years of Similar Min. Years of Total

Experience Work Experience

(Same Position) (Same Position)
1- Project Engineer 5 3
1- Materials Engineer 5 3
1- Foreman - -
1- Safety Officer - -
1- First Aider - -
10- Skilled Laborer - -
12- Unskilled Laborer - -

Accredited Safety Officer (Required Upon issuance of Notice of Award) subject
to D.0O 98 Series of 2014: Submission of Construction Safety and Health Program
Approved by the Department of Labor and Employment (DOLE).

First Aider w/ certificate of Training issued by RED CROSS in compliance to DOLE
requirements for the approval of Construction Safety & Health Program
(Required Upon issuance of Notice of Award) subject to D.O 98 Series of 2014 :
Submission of Construction Safety and Health Program Approved by the
Department of Labor and Employment (DOLE).

The key personnel should meet the following number of years’ work experience.

1. The experience means total years of civil works experience (of any
nature in construction and engineering consultancy services)

2. Include the Tax Identification Number (TIN) of the Key
Personnel. Compliance to D.O. 98 series of 2016: Revised Guidelines
on the Accreditation of Contractors’/Consultants’ Materials Engineer.

3. Include the contact number of the Materials Engineer

14.2 a(3)(c)

1) The minimum major equipment requirements are the following:




Description Capacity Required
Units
One Bagger Mixer 4-6 ft3/min 1
Concrete Vibrator 1
Pumpcrete 1
Plate Compactor (400-500
Gasoline Engine) 5Hp 1
Welding Machine (Electric
Driven/DC Output) 500Amp 1
Bar Cutter (25mm
Maximum Rebar @ Grade
40) Single Phase 1
Bar Bender (25 mm
Maximum Rebar @) Three Phase 1
2) Laboratory Required No. Minimum
Equipment of Units Capacity/Unit

Please refer to D.O. 11, Series of 2017 for the minimum materials
testing equipment and D.O. 127, Series of 2018, Strict Application of
R.A. 9184 in the conduct of Post-Qualification of Bidders with Delayed
On-Going Contracts with the DPWH.

14.3a The ABC is P 19,800,000.00 Any bid with a financial component exceeding this
amount shall not be accepted.”

143 b “No further instructions.”

17.1 Bids shall be valid until 120 days calendar days from the date set for bid
opening.

18.1 The bid security shall be limited to a Bid Securing Declaration or one of the
following forms in accordance with the following amounts:

1. The amount of not less than 2% of ABC, if bid security is in cash,
cashier’'s/manager’s check, bank draft/guarantee or irrevocable letter of
credit;

2. The amount of not less than 5% of ABC, if bid security is in Surety Bond.

18.3 The Bid Security shall be valid until 120 calendar days from the date set for
bid opening.

19.1 No further instructions.

20.4 The Bidder shall submit 1 original and 1 copy of the first (Technical) and

second (Financial) components of its bid.




21.3d The specific identification of this bidding process is 25JG0060-Rebid — Multi-
Purpose Buildings/Facilities to Support Social Services — Construction
of Multi-Purpose Building, Tabina, Zamboanga del Sur.

22 Bid submission maybe done manually or electronically/online. However, bidders

should only select one mode of submission, either manual or electronic.

The address for receipt of Bids submitted manually is DPWH Procurement Unit
Office, Zamboanga del Sur, 2nd District Engineering Office, Guipos, Zamboanga
del Sur.

The deadline for receipt of Bids is on August 18, 2025 at 10:00 AM.

For bids to be submitted electronically/online, the following
procedures should be observed following D.O. ___-2020:

1. Submission of electronic Official Receipt of purchase of the
Bidding Documents

Prior to the deadline of submission of bids, the prospective bidders shall
send an e-mail with subject “Official Receipt for [Insert Contract
Iy to electronicbids zamboangadelsur2@dpwh.gov.ph
Attached to the said e-mail is the copy of the Official Receipt of purchase
of bidding documents in Portable Document File (PDF) format with file
name in the format “<PCAB ID>_<CONTRACT
ID>_OfficialReceipt.pdf”.

For example, the filename of the attached PDF containing the Official
Receipt of the Contractor with PCAB ID No. 12345, who intends to
participate in the bidding of Contract ID No. 20Z00123 shall be
“12345_20700123_OfficialReceipt.pdf”. Further, the e-mail subject
would be “Official Receipt for 20200123".

In case a prospective bidder originally intends to join the bidding as a
Joint Venture (referred as “original bidder”), has been issued an Official
Receipt of purchase of bidding documents and has submitted the
electronic Official Receipt, but eventually decided to join the bidding with
new members or as individual contractors (referred as “regrouped
bidder”), or vice-versa, the “regrouped bidder” should purchase a new
bidding document to be issued with the corresponding Official Receipt in
their name and submit the electronic Official Receipt following the same
procedures.

2. Confirmation of the electronically submitted Official Receipt

2.1 An e-mail shall be received by a prospective bidder confirming its
successful submission of the Official Receipt as required under Item
1.

Only the electronic bids of bidders who have successfully
submitted an electronic Official Receipt shall be accepted.




2.2 An e-mail shall also be received by a prospective bidder in instances
where their sent e-mail related to Item 1:

€.

For

Has incorrect subject Contract ID, which means that a
corresponding folder with the same Contract ID does not exist
in the eBid Portal;

Has no attachment;

Has an attachment but is not in the prescribed format;

Has more than one (1) attachment; or

Was received after the deadline of bid submission.

the foregoing cases, the prospective bidders should

rectify/correct the noted deficiency/ies to comply with the
requirements under Item 1 for its electronic bid to be accepted.

3. Preparation and submission of an electronic Bid

The prospective bidders shall prepare and submit their bids electronically
following the steps prescribed under with D.O. ___ - 2020 in accordance
with GPPB Resolution No. 09-2020 as follows:

a.

Following GPPB Resolution No. 09-2020, a bidder has the option
to submit bid electronically. However, If a bidder chooses to
submit an electronic bid, the same bidder can no longer
submit a bid manually for the same contract, and vice
versa.

Similar to manual submission, prospective bidders shall prepare
their bids in two (2) file folders, each for the Technical and
Financial Components. The file name of the Technical and
Financial Components folders should be in the format <PCAB
ID>_<CONTRACT_ID>_TECHNICAL and <PCAB
ID>_<CONTRACT_ID>_FINANCIAL (e.g. 12345 20200123
TECHNICAL, 12345 20200123 FINANCIAL).

Subsequently, each of the Technical and Financial Components
file folders shall be COMPRESSED, PASSWORD PROTECTED
and NAMED in the format <PCAB
ID>_<CONTRACT_ID>_TECHNICAL.zip (or .rar/.7z) and
<PCAB ID>_<CONTRACT_ID>_FINANCIAL.zip (or
.rar/.7z), respectively (e.g. 12345 20200123 TECHNICAL.zip,
12345 20200123 FINANCIAL.zip).

Each file contained in the Technical and Financial Components
file folders shall be in PDF format (either scanned or
exported/published), with file name in the format <PCAB
ID>_<CONTRACT ID>_DescriptiveFilename.pdf (e.g.




12345 20200123 PCABLicense.pdf, 12345 20200123
OmnibusSwornStatement.pdf).

d. The compressed archive file folders of the Technical and
Financial components shall be compiled in a PASSWORD
PROTECTED COMPRESSED ARCHIVE MAIN FILE FOLDER
with filename in the format <PCAB>_<CONTRACT
ID>_Bid (e.g. 12345 20200123 Bid).

In case the total file size of the main archive file folder is more
than the allowable size of an attachment per e-mail of the
prospective bidder’s e-mail service provider (e.g. Gmail, Yahoo
Mail, Outlook), they shall need to split its electronic bid into two
or more PASSWORD PROTECTED COMPRESSED ARCHIVE
MAIN FILE FOLDERS.

e. The e-mail submitting the prospective bidder’s electronic bid
should have a Subject in the format “Bid Submission for
[Insert Contract IDJ' (e.g. “Bid Submission for 20200123").

In case of multiple compressed archive main file folders, it shall
be submitted in multiple e-mails, each with Subject in the
format “Bid Submission [Insert Number of main archive
folder]/[Insert total number of main archive folders]”
(e.g. "Bid Submission 1/2 for 20200123"and “Bid Submission
2/2 for 20200123".

f. The prospective bidder shall submit its electronic bid to
electronicbids zamboangadelsur2@dpwh.gov.ph using
the prospective bidder’s e-mail address registered in the Civil
Works Application (CWA). In case prospective bidders are not
yet registered, they can use any e-mail address, subject to the
verification of the BAC Secretariat.

4., Modification of an electronic bid

If a bidder wishes to modify its electronic bid, he may do so following
the procedures in the manual submission of bid or he may choose to
submit his modification electronically in the same format prescribed in
the preparation and submission of an electronic bid, except that the
subject of the e-mail submitting the bid modification shall be labelled
“Bid Modification X for <Contract ID>", where “X" represents the
number of bid modification submitted. For example, the subject of an
e-mail submitting a first bid modification for Contract ID No. 20200123
should be “Bid Modification 1 for 20200123".

5. Non-participation in the Bidding

In case a prospective bidder that have purchased a bidding document
decided not to participate, he may choose to submit his letter of non-
participation manually or electronically. In case of electronic
submission, the contractor shall send an e-mail with the Subject “"Non-




participation for <Contract ID>" with the letter of non-participation as
attachment with file name “<PCAB ID>_ <CONTRACT ID>_Non-
Participation.pdf”. This e-mail should be sent to

electronicbids zamboangadelsur2@dpwh.gov.ph before the
deadline for bid submission.

. Withdrawal of Electronic Bid

Bids may only be withdrawn prior the deadline for bid submission. In
case of withdrawal of an electronic bid, the bidder shall send an e-mail
with the subject “Bid Withdrawal for <Contract ID>" and the letter of
bid withdrawal in pdf format with filename “<PCAB ID>_<CONTRACT
ID>_BidWithdrawal.pdf” shall be attached. This e-mail should be sent
to electronicbids zamboangadelsur2@dpwh.gov.ph before the
deadline for bid submission.

. Opening of the electronic bid

Only during the actual opening of bids shall the bidder disclose the
passwords for his electronic bid. This can be done by the bidder’s
authorized representative verbally in person, through phone call, online
platforms (e.g. videoconferencing, webcasting), or through writing. In
all cases, the bidders will have only three (3) attempts or fifteen (15)
minutes, whichever comes first, to provide the correct password.
Otherwise, the bidder shall be disqualified except in unforeseen
justifiable circumstances. The bidder may also be subjected to the
three-strike policy (D.O. 17, Series of 2015) as warranted by the
circumstances.

If the bidder chooses to disclose the password through phone call, he
should make sure that the contact numbers as recorded in the Civil
Works Application are open when the BAC calls to ask for the
password. The bidder may also choose to call the BAC number

+ 63 908 8631 105 or +63 912 1811 419 during the bid opening
time and wait for the opening of his bid for him to disclose the
password. For online call/video calls, the bidder may call the BAC
Messenger/Skype account

(https://m.facebook.com/DPWH-Zamboanga-del-Sur-2nd-
DEO-BAC-102382405026506 /?ref=bookmarks& nodI& rdr)

If the bidder chooses to attend the bid opening through online
conference, the bidder should join the meeting using the following link
or (Zoom) Meeting ID: 420 447 3973

Passcode: DPWHGUIPOS

If the bidder chooses to disclose the passwords through writing, the
letters for password 1 (Main File Folder/Technical Component File

Folder) and password 2 (Financial Component File Folder) should be
enclosed in separate envelopes with the sender details (AMO, Bidder




Name, Address) addressed to the BAC Chairperson, with the details of
the bidding (Contract ID, Contract Name, Bid Opening Date and Time),
sighed and sealed, with a remark “Password [ Insert 1 or 2]. Do not
open before actual bid opening date and time”.

All electronic bids (Password protected compressed archive main file
folder/s) shall be opened first for the opening of the Technical
Component compressed archive file folder/s. This shall be followed by
the opening of the bids submitted manually for the opening of the
Technical Component Envelopes. The same procedures apply for the
Financial Component compressed archive file folder/s and financial
component envelopes.

If the electronic bid or file within it was found to be damaged, could
not be extracted or opened, the bid shall be considered “Failed”.

If the electronic bid is not password-protected or is not in the required
format, the bid shall still be accepted provided that the bidder
acknowledges such condition. The BAC shall assume no responsibility
for the misplacement of the contents of the contents of the improperly
sealed or marked bid, or improperly compressed or password-protected
folder, or for its premature opening.

8. File name convention in case of a Joint Venture Bidder

For Joint Venture (JV), the format of PCAB ID to be used by the bidder
in naming their files, folders and archives shall be “JV-<PCAB ID of the
Lead Member>". For example, if three (3) Contractors with PCAB ID
Nos. 12345 (lead member), 67890, and 24680 entered into a 1V, the
PCAB ID they must use is “JV-12345".

25

Electronic Bidding in accordance with GPPB Resolution No. 23-2013 will be
adopted for the Receipt of Bids in this procurement.

27.1

The place of opening of Bids is DPWH Procurement Unit Office, Zamboanga del
Sur, 2nd District Engineering Office, Guipos, Zamboanga del Sur.

The date and time of opening of Bids are August 18, 2025 at 10:00 AM.

29

Electronic Bidding in accordance with GPPB Resolution No. 23-2013 will be
adopted for Bids Opening and Preliminary Examination in this procurement.

34 b(2)

List additional contract documents relevant to the Project that may be
required by existing laws and/or the Procuring Entity, such as
construction schedule and S-curve, manpower schedule, construction
methods, equipment utilization schedule construction safety and
health program approved by the Department of Labor and
Employment, and Precedence Diagram Method (PDM).

35

Electronic Bidding in accordance with GPPB Resolution No. 23-2013 will be
adopted for Post-Qualification in this procurement.
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ANNEX II-1.1F

Section VI. General Conditions of Contract

Notes on the General Conditions of Contract (GCC)

The GCC provides the general terms and conditions of the contract between the Procuring Entity
and the winning bidder.

The provisions of the GCC are to be used unchanged as part of the contract-specific BDs.
To supplement the GCC, the Special Conditions of Contract (SCC) in ANNEX II-1.1G

provide detailed information or requirements on particular provisions of the GCC that are
specific to the contract at hand.
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GENERAL CONDITIONS OF CONTRACT

Definitions

Arbiter is the person appointed jointly by the Procuring Entity and the Contractor
to resolve disputes in the first instance.

As-Built Drawings refer to the engineering plans for the structure as actually
constructed and completed under this Contract, considering all variations and
modifications as approved and executed.

Bill of Quantities refers to a list of the specific pay items of the Works under this
Contract, particularly their identification numbers, descriptions, units of
measurement, and quantities, together with their corresponding unit and total bid
prices.

Certificate of Completion is the document issued by the Procuring Entity,
certifying that the Works have been completed, including correction of all
Defects, as of the end of the Contract Time with approved time extensions, in
accordance with the provisions of this Contract.

Certificate of Acceptance is the document issued by the Procuring Entity,
certifying that the Works have been completed, including correction of all
Defects, as of the end of the Defects Liability Period, in accordance with the
provisions of this Contract, and that, therefore, the completed Works are accepted
by the Procuring Entity.

Contract is the legal agreement between the Procuring Entity and the Contractor
to execute, complete, and maintain the Works. It consists of the documents listed
in GCC Clause 2.2.

Contract Price is the price stated in the Notice of Award and thereafter to be paid
by the Procuring Entity to the Contractor for the execution of the Works in
accordance with this Contract.

Contract Time is the allowable period or duration within which the Contract
Works must be completed, i.e., from the Start Date to the Intended Completion
Date as specified in the SCC.

Contractor is the juridical entity whose bid has been accepted by the Procuring
Entity and to whom this Contract to execute the Work was awarded, entered into,
and approved.

Contractor’s Bid is the signed offer or proposal submitted by the Contractor to
the Procuring Entity in response to the Bidding Documents.

Days are calendar days.
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1.11 Dayworks are varied work inputs subject to payment on a time basis for the
Contractor’s employees and Equipment, in addition to payments for associated
Materials and Plant.

1.12  Defect is any part of the Works not constructed in accordance with this Contract.

1.13 Defects Liability Certificate is the certificate issued by Procuring Entity’s
Representative upon correction of defects by the Contractor.

1.16 Defects Liability Period is the one-year period after the issuance of the
Certificate of Completion during which the Contractor assumes the responsibility
to undertake the repair of any defect in or damage to the Works at his own
expense as a condition for the issuance of the Certificate of Acceptance.

1.17 Drawings are graphical presentations of the Works. They include all engineering
plans, supplementary details, shop drawings, calculations, and other information
provided or approved for the execution of this Contract.

1.18 Equipment refers to all machines, tools, facilities, supplies, appliances, and
related items required for the execution and completion of the Works provided by
the Contractor and which shall not form or are not intended to form part of the
Permanent Works.

1.19 Intended Completion Date refers to the date specified in the SCC when the
Contractor is expected to have completed the Works. The Intended Completion
Date may be revised only by the Procuring Entity’s Representative by issuing an
extension of Contract Time or an acceleration order.

1.20 Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

1.21 Notice to Proceed is a written notice issued by the Procuring the Procuring
Entity’s Representative to the Contractor requiring the latter to begin the Works
not later than the date specified in this Notice.

1.21 Permanent Works refer to all permanent structures and all other project features
and facilities required to be constructed and completed in accordance with this
Contract which shall be delivered to the Procuring Entity and which shall remain
at the Site after the removal of all Temporary Works.

1.22 PERT/CPM is the acronym for Program Evaluation Review Technique/Critical
Path Method and is a technique for planning, scheduling, and controlling a
project, involving a network of interrelated activities with their start and finish
times. The critical path is the longest time path through the network of activities.

1.23  Plant refers to the machinery, apparatus, and the like intended to form an integral
part of the Permanent Works.

1.24 Procuring Entity is the party that engages the Contractor to carry out the Works
stated in the SCC.
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Procuring Entity’s Representative refers to the Ho

PE or his duly authorized representative, identified in the SCC, who shall be responsible

1.26

1.27

1.28

1.29

1.30

1.31

1.32

1.33

for supervising the execution of the Works and administering this Contract.

Site is the right-of-way or place provided by the Procuring Entity where the
Works shall be executed and any other place or places which may be designated
in the SCC, or notified to the Contractor by the Procuring Entity’s Representative,
as forming part of the Site.

Site Investigation Reports are factual and interpretative reports about the surface
and subsurface conditions at the Site, which are provided by the Procuring Entity
in the Bidding Documents.

Slippage is a delay in work execution occurring when actual accomplishment
falls below the target as measured by the difference between the scheduled and
actual accomplishment of the Works by the Contractor as established from the
work schedule. This is actually described as a percentage of the whole Works.

Specifications mean the description of the Works to be done, qualities of
materials to be wused, equipment to be installed, construction methods,
workmanship, and finished product required under this Contract.

Start Date, as specified in the SCC, is the date when the Contractor is obliged to
commence execution of the Works. It is the same as the effectivity date of the
Contract as stated in the Notice to Proceed. It does not necessarily coincide with
any of the Site Possession Dates.

Sub-Contractor is any person or organization to whom a part of the Works has
been subcontracted by the Contractor for execution, as allowed by the Procuring
Entity, but not any assignee of such person.

Temporary Works are works designed, constructed, installed, and removed by
the Contractor that are needed for the construction or installation of the Permanent
Works.

Work(s) refer to the Permanent Works and Temporary Works to be executed by
the Contractor in accordance with this Contract, including (i) the furnishing of all
labor, materials, equipment and others incidental, necessary or convenient to the
complete execution of the Works; (i) the passing of any tests before acceptance
by the Procuring Entity’s Representative; (iii) and the carrying out of all duties
and obligations of the Contractor imposed by this Contract as described in the
SCC.

Interpretation

2.1

In interpreting the Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of this
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Contract unless specifically defined. The Procuring Entity’s Representative will
provide instructions clarifying queries about the Conditions of Contract.

2.2 If sectional completion is specified in the SCC, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the Completion Date
and Intended Completion Date for the whole of the Works).

2.3 The documents forming this Contract shall be interpreted in the following order of

priority:
a. Contract Agreement
b. Documents forming part of the Contract Agreement:
(D) Notice of Award (NOA) with the Contractor’s signed “conforme”
(2) Contractor’s Bid in the Form of Bid, including its Technical and
Financial Proposals, as calculated by the Procuring Entity and
conformed to by the Contractor through the NOA
3) Bidding Documents (other than b(4) to b(7) below) and Bulletins
4) Specifications
(5 Drawings
(6) Special Conditions of Contract (SCC)
(7) General Conditions of Contract (GCC)
(8) Performance Security
c. Other Documents
(1) Construction Methods
(2) Construction Schedule in the form of PERT/CPM Diagram or
Precedence Diagram and Bar Chart with S-Curve.
3) Manpower Schedule
4) Equipment Utilization Schedule
(5) Construction Safety and Health Program initially approved by the
HoPE
(6) Contractor’s All Risk Insurance (CARI)

Governing Language and Law
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3.1  This Contract has been executed in the English language, which shall be the
binding and controlling language for all matters relating to the meaning or
interpretation of this Contract. All correspondence and other documents
pertaining to this Contract which are exchanged by the parties shall be written in

English.

3.2 This Contract shall be interpreted in accordance with the laws of the Republic of
the Philippines.

Communications

Communications between parties that are referred to in these Conditions of Contract shall
be effective only when in writing. A notice shall be effective only when it is received by
the concerned party.

Procuring Entity’s Obligation to Deliver the Site, Materials, Equipment,
and Plans and to Obtain the Environmental Compliance Certificate
(ECCO)

5.1 On the date specified in the SCC, the Procuring Entity shall grant the Contractor
possession of so much of the Site as may be required to enable it to proceed with
the execution of the Works. If the Contractor suffers delay or incurs cost from
failure on the part of the Procuring Entity to give possession in accordance with
the terms of this clause, the Procuring Entity’s Representative shall give the
Contractor a Contract Time Extension and certify such sum as fair to cover the
cost incurred, which sum shall be paid by Procuring Entity.

5.2 If possession of a portion is not given by the date stated in SCC Clause 5.1, the
Procuring Entity will be deemed to have delayed the start of the relevant
activities. The resulting adjustments in contract time to address such delay shall
be in accordance with GCC Clause 46.

5.3  The Contractor shall bear all costs and charges for special or temporary right-of-
way required by it in connection with access to the Site. The Contractor shall also
provide at its own cost any additional facilities outside the Site required by it for
purposes of the Works.

5.4  The Contractor shall allow the Procuring Entity’s Representative and any person
authorized by the Procuring Entity’s Representative access to the Site and to any
place where work in connection with this Contract is being carried out or is
intended to be carried out.

5.5  The Procuring entity shall be responsible for obtaining the appropriate
Environmental Compliance Certificate (ECC) for the Project.

Contractor’s Obligations

6.1 The Contractor shall carry out the Works properly and in accordance with this
Contract. The Contractor shall provide all supervision, labor, Materials, Plant and
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Equipment, which may be required. All Materials and Plant on Site shall be
deemed to be the property of the Procuring Entity.

6.2 The Contractor shall commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the approved PERT/CPM network
diagram submitted by the Contractor, as updated with the approval of the
Procuring Entity’s Representative, and shall complete the Works by the Intended
Completion Date.

6.3 The Contractor shall be responsible for the safety of all activities on the Site.

6.4  The Contractor shall carry out all instructions of the Procuring Entity’s
Representative that comply with the applicable laws where the Site is located.

6.5  The Contractor shall employ the key personnel, named in the Schedule of Key
Personnel in the SCC, to carry out the supervision of the Works. The Procuring
Entity will approve any proposed replacement of key personnel only if their
relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.

6.6  If the Procuring Entity’s Representative asks the Contractor to remove a member
of the Contractor’s staff or work force, for justifiable cause, the Contractor shall
ensure that the person leaves the Site within seven (7) days and has no further
connection with the Work in this Contract.

6.7  During Contract implementation, the Contractor and its subcontractors shall abide
at all times by all labor laws, including child labor related enactments, and other
relevant rules.

6.8  The Contractor shall submit to the Procuring Entity for consent the name and
particulars of the person authorized to receive instructions on behalf of the
Contractor.

6.9  The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities, and the Procuring Entity during the dates given in the
schedule of other contractors particularly when they shall require access to the
Site. The Contractor shall also provide facilities and services for them during this
period. The Procuring Entity may modify the schedule of other contractors, and
shall notify the Contractor of any such modification thereto.

6.10 Should anything of historical or other interest or of significant value be
unexpectedly discovered on the Site, it shall be the property of the Procuring
Entity. The Contractor shall notify the Procuring Entity’s Representative of such
discoveries and carry out the Procuring Entity’s Representative’s instructions in
dealing with them.
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Performance Security

7.1

7.2

7.3

7.4

7.5

7.6

7.7

The Contractor shall submit its Performance Security to the Procuring Entity not
later than the date specified in the Notice of Award and shall be issued in any of
the following forms and corresponding amounts in I'TB Clause 34.

The Performance Security posted in favor of the Procuring Entity shall be
forfeited in the event it is established that the Contractor is in default in any of its
obligations under the Contract.

The Performance Security shall remain valid until issuance by the Procuring
Entity of the Certificate of Final Acceptance.

The Performance Security may be released by the Procuring Entity and returned
to the Contractor after the issuance of the Certificate of Final Acceptance, subject
to the following conditions, provided that the Performance Security is replaced by
a Warranty Security against structural defects and/or failure as provided in GCC
Clause 12:

a. There are no pending claims against the Contractor or the surety company
filed by the Procuring Entity;

b. The Contractor has no pending claims for labor and materials filed against
it; and

c. Other terms specified in the SCC.

The Contractor shall post an additional Performance Security following the
amount and form specified in ITB Clause 34 to cover any cumulative increase of
more than ten percent (10%) over the original value of the contract as a result of
amendments to order or change orders, extra work orders and supplemental
agreements, as the case may be. The Contractor shall cause the extension of the
validity of the performance security to cover approved contract time extensions.

In case of a reduction in the contract value or for partially completed Works under
the contract which are usable and accepted by the Procuring Entity the use of
which, in the judgment of the implementing agency or the Procuring Entity, will
not affect the structural integrity of the entire project, the Procuring Entity shall
allow a proportional reduction in the original performance security, provided that
any such reduction is more than ten percent (10%) and that the aggregate of such
reductions is not more than fifty percent (50%) of the original Performance
Security.

Unless otherwise indicated in the SCC, the Contractor, by entering into the
Contract with the Procuring Entity, acknowledges the right of the Procuring
Entity to institute action pursuant to Act 3688 against any sub-contractors be they
an individual, firm, partnership, corporation, or association supplying the
Contractor with labor, materials and/or equipment for the performance of this
Contract.
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Sub-Contracting

8.1

8.2

8.3

8.4.

8.5

8.6

8.7

Unless otherwise provided in the SCC, sub-contracting of the Works shall be
subject to the provisions of DPWH Department Order (DO) No. 38, series of
2015 as provided below.

All sub-contracts shall be subject to prior approval of the appropriate official of
the Procuring Entity within the limits of his delegated authority.

The Contractor may sub-contract portions of the works to such an extent as may
be approved by the Procuring Entity and stated in the SCC, provided that the
Contractor shall directly undertake, using its own resources, not less than fifty
percent (50%) of the contract works in terms of cost.

Each sub-contractor must comply with the eligibility criteria as specified in the
Eligibility Requirements (ER) for the portion of the contract works to be sub-
contracted to that sub-contractor- e.g., applicable license from the Philippine
Constructors Accreditation Board, satisfactory completion of works similar to
the portion of the contract to be subcontracted and costing at least fifty percent
(50%) of the cost of such portion, and sufficient Net Financial Contracting
Capacity, as well as minimum equipment and manpower. This requirement does
not apply to labor pakyaw contracts.

The bidder/main contractor may identify the sub-contractors to whom portions of
the contract works will be sub-contracted at any stage of the bidding process or
during contract implementation, provided that any sub-contracting requires prior
approval of the Procuring Entity. Sub-contractors identified during the bidding
may be changed during the implementation of the contract, subject to compliance
with the eligibility requirements and the approval of the Procuring Entity.

Sub-contracting of any portion of the contract shall not relieve the main
contractor from any liability or obligation that may arise from the contract. The
main contractor shall be responsible for the acts, defaults, and negligence of any
subcontractor, its agents or workmen.

For any assignment and sub-contracting of the contract or any part thereof
without prior written approval by the concerned Head of the DPWH Procuring
Entity, the DPWH shall impose on the erring contractor, after the termination of
the contract, the penalty of suspension for one (1) year for the first offense, and
suspension of two (2) years for the second offense from participating in the
public bidding process, pursuant to the provision of Appendix 11 Section 4.2 of
the IRR of RA 9184, in accordance with Section 69(6) of RA 9184 and without
prejudice to the imposition of additional administrative sanctions as the internal
rules of the agency may provide and/or further criminal prosecution as provided
by applicable laws.

Liquidated Damages
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9.1 The Contractor shall pay liquidated damages to the Procuring Entity for each day
that the Completion Date is later than the Intended Completion Date. The
applicable liquidated damages is at least one-tenth (1/10) of a percent of the cost
of the unperformed portion for every day of delay. The total amount of liquidated
damages shall not exceed ten percent (10%) of the amount of the contract. The
Procuring Entity may deduct liquidated damages from payments due to the
Contractor. Payment of liquidated damages shall not affect the Contractor. Once
the cumulative amount of liquidated damages reaches ten percent (10%) of the
amount of this Contract, the Procuring Entity shall rescind this Contract, without
prejudice to other courses of action and remedies open to it.

9.2 If the Intended Completion Date is extended after liquidated damages have been
paid, the Engineer of the Procuring Entity shall correct any overpayment of
liquidated damages by the Contractor by adjusting the next payment certificate.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred
to in the SCC supplemented by any information obtained by the Contractor.

Licenses and Permits

The Procuring Entity shall, if requested by the Contractor, assist it in applying for
permits, licenses or approvals, which are required for the Works. These shall include
assistance to the contractor in securing necessary quarry permits, construction permits,
access to sites, among others, from the Local Government Units concerned.

Contractor’s Risk and Warranty Security

12.1 The Contractor shall assume full responsibility for the Works from the time
project construction commenced up to final acceptance by the Procuring Entity
and shall be held responsible for any damage or destruction of the Works except
those occasioned by force majeure. The Contractor shall be fully responsible for
the safety, protection, security, and convenience of his personnel, third parties,
and the public at large, as well as the Works, Equipment, installation, and the like
to be affected by his construction work.

12.2 The defects liability period for infrastructure projects shall be one year from
contract completion up to final acceptance by the Procuring Entity. During this
period, the Contractor shall start the repair works, at his own expense, of any
damage to the Works on account of the use of materials of inferior quality, and
shall complete the repair works within ninety (90) days from the time the Ho

PE has issued an order to undertake repair. In case of failure or refusal to comply with
this mandate, the Procuring Entity shall undertake such repair works and shall be
entitled to full reimbursement of expenses incurred therein upon demand.

12.3 Unless otherwise indicated in the SCC, in case the Contractor fails to comply
with the preceding paragraph, the Procuring Entity shall forfeit its performance
security, subject its properties to attachment or garnishment proceedings, and
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perpetually disqualify it from participating in any public bidding. All payables of
the GOP in his favor shall be offset to recover the costs.

12.4  After final acceptance of the Works by the Procuring Entity, the following shall
be held responsible for “Structural Defects”, i.e., major faults/flaws/deficiencies
in one or more key structural elements of the project which may lead to structural
failure of the completed elements or structure, or “Structural Failures,” i.e.,where
one or more key structural elements in an infrastructure facility fails or collapses,
thereby rendering the facility or part thereof incapable of withstanding the design
loads, and/or endangering the safety of the users or the general public:

a. Contractor — where Structural Defects/Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
contractor shall be held liable;

b. Consultants — where Structural Defects/Failures arise due to faulty and/or
inadequate design and specifications as well as construction supervision,
then the consultant who prepared the design or undertook construction
supervision for the project shall be held liable;

c. Procuring  Entity’s  Representatives/Project  Manager/Construction
Managers and Supervisors —where the Structural Defects/Failures are due
to his/their willful intervention in altering the designs and other
specifications; negligence or omission in not approving or acting on
proposed changes to noted defects or deficiencies in the design and/or
specifications; and the use of substandard construction materials in the
project;

d. Third Parties- where Structural Defects/Failures are caused by work
undertaken by them such as leaking pipes, diggings or excavations,
underground cables and electrical wires, underground tunnel, mining shaft
and the like, in which case the applicable warranty to such structure
should be levied to third parties for their construction or restoration works.

e. Users - where Structural Defects/Failures are due to abuse/misuse by the
end user of the constructed facility and/or non—compliance by a user with
the technical design limits and/or intended purpose of the same, then the
user concerned shall be held liable.

12.5 The warranty against Structural Defects/Failures, except those occasioned on
force majeure, shall cover the period specified in the SCC reckoned from the date
of issuance of the Certificate of Final Acceptance by the Procuring Entity.

12.6 The Contractor shall be required to put up a warranty security in the form of cash,
bank guarantee, letter of credit, GSIS or surety bond callable on demand, in
accordance with the following schedule:

Form of Warranty Security Amount of Warranty Security
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Form of Warranty Security Amount of Warranty Security

1. Cash or letter of credit (LC) issued by a
Universal or Commercial Bank,
provided that the LC shall be confirmed | Five Percent (5%)
by a Universal or Commercial Bank, if
issued by a foreign bank.

2. Bank guarantee confirmed by a

0
Universal or Commercial Bank. Ten Percent (10%)

3. Surety bond callable on demand issued
by the GSIS or a surety or insurance
company accredited by the Insurance Thirty Percent (30%)
Commission as authorized to issue such

security.

12.7 The warranty security shall be stated in Philippine Pesos and shall remain

12.8

effective for one year from the date of issuance of the Certificate of Final
Acceptance by the Procuring Entity, and returned only after the lapse of said one
year period.

In case of structural defects/failure occurring during the applicable warranty
period provided in GCC Clause 12.5, the Procuring Entity shall undertake the
necessary restoration or reconstruction works and shall be entitled to full
reimbursement by the parties found to be liable for expenses incurred therein
upon demand, without prejudice to the filing of appropriate administrative, civil,
and/or criminal charges against the responsible persons as well as the forfeiture of
the warranty security posted in favor of the Procuring Entity.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

Procuring Entity’s Risk

From the Start Date until the Certificate of Acceptance is issued, the following are risks
of the Procuring Entity:

a.

The risk of personal injury, death, or loss of or damage to property (excluding the
Works, Plant, Materials, and Equipment) which are due to:

(1) any type of use or occupation of the Site authorized by the Procuring
Entity after the official acceptance of the works; or

(2) negligence, breach of statutory duty, or interference with any legal right
by the Procuring Entity or by any person employed by or contracted to
him except the Contractor.
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b. The risk of damage to the Works, Plant, Materials, and Equipment to the extent
that it is due to a fault of the Procuring Entity or in the Procuring Entity’s design,
or due to war or radioactive contamination directly affecting the Philippines.

15. Insurance

15.1 The Contractor shall, under his name and at his own expense, obtain and
maintain, for the duration of this Contract, the following insurance coverage:

a. Contractor’s All Risk Insurance;

b. Transportation to the project Site of Equipment, Machinery, and Supplies
owned by the Contractor;

c. Personal injury or death of Contractor’s employees; and

d. Comprehensive insurance for third party liability to Contractor’s direct or

indirect act or omission causing damage to third persons.

15.2 The CARI shall cover the value of the completed portions of the Works. It shall
not, however, cover any damage to the Works whose value is not more than ten
percent (10%) of the Total Contract Cost, as this is to be absorbed by the
Contractor. The CARI shall, therefore, start with nil at the beginning of Contract
execution. It shall then be increased over time as the Works progresses so that at
any time it covers the value of the portions of the Works actually completed.

15.3 The Contractor shall provide evidence to the Procuring Entity’s Representative
that the insurance required under this Contract has been effected and shall, within
a reasonable time, provide a copy of the insurance policy to the Procuring Entity’s
Representative.

15.4 The Contractor shall notify the insurer of changes in the nature, extent, or
program for the execution of the Works and ensure the adequacy of the insurance
at all times in accordance with the terms of this Contract and shall produce to the
Procuring Entity’s Representative the insurance policy in force including the
receipts for payment of the current premiums.

15.5 If the Contractor fails to obtain and keep in force the insurance which it is
required to obtain under the terms of this Contract, the Procuring Entity may
obtain and keep in force any such insurance and pay such premiums as may be
necessary for the purpose. From time to time, the Procuring Entity may deduct
the amount it shall pay for said premiums including twenty five percent (25%)
therein from any monies due, or which may become due, to the Contractor,
without prejudice to the Procuring Entity exercising its right to impose other
sanctions against the Contractor pursuant to the provisions of this Contract.

15.6 In the event the Contractor fails to observe the above safeguards, the Procuring
Entity may, at the Contractor’s expense, take whatever measure is deemed
necessary for its protection and that of the Contractor’s personnel and third
parties, and/or order the interruption of dangerous Works. In addition, the
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Procuring Entity may refuse to make the payments under GCC Clause 41 until
the Contractor complies with this Clause.

15.7 The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand, with a
new policy issued by a new insurance company acceptable to the Procuring Entity
for any of the following grounds:

a.

The issuer of the insurance policy to be replaced has:

(D) become bankrupt;

2) been placed under receivership or under a management committee;

3) been sued for suspension of payment; or

4) been suspended by the Insurance Commission and its license to
engage in business or its authority to issue insurance policies

cancelled; or

Reasonable grounds exist that the insurer may not be able, fully and
promptly, to fulfill its obligation under the insurance policy.

16. Termination for Default of Contractor

16.1 The Procuring Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:

a.

Due to the Contractor’s fault and while the Works are on-going, it has
incurred a negative slippage of fifteen percent (15%) or more in
accordance with Presidential Decree 1870; or

Due to the Contractor’s fault and after the Contract time has expired, it has
incurred a negative slippage of ten percent (10%) or more in the
completion of the Works; or

The Contractor:

(1) abandons the Contract Works, refuses or fails to comply with a valid
instruction of the Procuring Entity or fails to proceed expeditiously
and without delay despite a written notice by the Procuring Entity;

(2) after receiving a Notice from the Procuring Entity’s Representative
that failure to correct a particular Defect is a fundamental breach of
Contract, fails to correct the Defect within a reasonable period of time
determined by the Procuring Entity’s Representative;

(3) does not actually have on the Site the minimum essential equipment
listed in the Bid necessary to prosecute the Works in accordance with
the approved PERT/CPM network diagram and equipment utilization
schedule as required under the Contract;
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(4) does not execute the Works in accordance with this Contract or
persistently or flagrantly neglects to carry out its obligations under this
Contract;

(5) neglects or refuses to remove materials or to perform a new work that
has been rejected as defective or unsuitable; or

(6) sub-contracts any part of this Contract without approval by the
Procuring Entity.

The Contractor causes a fundamental breach of this Contract. Fundamental
breaches of Contract shall include, but shall not be limited to, the
following:

(D) The Contractor stops work for twenty eight (28) days when no
stoppage of work is shown on the current Program of Work and the
stoppage has not been authorized by the Procuring Entity’s
Representative.

2) The Contractor is declared bankrupt or insolvent as determined
with finality by a court of competent jurisdiction. In this event,
termination will be without compensation to the Contractor,
provided that such termination will not prejudice or affect any right
of action or remedy which has accrued or will accrue thereafter to
the Procuring Entity and/or the Contractor. In the case of the
Contractor's insolvency, any Contractor's Equipment which the
Procuring Entity instructs in the notice is to be used until the
completion of the Work.

3) The Procuring Entity’s Representative gives Notice that failure to
correct a particular Defect is a fundamental breach of Contract and
the Contractor fails to correct it within a reasonable period of time
determined by the Procuring Entity’s Representative.

4) The Contractor does not maintain a Security, which is required.

%) The Contractor has delayed the completion of the Works by the
number of days for which the maximum amount of liquidated
damages can be paid, as defined in the GCC Clause 9.

(6) In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract
acquisition and implementation, such as, but not limited to, the
following:

(a) corrupt, fraudulent, collusive, coercive, and obstructive
practices as defined in ITB Clause 3.10, unless otherwise
specified in the SCC;
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(b) drawing up or using forged documents;

(c) using adulterated materials, means or methods, or engaging
in production contrary to rules of science or the trade; and

(d) any other act analogous to the foregoing

The Procuring Entity or the Funding Source will seek to impose
the maximum civil, administrative and/or criminal penalties
available under the applicable law on individuals and organizations
deemed to be involved with corrupt, fraudulent, or coercive
practices.

16.2 When persons from the Procuring Entity gives notice of a fundamental breach to
the Procuring Entity’s Representative in order to terminate the existing contract
for a cause other than those listed under GCC Clause 16.1-e, the Procuring
Entity’s Representative shall decide whether the breach is fundamental or not.

16.3 If this Contract is terminated, the Contractor shall stop work immediately, make
the Site safe and secure, and leave the Site as soon as reasonably possible.

16.4 All materials on the Site, Plant, Equipment, and Works shall be deemed to be the
property of the Procuring Entity if this Contract is terminated because of the
Contractor’s default.

Termination for Default of Procuring Entity

17.1 The Contractor may terminate this Contract with the Procuring Entity when any
of the following conditions attend its implementation:

a. If the works are completely stopped for a continuous period of at least sixty
(60) calendar days through no fault of the Contractor, due to any of the
following reasons:

(1) Failure of the Procuring Entity to deliver, within a reasonable time,
supplies, materials, right-of-way, or other items it is obligated to
furnish under the terms of this Contract; or

(2) The prosecution of the Work is disrupted by adverse peace and
order situation, as certified by the Armed Forces of the Philippines
Provincial Commander and approved by the Secretary of National
Defense.

b. The Procuring Entity causes a fundamental breach of this Contract.
Fundamental breaches of Contract shall include, but shall not be limited
to, the following:

(1) The Procuring Entity’s Representative instructs the Contractor to
delay the progress of the Works, and the instruction is not
withdrawn within twenty eight (28) days.
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2) A payment certified by the Procuring Entity’s Representative is not
paid by the Procuring Entity to the Contractor within eighty four
(84) days from the date of the Procuring Entity’s Representative’s
certificate.

17.2  When persons from the Contractor gives notice of a fundamental breach to the
Procuring Entity’s Representative in order to terminate the existing contract for a
cause other than those listed under GCC Clause 17.1-b, the Procuring Entity’s
Representative shall decide whether the breach is fundamental or not.

Termination for Convenience

The Procuring Entity may terminate this Contract, in whole or in part, at any time for its
convenience. The HoPE may terminate this Contract for the convenience of the
Procuring Entity if he has determined the existence of conditions that make Project
Implementation economically, financially or technically impractical and/or unnecessary,
such as, but not limited to, fortuitous event(s) or changes in law and National
Government policies.

Procedure for Termination of Contracts

19.1 The following provisions shall govern the procedures for the termination of this
Contract:

a. Verification. Upon receipt of a written report of acts or causes which may
constitute grounds for termination as aforementioned, or upon its own
initiative, the Procuring Entity’s Representative shall, within a period of
seven (7) calendar days, verify the existence of such ground(s) and cause
the execution of a Verified Report, with all relevant evidence attached.

b. Notice of Termination. Upon recommendation by the Procuring Entity’s
Representative, the HoPE shall terminate this Contract only by a written
Notice of Termination to the Contractor. The Notice shall state:

(1) that this Contract is being terminated for any of the grounds
aforementioned, and a statement of the acts that constitute the
ground(s).

2) the extent of termination, whether in whole or in part;

3) an instruction to the Contractor to show cause as to why this
Contract should not be terminated; and

4) special instructions of the Procuring Entity, if any.

The Notice of Termination shall be accompanied by a copy of the Verified
Report.
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C. Show Cause. Within a period of seven (7) calendar days from receipt of
the Notice of Termination, the Contractor shall submit to the HoPE a
verified position paper showing cause as to why the Contract should not
be terminated. If the Contractor fails to do so, the HoPE shall issue a
written Notice of Decision confirming the Notice of Termination of the
Contract.

d. Withdrawal of Notice of Termination. The Procuring Entity may, at
anytime before receipt of the Contractor’s verified position paper,
withdraw the Notice of Termination if it is determined that certain items or
works subject of the Notice had been completed, delivered, or performed
before the Contractor’s receipt of the Notice.

e. Notice of Decision. Within a non-extendible period of ten (10) calendar
days from receipt of the verified position paper, the HoPE shall serve the
Contractor his written Notice of Decision to confirm or withdraw the
Notice of Termination. If the Notice of Decision is to confirm the Notice
of Termination, then this Contract is deemed terminated from receipt by
the Contractor of the said Notice of Decision. The termination shall be
based only on the grounds stated in the Notice of Termination.

f. Review Committee. The HoPE may create a Contract Termination
Review Committee (CTRC) to assist him in the discharge of this function.
All decisions recommended by the CTRC shall be subject to his approval.

Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of
additional administrative sanctions as the internal rules of the agency may provide
and/or further criminal prosecution as provided by applicable laws, the Procuring
Entity shall impose on contractors after the termination of the contract the penalty
of suspension for one (1) year for the first offense, suspension for two (2) years
for the second offense from participating in the public bidding process, for
violations committed during the contract implementation stage, which include but
not limited to the following:

a. Failure of the contractor, due solely to his fault or negligence, to mobilize
and start work or performance within the specified period in the Notice to
Proceed (“NTP”);

b. Failure by the contractor to fully and faithfully comply with its contractual
obligations without valid cause, or failure by the contractor to comply
with any written lawful instruction of the Procuring Entity or its
representative(s) pursuant to the implementation of the contract. For the
procurement of infrastructure projects or consultancy contracts, lawful
instructions include but are not limited 7o the following:

(1) Employment of competent technical personnel, competent
engineers and/or work supervisors;
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2) Provision of warning signs and barricades in accordance with
approved plans and specifications and contract provisions;

3) Stockpiling in proper places of all materials and removal from the
project site of waste and excess materials, including broken
pavement and excavated debris in accordance with approved plans
and specifications and contract provisions;

4) Deployment of committed equipment, facilities, support staff and
manpower; and

®)) Renewal of the effectivity dates of the performance security after
its expiration during the course of contract implementation.

c. Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior written
approval by the Procuring Entity.

d. Poor performance by the contractor or unsatisfactory quality and/or
progress of work arising from his fault or negligence as reflected in the
Constructor's Performance Evaluation System (“CPES”) rating sheet. In
the absence of the CPES rating sheet, the existing performance monitoring
system of the Procuring Entity shall be applied. Any of the following acts
by the Contractor shall be construed as poor performance:

(1) Negative slippage of 15% and above within the critical path of the
project due entirely to the fault or negligence of the contractor; and

2) Quality of materials and workmanship not complying with the
approved specifications arising from the contractor's fault or
negligence.

€. Willful or deliberate abandonment or non-performance of the project or
contract by the contractor resulting to substantial breach thereof without
lawful and/or just cause.

In addition to the penalty of suspension, the Performance Security posted by the
contractor shall also be forfeited.

20. Force Majeure and Release from Performance

20.1

For purposes of this Contract the terms “force majeure” and “fortuitous event”
may be used interchangeably. In this regard, a fortuitous event or force majeure
shall be interpreted to mean an event which the Contractor could not have
foreseen, or which though foreseen, was inevitable. It shall not include ordinary
unfavorable weather conditions, and any other cause the effects of which could
have been avoided with the exercise of reasonable diligence by the Contractor.
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20.2 If this Contract is discontinued by an outbreak of war or by any other event
entirely outside the control of either the Procuring Entity or the Contractor, the
Procuring Entity’s Representative shall certify that this Contract has been
discontinued. The Contractor shall make the Site safe and stop work as quickly as
possible after receiving this certificate and shall be paid for all portions of the
Works carried out before receiving it and for any part of the Works carried out
afterwards to which a commitment was made.

20.3 If the event continues for a period of eighty four (84) days, either party may give
the other a Notice of Termination, which shall take effect twenty eight (28) days
after the receipt of the Notice.

20.4 After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the materials and Plant
reasonably delivered to the Site, adjusted by the following:

a. Any sum to which the Contractor is entitled under GCC Clause 28.
b. The cost of his suspension and demobilization.
C. Any sum to which the Procuring Entity is entitled.

20.5 The net balance due shall be paid or repaid within a reasonable time period from
the date of the Notice of Termination.

Payment on Termination

21.1 If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Procuring Entity’s Representative shall issue a certificate for the
value of the work done and materials ordered less advance payments received up
to the date of the issue of the certificate and less the value of the work not
completed. Additional liquidated damages shall not apply. If the total amount due
to the Procuring Entity exceeds any payment due to the Contractor, the difference
shall be a debt payable to the Procuring Entity.

21.2  Ifthe Contract is terminated for the Procuring Entity’s convenience or because of
a fundamental breach of Contract by the Procuring Entity, the Procuring Entity’s
Representative shall issue a certificate for the value of the work done, materials
ordered, the reasonable cost of removal of Contractor’s equipment, and the
Contractor’s costs of protecting and securing the Works, less advance payments
received up to the date of the certificate.

21.3  The net balance due shall be paid or repaid within twenty eight (28) days from the
notice of termination.

21.4 If the Contractor has terminated the Contract under GCC Clause 17 or 18, the
Procuring Entity shall promptly return the Performance Security to the
Contractor.
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Resolution of Disputes

22.1 [Ifany dispute or difference of any kind whatsoever shall arise between the parties
in connection with the implementation of the contract covered by RA 9184 and
its IRR, the parties shall make every effort to resolve amicably such dispute or
difference by mutual consultation.

22.2 If the Contractor believes that a decision taken by the Procuring Entity’s
Representative was either outside the authority given to the Procuring Entity’s
Representative by this Contract or that the decision was wrongly taken, the
decision shall be referred to the Arbiter indicated in the SCC within fourteen (14)
days of the notification of the Procuring Entity’s Representative’s decision.

22.3 Any and all disputes arising from the implementation of this Contract covered by
the RA 9184 and its IRR shall be submitted to arbitration in the Philippines
according to the provisions of RA 876, otherwise known as the “Arbitration Law”
and RA 9285, otherwise known as the “Alternative Dispute Resolution Act of
2004. However, disputes that are within the competence of the Construction
Industry Arbitration Commission to resolve shall be referred thereto. The process
of arbitration shall be incorporated as a provision in this Contract that will be
executed pursuant to the provisions of RA 9184 and its IRR. By mutual
agreement, however, the parties may agree in writing to resort to other alternative
modes of dispute resolution.

Suspension of Loan, Credit, Grant, or Appropriation

In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation to
the Procuring Entity, from which part of the payments to the Contractor are being made:

a. The Procuring Entity is obligated to notify the Contractor of such suspension within
seven (7) days of having received the suspension notice.

b. If the Contractor has not received sums due it for work already done within forty
five (45) days from the time the Contractor’s claim for payment has been certified
by the Procuring Entity’s Representative, the Contractor may immediately issue a
suspension of work notice in accordance with GCC Clause 44.

Procuring Entity’s Representative’s Decisions

24.1 Except where otherwise specifically stated, the Procuring Entity’s Representative
shall decide contractual matters between the Procuring Entity and the Contractor
in the role representing the Procuring Entity.

24.2 The Procuring Entity’s Representative may delegate any of his duties and
responsibilities to other people, except to the Arbiter, after notifying the
Contractor, and may cancel any delegation after notifying the Contractor.
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Approval of Drawings and Temporary Works by Procuring Entity’s
Representative

25.1 All Drawings prepared by the Contractor for the execution of the Temporary
Works are subject to prior approval by the Procuring Entity’s Representative
before their use.

25.2 The Contractor shall be responsible for the design of Temporary Works.

25.3 The Procuring Entity’s Representative’s approval shall not alter the Contractor’s
responsibility for the design of the Temporary Works.

25.4 The Contractor shall obtain approval by third parties of the design of the
Temporary Works, when required by the Procuring Entity.

Acceleration Ordered by Procuring Entity’s Representative

26.1 When the Procuring Entity wants the Contractor to finish the Works before the
Intended Completion Date, the Procuring Entity’s Representative shall obtain a
priced proposal for achieving the necessary acceleration from the Contractor. If
the Procuring Entity accepts these proposals, the Intended Completion Date will
be adjusted accordingly and confirmed by both the Procuring Entity and the
Contractor.

26.2 If the Contractor’s Financial Proposals for an acceleration are accepted by the
Procuring Entity, they are incorporated in the Contract Price and treated as a
Variation.

Extension of Intended Completion Date

27.1 The Procuring Entity’s Representative shall extend the Intended Completion Date
if a Variation Order is issued which makes it impossible for the Intended
Completion Date to be achieved by the Contractor without taking steps to
accelerate the remaining work, which would cause the Contractor to incur
additional costs.No payment shall be made for any event which may warrant the
extension of the Intended Completion Date.

27.2  The Procuring Entity’s Representative shall decide whether and by how much to
extend the Intended Completion Date within twenty one (21) days of the
Contractor asking the Procuring Entity’s Representative for a decision thereto
after fully submitting all supporting information. If the Contractor has failed to
give an early warning of a delay or has failed to cooperate in dealing with a delay,
the delay by this failure shall not be considered in assessing the new Intended
Completion Date.
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Contractor’s Right to Claim

If the Contractor incurs a cost as a result of any of the events under GCC Clause 13, the
Contractor shall be entitled to the amount of such cost. If as a result of any of the said
events, it is necessary to change the Works, this shall be dealt with as a Variation Order.

Dayworks

29.1 Subject to GCC Clause 44 on Variation Orders, and if applicable as indicated in
the SCC, the Dayworks rates in the Contractor’s Bid shall be used for small
additional amounts of work only when the Procuring Entity’s Representative has
given written instructions in advance for additional work to be paid for in that
way.

29.2 All work to be paid for as Dayworks shall be recorded by the Contractor on forms
approved by the Procuring Entity’s Representative. Each completed form shall be
verified and signed by the Procuring Entity’s Representative within two days of
the work being done.

29.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks
forms.

Early Warning

30.1 The Contractor shall warn the Procuring Entity’s Representative at the earliest
opportunity of specific likely future events or circumstances that may adversely
affect the quality of the Work, increase the Contract Price, or delay the execution
of the Works. The Procuring Entity’s Representative may require the Contractor
to provide an estimate of the expected effect of the future event or circumstance
on the Contract Price and Completion Date. The estimate shall be provided by
the Contractor as soon as reasonably possible.

30.2 The Contractor shall cooperate with the Procuring Entity’s Representative in
making and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the Work and in
carrying out any resulting instruction of the Procuring Entity’s Representative.

Program of Work

31.1 Within the time stated in the SCC, the Contractor shall submit to the Procuring
Entity’s Representative for approval a Program of Work showing the general

methods, arrangements, order, and timing for all the activities in the Works,
including a PERT/CPM network diagram.

31.2 Anupdate of the Program of Work shall the show the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the
remaining work, including any changes to the sequence of the activities.

31.3 The Contractor shall submit to the Procuring Entity’s Representative for approval
an updated Program of Work at intervals no longer than the period stated in the



32.

33.

Page 86 of 124

SCC. If the Contractor does not submit an updated Program of Work within this
period, the Procuring Entity’s Representative may withhold the amount stated in
the SCC from the next payment certificate and continue to withhold this amount
until the next payment after the date on which the overdue Program of Work has
been submitted.

31.4 The Procuring Entity’s Representative’s approval of the Program of Work shall
not alter the Contractor’s obligations. The Contractor may revise the Program of
Work and submit it to the Procuring Entity’s Representative again at any time. A
revised Program of Work shall show the effect of any approved Variations.

31.5 When the Program of Work is updated, the Contractor shall provide the Procuring
Entity’s Representative with an updated cash flow forecast. The cash flow
forecast shall include different currencies, as defined in the Contract, converted as
necessary using the Contract exchange rates.

31.6 All Variations shall be included in updated Program of Work produced by the
Contractor.

Management Conferences

32.1 Either the Procuring Entity’s Representative or the Contractor may require the
other to attend a Management Conference. The Management Conference shall
review the plans for remaining work and deal with matters raised in accordance
with the early warning procedure.

32.2 The Procuring Entity’s Representative shall prepare the minutes of Management
Conferences and provide copies of the minutes to those attending the Conference.
The responsibility of the parties for actions to be taken shall be decided by the
Procuring Entity’s Representative either at the Management Conference or after
the Management Conference and stated in writing to all who attended the
Conference.

Bill of Quantities

33.1 The Bill of Quantities(BOQ), shown in ANNEX II-1.1Jof these Bidding
Documents, shall contain the items of work for the construction, installation,
testing, and commissioning of the Works to be done by the Contractor.

33.2 The BOQ is used to calculate the Contract Price. The Contractor shall be paid for
the actual quantity of each pay item, certified by the Procuring Entity’s
Representative as accomplished, at the unit price in the Bill of Quantities for that
item.

33.3 If the final quantity of any pay item accomplished differs from the original
quantity in the BOQ for that item and is not more than twenty five percent (25%)
of that original quantity, provided the aggregate changes for all work items do not
exceed ten percent (10%) of the Contract Price, the Procuring Entity’s
Representative shall make the necessary adjustments to allow for the changes,
subject to applicable laws, rules, and regulations.
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33.4 Ifrequested by the Procuring Entity’s Representative, the Contractor shall provide
the Procuring Entity’s Representative a detailed cost breakdown of any unit price
or rate in the BOQ.

Instructions, Inspections and Audits

34.1 The Procuring Entity’s personnel shall at all reasonable times during construction
of the Works be entitled to examine, inspect, measure and test the materials and
workmanship, and to check the progress of the construction.

34.2 Ifthe Procuring Entity’s Representative instructs the Contractor to carry out a test
not specified in the Specifications to check whether any work has a defect and the
test shows that it does, the Contractor shall pay for the test and any samples. If
there is no defect, the test shall be a Compensation Event.

34.3 The Contractor shall permit the Funding Source named in the SCC to inspect the
accounts and records of the Contractor relating to its performance and to have
them audited by auditors approved by the Funding Source, if so required by the
Funding Source.

Identification of Defects

The Procuring Entity’s Representative shall check the Contractor’s work and notify the
Contractor of any Defects that are found. Such checking shall not affect the Contractor’s
responsibilities. The Procuring Entity’s Representative may instruct the Contractor to
uncover Defects and test any work that the Procuring Entity’s Representative considers
below standard and defective.

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the
Start Date and the end of the Defects Liability Period shall be remedied by the Contractor
at the Contractor’s expense if the loss or damage arises from the Contractor’s acts or
omissions.

Correction of Defects

37.1 The Procuring Entity’s Representative shall give notice to the Contractor of any
defects before the end of the Defects Liability Period, which is one (1) day from
the Completion Date up to the date of issuance of the Certificate of Acceptance by
the Procuring Entity.

37.2 Every time notice of a Defect is given, the Contractor shall correct the notified
defect within the length of time specified in the Procuring Entity’s
Representative’s notice.

37.3 The Contractor shall correct the Defects which it notices itself before the end of
the Defects Liability Period.
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37.4 The Procuring Entity’s Representative shall certify that all Defects have been
corrected. If the Procuring Entity’s Representative considers that correction of a
Defect is not essential, he can request the Contractor to submit a quotation for the
corresponding reduction in the Contract Price. If the Procuring Entity’s
Representative accepts the quotation, the corresponding change shall be covered
by a Variation Order.

Uncorrected Defects

38.1 The Procuring Entity shall give the Contractor at least fourteen (14) days notice of
its intention to use a third party to correct a Defect. If the Contractor itself does
not correct the Defect within that period, the Procuring Entity may have the
Defect corrected by the third party. The cost of the correction will be deducted
from the Contract Price.

38.2 The use of a third party to correct Defects that are uncorrected by the Contractor
shall in no way relieve the Contractor of its liabilities and warranties under the
Contract.

Advance Payment

39.1 The Procuring Entity shall, upon a written request of the Contractor which shall
be submitted as a Contract document, make an Advance Payment to the
Contractor in an amount not to exceed fifteen percent (15%) of the total Contract
Price, to be made in lump sum or, at most, two installments according to a
schedule specified in the SCC. The advance payment, if requested in two
installments, shall be subject to the following prerequisites:

a. The first installment shall require the written request of the Contractor and
submission of the instrument prescribed in GCC Clause 39.2.

b. The second installment shall require a certification of the Project Engineer
of the Procuring Entity that the Contractor has mobilized major equipment
according to the approved Equipment Utilization Schedule.

39.2 The Advance Payment shall be made only upon the submission by the Contractor
to and acceptance by the Procuring Entity of an irrevocable standby letter of
credit of equivalent value from a commercial bank, a bank guarantee or a surety
bond callable upon demand, issued by a surety or insurance company duly
licensed by the Insurance Commission and confirmed by the Procuring Entity.

39.3 The Advance Payment shall be repaid by the Contractor by deducting, from
periodic progress payments to be made to the Contractor, a percentage equal to
the percentage of the total Contract Price used for the Advance Payment.

39.4 The Contractor may reduce its standby letter of credit or guarantee instrument by
the amounts refunded by the Monthly Certificates in the advance payment.
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40. Monthly Statements or Progress Billings

40.1 The Contractor shall submit to the Procuring Entity’s Representative, after the end
of each month, a Statement of Work Accomplished (SWA) or Progress Billing,
showing the amounts which the Contractor consider itself to be entitled up to the
end of the month, to cover:

a. the cumulative value of the Works it executed to date, based on the items
in the Bill of Quantities; and

b. adjustments made for approved Variation Orders executed.

40.2 Except as otherwise stipulated in the SCC, materials and equipment delivered on
the site but not completely put in place shall not be included for payment.

41. Monthly Certificates and Progress Payments

41.1 The Procuring Entity’s Representative shall check the Contractor’s monthly SWA
and certify the amount to be paid to the Contractor.

41.2 The Procuring Entity’s Representative shall check the Contractor’s monthly
statement and certify the amount to be paid to the Contractor.

41.3 The value of Work executed shall:
a. be determined by the Procuring Entity’s Representative;

b. comprise the value of the quantities of the items in the Bill of Quantities
completed; and

c. include the valuations of approved variations.

41.4 The Procuring Entity’s Representative may exclude any item certified in a
previous certificate or reduce the proportion of any item previously certified in
any certificate in the light of later information.

41.5 The Procuring Entity’s Representative shall deduct the following from the
certified gross amounts to be paid, resulting in the net amount payable to the

Contractor as Progress Payment:

a. Cumulative value of the Work previously certified and paid for.

b. Portion of the advance payment to be recouped for the month under the
present certificate.

c. Retention money in accordance with GCC Clause 42.
d. Amount to cover approved third party liabilities.

e. Amount to cover uncorrected Defects in the Works.
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f. Value of any work item presently certified but already paid for under an
earlier certification.

The Procuring Entity shall pay the Contractor the said net amounts certified by
the Procuring Entity’s Representative within twenty eight (28) days from the date
each certificate was issued. No payment of interest for delayed payments and
adjustments shall be made by the Procuring Entity.

The first progress payment may be paid by the Procuring Entity to the Contractor
provided that at least twenty percent (20%) of the work has been accomplished as
certified by the Procuring Entity’s Representative.

Items of the Works for which a price of “0” (zero) has been entered will not be
paid for by the Procuring Entity and shall be deemed covered by other rates and
prices in the Contract.

The Procuring Entity shall pay the Contractor a cumulative gross amount not
exceeding ninety percent (90%) of the total Contract price, since the remainder
shall serve as the ten percent (10%) retention money, as provided in GCC Clause
42,

Retention

42.1

42.2

42.3

The Procuring Entity shall retain from each progress payment ten percent (10%)
of such payment, referred to as the “retention money.” Such retention money
shall be based on the total amount due to the Contractor prior to any deduction
and shall be retained from every Progress Payment until fifty percent (50%) of the
value of the Works, as determined by the Procuring Entity, is completed. If, after
fifty percent (50%) completion, the Works are satisfactorily done and on
schedule, no additional retention shall be made; otherwise, the ten percent (10%)
retention shall again be imposed using the rate specified therefor.

The total retention money shall be due for release upon final acceptance of the
Works. The Contractor may, however, request the substitution of the retention
money for each progress billing with an irrevocable standby letter of credit from a
commercial bank, bank guarantee and/or surety bond callable on demand, of
amounts equivalent to the retention money substituted for and in a form
acceptable to the Procuring Entity. The Procuring Entity shall allow such
substitution provided that the Contract is on schedule and is satisfactorily
undertaken. The said irrevocable standby letter of credit, bank guarantee and/or
surety bond, to be posted in favor of the Procuring Entity, shall be valid for a
duration to be determined by the Procuring Entity and shall answer for the
purpose for which the retention is intended, i.e., to cover uncorrected discovered
Defects and third party liabilities.

On completion of the whole Works, the Contractor may substitute retention
money with an “on demand” Bank guarantee in a form acceptable to the
Procuring Entity.
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43. Variation Orders

43.1 Variation Orders (VOs) shall be subject to the provisions of Annex E of RA 9184-
IRR and DPWH DO 28, series of 2015. may be issued by the Procuring Entity to
cover any increase or decrease in quantities, including the introduction of new
work items not included in the original Contract or reclassification of work items
due to change of plans, design or alignment to suit actual field conditions,
resulting in disparity between the preconstruction plans used for purposes of
bidding and the “as staked plans” or construction drawings prepared after a joint
survey by the Contractor and the Procuring Entity after award of the Contract.
The cumulative amount of the positive or additive VOs, however, shall not exceed
ten percent (10%) of the original Contract cost. The addition or deletion of works
shall be within the general scope of the Contract as bid and awarded. The scope of
the Works shall not be reduced so as to accommodate a positive VO. .

43.2 A deductive VO may be allowed only if it would not significantly impair the
functionality of the original design, i.e., it must not reduce the size of the facility
by more than ten percent (10%) of the original scope (e.g., shortening of road
length) or must not make the facility unsafe (e.g., removal of guard rails) or
structurally unstable (e.g., removal of a column) or unusable (e.g., removal of a
bridge abutment).

43.3 A VO in the form of a Change Order may be issued by the Procuring Entity to
cover any increase or decrease in quantities of original Work items in the
Contract.

43.4 A VO inthe form an Extra Work Order may be issued by the Procuring Entity to
cover the introduction of new work necessary for the completion, improvement or
protection of the project which were not included as items of work in the original
Contract, such as where there are subsurface or latent physical conditions at the
Site differing materially from those indicated in the Contract, or where there are
duly unknown physical conditions at the Site of an unusual nature differing
materially from those ordinarily encountered and generally recognized as inherent
in the Works or character provided for in the Contract.

43.5 Any cumulative positive VO beyond ten percent (10%) shall be the subject of
another contract to be bid out if the works are separable from the original
Contract.

43.6 In claiming for any VO, the Contractor shall, within seven (7) calendar days after
such work has been commenced or after the circumstances leading to such
condition(s) leading to the extra cost, and within twenty-eight (28) calendar days
deliver a written communication giving full and detailed particulars of any extra
cost in order that it may be investigated at that time. Failure to provide either of
such notices in the time stipulated shall constitute a waiver by the contractor for
any claim. The Contractor shall not ‘“accumulate” claims for VOs before
submitting them to the Procuring Entity for investigation and processing.

43.7 The preparation and submission of VOs shall be as follows:
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If the Procuring Entity’s Representative/Project Engineer finds that a
Variation Order is necessary, he shall prepare the proposed Order,
accompanied with the Notice submitted by the Contractor, the plans
therefor, his computations on the quantities of the additional, reduced or
modified works involved per item indicating the specific stations where
such works are needed, the date of his inspections and investigations
thereon, and the log book thereof, and a detailed estimate of the unit cost
of such items of work, together with his justifications for the Variation
Order, and shall submit the same to the HoPE for approval.

The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order, shall immediately instruct
the appropriate technical staff or office of the Procuring Entity to conduct
an on-the-spot investigation to verify the need for the Work to be
prosecuted and to review the proposed Change Order or Extra Work
Order.

The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together with the
supporting documents, to the HOPE or his duly authorized representative
for consideration.

The HoPE or his duly authorized representative, acting upon the
recommendation of the technical staff or appropriate office of the
Procuring Entity, shall approve the Change Order or Extra Work Order,
after being satisfied that the same is justified, necessary, and in order.

The timeframe for the processing of VO from the preparation up to the
approval by the HoPE concerned shall not exceed thirty (30) calendar
days.

43.8 Work under VOs shall be valued and paid as follows:

Punch List

At the unit prices for the same items in this Contract.

In the absence of unit prices for the same items rates in this Contract, at
prices or rates obtained from those of similar or related items in this
Contract.

Failing the above, at appropriate new unit prices or rates equal to or lower
than current market rates and to be agreed upon by both parties and
approved by the HoPE.

Once the Contract reaches an accomplishment of ninety five percent (95%) of the total
Contract Works, the Procuring Entity may create an inspectorate team to make a
preliminary inspection and submit a punch list to the Contractor in preparation for the
total completion of the Works. The punch list shall contain, among other things, the
remaining unfinished portions of the Works, deficiencies in the Works for necessary
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corrections, and the specific time to fully complete the whole Works considering the
approved remaining Contract time. This, however, shall not preclude any claim of the
Procuring Entity for liquidated damages.

Suspension of Work

45.1 In accordance with DPWH DO 100, series of 2015, the Procuring Entity, through
its Project Engineer/Engineer’s Representative, shall have the authority to issue a
Work Suspension Order to the Contractor suspend the work wholly or partly by
written order for such period as may be deemed necessary, on any of the following
grounds:

a. Force majeure or any fortuitous event that has taken place, which inflicts
extensive damage and/or makes it difficult to proceed with the work, such
as a devastating earthquake or flood.

b. Failure on the part of the Contractor to correct bad conditions which are
unsafe for workers or for the general public.

c. Failure of the contractor to carry out valid orders given by the Procuring
Entity or to perform any provisions of the contract.

d. Adjustments of plans to suit field conditions as found necessary during
construction.

€. Major right-of-way (ROW) problems which prohibit the contractor from
performing work in accordance with the approved construction schedule.

f Peace and order conditions which makes it extremely dangerous, if not
impossible to work, as certified in writing by the Philippine National
Police (PNP) Station Commander which has responsibility over the
affected area, and confirmed by the Department of Interior and Local
Government (DILG) Regional Director.

g. Major variations initiated by the Government in the scope of the contract
during its implementation to suit changes in physical and economic
conditions.

The Contractor shall immediately comply with such order to suspend the Works
wholly or partly.

45.2 The Contractor or its duly authorized representative shall have the right to
suspend work operation on any or all projects/activities along the critical path of
activities after fifteen (15) calendar days from date of receipt of written notice
from the Contractor to the district engineer/regional director/consultant or
equivalent official, as the case may be, on any of the following grounds:

a. There exist right-of-way problems which prevent the Contractor from
performing work in accordance with the approved construction schedule.
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b. Requisite construction plans which must be owner-furnished are not
issued to the contractor precluding any work called for by such plans.

c. Peace and order conditions make it extremely dangerous, if not possible,
to work. However, this condition must be certified in writing by the
Philippine National Police (PNP) station which has responsibility over the
affected area and confirmed by the Department of Interior and Local
Government (DILG) Regional Director.

d. There is failure on the part of the Procuring Entity to deliver government-
furnished materials and equipment as stipulated in the contract.

e. Delay in the payment of Contractor’s claim for progress billing beyond
forty-five (45) calendar days from the time the Contractor’s claim has
been certified to by the Procuring Entity’s authorized representative and
the documents are complete unless there are justifiable reasons thereof
which shall be communicated in writing to the Contractor.

45.3 The contractor shall immediately demobilize its equipment and manpower upon
its receipt of the Work Suspension Order and to remobilize the same upon the
lifting by the Procuring Entity the Work Suspension Order through a Work
Resumption Order.

45.4 The issuance of a Work Suspension Order shall not be an automatic contract time
extension. A corresponding time extension, complete with the documentary
requirements in accordance with DO No. 52, series of 2012,has to be approved by
the authorized DPWH official in lieu of suspension, subject to evaluation to
consider pre-determined unworkable days, bond extension, quit claim for
damages, and their effect on the approved PERT/CPM schedule in order to reflect
the official revised contract time and expiry date as a result of such suspension. If
the suspension is due to any fault of the contractor, no contract time extension
shall be granted.

46. Extension of Contract Time

46.1 Extension of the Contract Time shall be subject to the provisions of DPWH DO
100, series of 2015 and the provisions of this GCC Clause 46.

46.2 Should the amount of additional work under an approved Variation Order or other
special circumstances of any kind whatsoever occur such as to fairly entitle the
Contractor to an extension of Contract Time, the Procuring Entity shall determine
the amount of such extension; provided that the Procuring Entity is not bound to
take into account any claim for an extension of time unless the Contractor has,
prior to the expiration of the Contract time and within thirty (30) calendar days
after such work has been commenced or after the circumstances leading to such
claim have arisen, delivered to the Procuring Entity notices in order that it could
have investigated them at that time. Failure to provide such notice shall constitute
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a waiver by the Contractor of any claim. Upon receipt of full and detailed
particulars, the Procuring Entity shall examine the facts and extent of the delay
and shall extend the Contract time to complete the contract work when, in the
Procuring Entity’s opinion, the findings of facts justify an extension.

46.3 No extension of contract time shall be granted the Contractor due to (a) ordinary
unfavorable weather conditions and (b) inexcusable failure or negligence of
Contractor to provide the required equipment, supplies or materials.

46.4 Extension of contract time may be granted only when the affected activities fall
within the critical path of the PERT/CPM network.

46.5 No extension of contract time shall be granted when the reason given to support
the request for extension was already considered in the determination of the
original contract time during the conduct of detailed engineering and in the
preparation of the contract documents as agreed upon by the parties before
contract perfection.

46.6 Extension of contract time may be granted for any of the following grounds:

a. Rainy/unworkable days considered unfavorable for the prosecution of the
works at the site, based on the actual conditions obtained at the site, in excess
of the number of rainy/unworkable days pre-determined by the Procuring
Entity in relation to the original contract time during the conduct of detailed
engineering and in the preparation of the contract documents as agreed upon
by the parties before contract perfection. In these cases, the time extension
shall be processed for approval only after the total number of pre-determined
rainy/unworkable days as indicated in the contract has been fully utilized as
duly certified by the Procuring Entity’s Representative.

b. Equivalent period of delay due to major calamities such as exceptionally
destructive typhoons, floods and earthquakes, and epidemics, and for causes
such as non-delivery on time of materials, working drawings, or written
information to be furnished by the Procuring Entity, non-acquisition of permit
to enter private properties within the right-of-way resulting in complete
paralyzation of construction activities, and other meritorious causes as
determined by the Procuring Entity’s Representative and approved by the
HoPE.

c. Shortage of construction materials, general labor strikes, and peace and order
problems that disrupt construction operations through no fault of the
Contractor, provided that they are publicly felt and certified by appropriate
government agencies such as Department of Trade and Industry (DTI),
Department of Labor and Employment (DOLE), Department of Interior and
Local Government (DILG), and Department of National Defense (DND),
among others.

46.7 The written consent of bondsmen must be attached to any request of the
Contractor for extension of Contract Time and submitted to the Procuring Entity
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for consideration, and the validity of the Performance Security shall be
correspondingly extended.

Price Adjustment

Except for extraordinary circumstances as determined by the National Economic and
Development Authority (NEDA) and approved by the GPPB, no price adjustment shall
be allowed unless otherwise indicated in the SCC. Nevertheless, in cases where the cost
of the awarded contract is affected by any applicable new laws, ordinances, regulations,
or other acts of the GOP, promulgated after the date of bid opening, a contract price
adjustment shall be made or appropriate relief shall be applied on a no loss-no gain basis.

Certificates of Completion and Acceptance

48.1

48.2

The issuance of a Certificate of Completion shall be subject to the provisions of
DPWH DO 99, series of 2015.

a.

Upon receipt of notice from the contractor that the project is completed,
the HOPE shall instruct its Inspectorate Team to conduct an inspection of
the project and to submit its Completion Inspection Report within fifteen
(15) days, indicating any construction defects/deficiencies detected and
the corresponding measures that must be taken by the contractor to correct
them. If no defects/deficiencies are detected, the report is considered as
the Final Completion Inspection Report.

Based on the Inspection Report, the HOPE shall issue to the Contractor a
Notice of Defects/Deficiencies and Required Corrective Repair Works,
with the instructions for the Contractor to commence the repair works
within seven (7) days and to complete the works within thirty (30) days.

Upon receipt of advice from the Contractor that the defects and
deficiencies indicated in the said Notice have been corrected, the HOPE
shall instruct the Inspectorate Team to conduct an inspection of the project
and to submit its Completion Inspection Report within seven (7) days. If
the report shows that the defects/deficiencies have been satisfactorily
corrected, the report is considered as the Final Completion Inspection
Report. Otherwise, the process 1is repeated until the noted
defects/deficiencies have been satisfactorily corrected.

Upon the receipt of the Final Completion Inspection Report from the
Inspectorate Team, the HopE shall issue the Certificate of Completion of
the project, certifying that the Project has been satisfactorily completed as
of the date indicated in the Final Inspection Report.

The Certificate of Acceptance shall be issued by the HoPE at the end of the one-
year Defects Liability period, after all defects/deficiencies, if any, shall have been
repaired by the Contractor to the satisfaction of the same Inspectorate Team of the
Procuring Entity mentioned above and upon submission of the Warranty
Certificate by the Contractor in accordance with the provisions of GCC Clause
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12.The issuance of a Certificate of Acceptance shall be subject to the provisions
of DPWH DO 99, series of 2015.

a. Upon receipt of notice from the Contractor that the project is ready for
inspection after the one-year Defects Liability Period from the issuance of
the Certificate of Completion, the HoPE shall instruct its Inspectorate
Team to conduct an inspection of the project and to submit its Inspection
Report within fifteen (15) calendar days, indicating any construction
defects/deficiencies detected and the corresponding measures that must be
taken by the Contractor to correct them. If no defects/deficiencies are
detected, the report is considered as the Final Acceptance Inspection
Report.

b. Based on the Inspection Report, the HOPE shall issue to the Contractor a
Notice of Defects/Deficiencies and Required Corrective Repair Works,
with the instructions for the Contractor to commence the repair works
within seven (7) calendar days and to complete the works within ninety
(90) days.

c. Upon receipt of advice from the contractor that the defects/deficiencies in
the said Notice have been corrected, the HoPE shall instruct the
Inspectorate Team to conduct an inspection of the project and to submit its
Acceptance Inspection Report within seven (7) days. If the report shows
that the defects/deficiencies have been satisfactorily corrected, the report
is considered as the Final Acceptance Inspection Report. Otherwise, the
process is repeated until the noted defects/deficiencies have been
satisfactorily corrected.

d. Upon the receipt of the Final Acceptance Report, the Head of the 10 shall
issue the Certificate of Acceptance.

Taking Over

The Procuring Entity shall take over the Site and the Works within seven (7) days from
the date the Procuring Entity’s Representative issues a Certificate of Acceptance.

As-Built Drawings and Operating and Maintenance Manuals

50.1 If As-Built Drawings and/or Operating and Maintenance Manuals are required,
the Contractor shall supply them by the dates stated in the SCC.

50.2 Ifthe Contractor does not supply the said Drawings by the date stated in the SCC,
or if they do not receive the approval of the Procuring Entity’s Representative, the
Procuring Entity’s Representative shall withhold the amount stated in the SCC
from payments due to the Contractor.
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Section VII. Special Conditions of
Contract



SPECIAL CONDITIONS OF CONTRACT

GCC Clause

1.19

The Intended Completion Date is 132 Calendar Days.

1.24 The Procuring Entity is DPWH Zamboanga del Sur 2™ District Engineering
Office, Guipos, Zamboanga del Sur.
1.25 The Procuring Entity’s Representative is ANNABELLE C. UPAO, District
Engineer.
1.26 The Site is located at 2nd District, Zamboanga del Sur.
1.30 The Start Date is the Effectivity Date as stated in the Notice to Proceed.
1.33 The Work consist of: Construction of Two (2) Storey- Eight (8)
Classrooms School Building
2.2 If different dates are specified for completion of the Works by section
("sectional completion”), these dates should be listed here
5.1 The Procuring Entity shall give possession of the Site to the Contractor on
at specified date of NTP.
6.5 The Contractor shall employ the following Key Personnel:
Key Personnel No. of Total Same Position
Personnel Experience in Similar
(Years) Works (Years)
Project Engineer 1 5 3
Materials Engineer 1 5 3
Foreman 1 - -
Safety Officer 1 - -
First Aider 1 - -
Skilled Laborer 10 - -
Unskilled Laborer 12 - -
Note:
The employment shall conform to the conditions stipulated in
Department Order 130 Series of 2016 (Guidelines for the
Implementation of the Provisions of RA No. 6685 and RA No. 9710
or the Magna Carta of Women).
7.4c 'No further instructions
8.1 'No further instructions
8.3 Not more than 50 percent of the works may be subcontracted
10. The Site Investigation Reports are: /List here or state none]
12.3 No further instructions
12,5 Select one from a to ¢ below, whichever is applicable to the Contract, and

delete the rest:

a. Permanent Structures: Fifteen (15) years
Buildings of types 4 (steel, iron, concrete, or masonry construction with




walls, ceilings, and permanent partitions of incombustible fire resistance)
and 5 (steel, iron, concrete, or masonry construction), steel and concrete
bridges, flyovers, concrete aircraft movement areas, ports, dams, diversion
tunnels, causeways, wharves, piers, dikes, filtration and treatment plants,
sewerage systems, power plants, transmission and communication towers,
railway system, and other similar structures.

Or

b. Semi-Permanent Structures: Five (5) years

Buildings of types 1 (wooden), 2 (wood with 1 hour fire resistance), and 3
(masonry and wood construction), concrete roads, asphalt roads, river
control, drainage, irrigation and drainage canals, municipal ports and river
landing, deep wells, rock causeway, pedestrian overpass, and other similar
structures.

Or

c. Other Structures: Two (2) years Bailey and wooden bridges, shallow
wells, spring developments, and other similar structures.

22.2 The Arbiter is: [Insert name]
[Insert address]

29.1 Select one, delete the other:
Dayworks are applicable at the rate shown in the Contractor’s original Bid.
Oor
No dayworks are applicable to the contract.

31.1 The Contractor shall submit the Program of Work to the Procuring Entity’s
Representative within [insert number] days of delivery of the Letter of
Acceptance.

31.3 The period between Program of Work updates is /finsert number] days.
The amount to be withheld for late submission of an updated Program of
Work is [insert amount].

34.3 The Funding Source is the Government of the Philippines.

39.1 The amount and schedule of the advance payment is 15% of the Contract
Amount and the schedule of payment will be after the issuance of NTP.

40.2 Materials and equipment delivered on the site but not completely put in

place shall be included for payment.




ANNEX I1-1.1H

Section VIII. Specifications

1. DPWH Standards

The DPWH Standard Specifications for Public Works and Highways (“Blue Book™) shall be
the main basis for the standards and codes to be met by the goods and materials to be
furnished and work performed or tested for the Contract. In particular, Volume II of the
Blue Book shall be used if the Contract pertains to Highways, Bridges and Airports.
Volume III of the Blue Book shall be used if the Contract pertains to Buildings, Flood
Control and Drainage, or Water Supply. The Blue Book incorporates standards of the
American Association of State Highway and Transportation Officials (AASHTO), American
Society for Testing and Materials (ASTM), and American Concrete Institute (ACI), among
others, pertaining to construction.

The Procuring Entity shall use the Standard Pay Items in the Project and Contract
Management Application (PCMA) in drawing up the Specifications.

2. Madifications of Standards

2.1.1 Modifications of and additions to standards and codes as stated in the DPWH
Standard Specifications for Public Works and Highways, if any, shall be included
in the enclosed Supplemental Specifications, which is part of these Bidding
Documents.

2.1.2 Entries in the Supplemental Specifications are numbered to coincide with the
numbering of items in the DPWH Standard Specifications for Public Works and
Highways






Department of Public Works and Highways (DPWH)
Office of the District Engineer

Zamboanga del Sur 2nd District Engineering Office
Guipos, Zamboanga del Sur

Standard Form Number: DPWH-INFR-47-101005
Revised on: October 10, 2005

Contract i 25JG0060 -Rebid

Contract Name:  Mylti-Purpose Building/Facilities to Support
Social Services - Construction of Multi-
Purpose Building, Tabina, Zamboanga del

Location of the Cantract:

Sur

Tabina, Zamboanga del Sur

OF QUANTITIES

(Columns (1), (2), (3), and (4) are to be filled up by the Procuring Entity.

Colurmns (5) and (6) are to be filled up by the
Bidder)

<Name and Location of the Contract>

Bill of Quantities

Pay I[temNo.
(1)

Multi-Purpose Building/Facilities to Support Social Services - Construction of Multi-Purpose Building, Tabina, Zamboanga del Sur
Tabina, Zamboanga del Sur

Description

@

Quantity

(4)

Unit Price(Pesos)
(5)

Amount(Pesos)
(5)

B5 Project Billboard/ Sign Board 3.00 ea. In words : Pesos In figures: Php
Infigures: Php _
B.7(1) Occupational Safety and Health 1.00 Ls. In words : Pesos Infigures: Php ___
Infigures: Php _
B9 Mobilization/ Demobilization 1.00 Ls. In words : Pesos Infigures: Php ___
Infigures: Php _

803(1)a Structure Excavation (Common Soil) 457.04 cum In words : Pesos In figures: Php
In figures: Php ___
804(1)a Embankment from Excavation (Common Soil) 314.80 cum In words : Pesos In figures: Php
In figures: Php ___
804(2)a Embankment from borrow (Common Soil) 157.65 cum In words : Pesos In figures: Php
In figures: Php ____
804(7) Gravel Fill 78.42 cum In words : Pesos Infigures: Php ____

In figures: Php

900(1)c2 Structural Concrete (Ready Mix, Class A, 28 days) 395.08 cum. In words : Pesos Infigures: Php______
In figures: Php _
902(1)a Reinforcing Steel, Grade 40 47,863.09 kgs. In words : Pesos Infigures: Php ____
In figures: Php
903(2) Formworks and Falseworks 1.00 Ls. In words : Pesos Infigures:Php _____

In figures: Php ____




PART C | FINISHIND AND OTHER CIVIL WORKS

C.2. Masonry Works

1046(2)al 150mm CHB Non Load Bearing Wall (including Reinforcing Steel) 800.14 sg.m In words : Pesos Infigures: Php _____
In figures: Php
C.3 Fabricated Materials
1008(1)c Aluminum Glass Windows (Awning Type) 133.92 sq.m In words : Pesos Infigures: Php ____
In figures: Php
1010(2)b Wood Panel Door 69.72 sq.m In words : Pesos Infigures: Php ____
In figures: Php
1004(2) Finishing Hardware 34.00 set In words : Pesos Infigures:Php ______
In figures: Php
C.4 Finishing Works
1018(1) Glazed Tiles and Trims 108.86 sg.m In words : Pesos Infigures:Php ______
In figures: Php
1018(2) Unglazed Tiles 547.49 sg.m In words : Pesos Infigures: Php ____
In figures: Php
1027(1) Cement Plaster Finish 1680.29 sg.m In words : Pesos Infigures: Php ____
In figures: Php
1003(1)al 4.5mm Fiber Cement Board Ceiling on Metal Frame 511.90 sq.m In words : Pesos Infigures: Php ____
In figures: Php ____
1039(1) Aluminum Cladding 410.50 sg.m In words : Pesos In figures: Php ___
In figures: Php
1051(5) Metal Railing 1.00 LS In words : Pesos Infigures: Php_____
In figures: Php ____
C.5 Painting Works
1032(1)a Masonry/Concrete Painting 2192.19 sg.m In words : Pesos Infigures: Php ____
In figures: Php
1032(1)b Wood Painting 139.44 sq.m In words : Pesos Infigures: Php
Infigures: Php ____
1032(1)c Steel Painting 570.39 sg.m In words : Pesos In figures: Php ____
In figures: Php
C.6 Roof Framing and Roofing Works
1014(1)b2 Prepainted Metal Sheets, Long Span, Rib-type, 0.5 mm thk 518.96 sg.m In words : Pesos Infigures: Php __

In figures: Php




1013(2)b Fabricated Metal Roofing Accessory (Flashing, 0.6mm thk.) 75.75 ln.m In words : Pesos Infigures:Php _____
Infigures: Php ___
1013(2)c Fabricated Metal Roofing Accessory (Gutter) 46.60 In.m. In words : Pesos In figures: Php ___
In figures: Php
1036(1)a Polycarbonate Sheets/Panels 50.40 ln.m In words : Pesos Infigures: Php _____
In figures: Php
1047(8)a Structural Steel, Trusses 2224.63 kg In words : Pesos Infigures: Php ____
In figures: Php
1047(8)b Structural Steel, Purlins 3641.07 kg In words : Pesos Infigures:Php ______
In figures: Php
1047(4)a Metal Structure Accessories, Bolts 62.16 kg In words : Pesos Infigures: Php __
In figures: Php
1047(4)b Metal Structure , Turnbuckes 24.00 ea. In words : Pesos Infigures: Php _____
In figures: Php
1047(5) Metal Structure Accessories, Steel Plates 5341 kg In words : Pesos Infigures: Php ____
In figures: Php
1047(7b Metal Structure Accessories, Saq Rods 69.73 kg In words : Pesos Infigures: Php ____
In figures: Php
PART D PLUMBING
1001(11) Septic Vault 1.00 Ls In words : Pesos In figures: Php ___
In figures: Php
1001(9) Storm Drainage and Downspout 1.00 Ls. In words : Pesos Infigures: Php ____
In figures: Php
1001(5)a Catch Basin 1.00 ea. In words : Pesos Infigures: Php
Infigures: Php ____
1002(27 Plumbing Works 1.00 Ls. In words : Pesos Infigures: Php __
In figures: Php
1002(4) Plumbing Fixtures 1.00 Ls. In words : Pesos Infigures:Php ____

Infigures: Php ____




1100(10) Conduits, Boxes, and Fittings 1.00 Ls. In words : Pesos Infigures: Php __
In figures: Php
101(33) Wires and Wiring Devices 1.00 Ls. In words : Pesos In figures: Php
In figures: Php ____
102(1) Panel Board with Main and Branch Breakers 1.00 Ls. In words : Pesos Infigures: Php __
In figures: Php
103(1) Lighting Fixtures and Lamps 1.00 Ls. In words : Pesos In figures: Php
Infigures: Php ___
Sub-Total in Words:
Grand Total in Words:
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Submitted by:

Name and Signature of Bidder or Bidder’s Representative & Position Date
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Section X1. Bidding Forms

The Bidder shall use the Bidding Forms (BFs) listed below in preparing its Bid and, in case it
is awarded the contract, in preparing the documents required to perfect the contract.

DPWH-INFR-05:

DPWH-INFR-06:

DPWH-INFR-07:

DPWH-INFR-09:

DPWH-INFR-10:

DPWH-INFR-11:

DPWH-INFR-12:

DPWH-INFR-13:

DPWH-INFR-14:

DPWH-INFR-15:

DPWH-INFR-16:

DPWH-INFR-17:

DPWH-INFR-18:

DPWH-INFR-19:

DPWH-INFR-20:

DPWH-INFR-43:

DPWH-INFR-44:

DPWH-INFR-45:

Contractor’s Confidential Application Statement for Registration (CCASR)
Contractor’s Registration Certificate (CRC)

Contractor’s Information (CI)

Bid Form

Form of Bid Security: Bank Guarantee

Form of Bid Security: Irrevocable Letter of Credit

Form of Bid Securing Declaration

Contractor’s Organizational Chart for the Contract

List of Contractor’s Key Personnel to be Assigned to the Contract, with their
Qualification and Experience Data

List of Contractor's Equipment Units to be Assigned to the Contract,
Supported by Certificates of Availability

Sworn Statement Required by IRR Section 25.2b)iv)

Bill of Quantities (BOQ)

Summary of Bid Prices

Cash Flow by Quarter

Bidder’s Checklist of Requirements for Its Bid, Including Technical and
Financial Proposals Requirement for Bidders

Performance Security: Irrevocable Letter of Credit

Performance Security: Bank Guarantee

Construction Methods



DPWH-INFR-46: Construction Schedule in the form of PERT/CPM or Precedence Diagram
and Bar Chart with S-Curve and Cash Flow

DPWH-INFR-47: Manpower Schedule

DPWH-INFR-48: Major Equipment Utilization Schedule

DPWH-INFR-49: Construction Safety and Health Program

DPWH-INFR-50: Checklist of Contract Documents and Supporting Documents

DPWH-INFR-51: Form of Contract Agreement

The content of each of these forms is given in the attached folder marked “"ANNEX IIB —

Standard Bidding Forms.” The bidder may download these forms from the DPWH website.

The bidder may also obtain from the Procuring Entity hard copies of these forms as part of
the BDs for the contract.



Contract ID

Contract Name

Location of Contract

Department of Public Works and Highways
PRELIMINARY EXAMINATION OF TECHNICAL PROPOSAL

Date of Submission/Opening of Bids

Name of Contractor

Approved Budget for the Contract (ABC)

TOTAL AMOUNT OF BID

Technical Requirements

1. Bid Security in the prescribed form, amount and validity period.

a. [Acceptable Forms . |Cash, Cashier's Check, Bank Draft/Guarantee or Surety Bond callable upon Bid Securing Declaration
Manager's Check, issued by|lrrevocable Letter of Credit demand issued by a surety or
a Universal or Commercial |issued by a Universal or insurance company duly
Bank (2% of ABC) Commercial Bank (if issued by a |certified by the Insurance
Foreign Bank it shall be Commission as authorized to

confirmed or authenticated by a [issue such security (5% of ABC)
Universal or Commercial Bank
(2% of ABC)

Forms Submitted by Contractor

Amount Required : | |

b

Amount Submitted by Contractor| : ( ) Sufficient ( ) Insufficient
Valdaity Period

Issuing Company / Bank
Official Receipt No.

Callable on Demand

w@(=o|a|o

. |Certification from Issuance Commissio|

EDWIN L. EGAMA
DONALD S. VILLANUEVA
LORENZO P. MENDOZA
ROMMEL B. ARANDING
ABDULCADER P. IMPO

ARTEMIO C. ALBELLAR

Tab. No.

1. Bid Security in Prescribed Form, Amount and Validity Period

2. Eligibility Requirements under Section 23.1 of the IRR.
Electronic Evaluation using CWR:

MARRY JOY M. GARBAN

[ ] cEucsLE [ ] INEuGIBLE

| i. |Class "B" Documents, if any, (Special PCAB JV License and Joint Venture Agreement). | | | | | | | |

3. Project Requirements, which shall include the following;

a. |Organizational Chart for the contract to be bid.

List of Contractor's Key Personnel, (see Clause 14.2a(3)(b), BDS of Bidding Documents) to be assigned to
the contract, with their complete qualification data.

b.

List of Contractor's Major Equipment Units and Laboratory Equipment owned, leased and/or under
iii. [purchase agreements, supported by proof of ownership/lease/purchase and certification of availability
of equipment from lessor/vendor for the duration of the project. (see Clause 14.2a(3)(c), BDS of BDs).

4. Omnibus Sworn Statement in the form prescribed by GPPB.

Note : Any missing, incomplete or patently insufficient document in the above-mentioned checklist is
a ground for outright rejection of the bid.

Overall Rating : ( ) Passed ( ) Failed

DPWH-INFR-31-2016



Contract ID

Contract Name

Location of Contract

Department of Public Works and Highways

PRELIMINARY EXAMINATION OF FINANCIAL PROPOSAL

Date of Submission/Opening of Bids

Name of Contractor

Approved Budget for the Contract (ABC)

TOTAL AMOUNT OF BID AS READ

Tab. No.

EDWIN L. EGAMA

DONALD S. VILLANUEVA

ARTEMIO C. ALBELLAR

LORENZO P. MENDOZA

ROMMEL B. ARANDING

ABDULCADER P. IMPO

MARRY JOY M. GARBAN

1. Bid Form

2. Bid Prices in the Bill of Quantities

Detailed Estimates including a Summary sheet indicating the unit prices of
3. construction materials, labor rates and equipment rentals used in coming up with
the bid;

4. Quarterly/Monthly Cash Flow and Payment Schedule

Note : Any missing, incomplete or patently insufficient document in the above-mentioned
checklist is a ground for outright rejection of the bid.

Overall Rating : ( ) Passed ( ) Failed

DPWH-INFR-32-2016
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Republic of the Philippines el
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
_, OFFICE OF THE SECRETARY
— Manila
JAN 2017

DEPARTMENT ORDER ) SUBJECT: Inclusion of the Minimum
) Materials Testing Equipment
" 1 ) In the Technical Component

NO. ) of the Bid

Series of 201 R

Section 25.2.b) of the Revised IRR of RA 9184 requires, among other technical
requirements, the inclusion of the list of contractor's major equipment units which are
owned, leased, andfor under purchase agreement, supported by proof of ownership or
certification of availability of equipment from the equipment lessor/vendor for the duration
of the project, as the case may be.

DPWH Procurement Manual Volume II-Infrastructure Main Guidelines specifically requires
the submission of the materals testing equipment as stated In Clause 5.6.2.a) Technical
Proposal and Clause 5.6.2.a.4.c) Project Reguirements using Form DPWH-INFR-15: List of
Contractor's Major Construction and Laboratory Equipment Units to be Assigned to the
Contract Supported by Certifications of Availability.

Considering that materials testing equipment are essential during construction stage of a
project, it shall therefore be included In the technical requirement of the Bid together with
the other major equipment as contained in the Technical Envelope which shall be subjected
to preliminary examination and further verified during the post-qualification stage.

This minimum materials testing equipment reguirement shall be on a "per contractor” basis,
and not on a “per project basis™, i. e. the equipment maybe used to service several on-going
projects of the contractors.

As such, the Implementing Offices are hereby directed to compel the contractors to comply
with the prescribed Minimum Materials Testing Equipment and to utilize first their own
laboratory testing equipment/facilities before engaging the services of private testing
laboratories for required test out of thelr capacity to perform to ensure effective and better
guality control of construction materials during the implementation of DPWH infrastructure
projects.

Attached are the List of Minimum Materials Testing Equipment to be proposed for Small,
Medium and Large Contractors. (Annex "A").

This Department Order supersedes ment Order No. 80, Series of 1990 and all other
lssuances (DO Mo. 8, Seres of 19967and DO 138, Series of 2015) relative thersto. This shall
take effect fiftesn (4 avgBfter its last publication in the official gazette or newspaper of
general crculatiop

Efficer-In-Charge

Dipwrrmere; of Sypis Woms and Highwry
DOFice o e Secwhity

WINTXRO1214
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Inclusian o the MrEmurmn Mabarials | eshing Equipnikat i the Techrical Componant of W Bid
Pagelof B
Minltaurn Materials Testing Epspment i Small Contrachors
o Equipment Tesks | Materas{ Products
_i*-.-e, Shd., 200 mm
dizmebar, opening 75 ohm (3]
—tlitho 63 mm {2 12 |
it~ S0 ok (27 '
_ vt 37.5 mm (1 32"
i dith- 2m.0 mm §17)
-dittn- 19.0 mm {3/4")
-itho- 12.5 m {127} i ;
ditt- 6.5 mm (38 i
T
gittn- 4,75 T {HG.4) Efﬂ'",f.'eﬁf" Cucavated Materlals,
ittio- 2.36 mm {He. &) Sourdness Test, Embankment.
Fioef CoarseCrishad
—ike- 2.00 ey (Mo, 200 Abragon Test, Feld Aggregate, Suil Aogregates
-tlltte- 1.4% mem (Mo, 16) | Cemsity Test, AIJQI"EHE'['EE'SLE{B:E oL
-ditto- £.600 mm (Mo, 3 Soecific: Geavily
~diktoe- 0.4z5 mm ke, 4] i
dito- 0,3t mam (R, S0
«itln- 0,150 mm Chio. 100}
ditto- 0.073 mm NG, 200, |
Pan, Brass, 200mm dia. x 50 mm deep o
Crrves, Beass, Save
Beushy, Flra Siewe
Brashy, Wire, Sleve
 Mortar & Pestie . —_
" Atterbeng Limet 125t Sat
3 - Liquid Limit Cenvice Excavated Mater(3ks,
. I Embankmant
= Dlsh H !
. “'I'“gh fentbe | PL-LL Tests Foie/CoarseCrushed
1 spanda, ‘- Agqregates, Soil AYQregatss,
i 1- Graduaked Cylinder, glass, 140 mi Aggregate Surlace Courss
24 - Maistura Sontent can, 60 ml, tn
Glass Mate, Plastc Limik )
Hancrien, Mollfied Campaciion ] Eﬂlﬁa‘fﬁﬁﬁtﬂnali
) Labor akory FlnefCoaarsey Crushed
Medd, Compaction, 1524 mm dameter » 116.4 Compartion Aggrenates, Stanikzed Roed Mix
mm height Base Course, Treated Flant Mix
i Base Course
) Excavalted Materials,
Latoratary Embankensnt,
Compacthen Fire/ Coarse Crushed
anpregates, Shakillzed Road Mix
Moisture Conbent Can, 225mL, tne — E PP —— .
: Embankment, !
FCIT FineCoersey Crusbwed
Agrregahes, Compaded
| Gubbase Cource, Compadted

l‘?

ir
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Annex .-'1
Incivcgs of the Mrenurn Matoraks Testrg Equipreent in the Techned Compenent of the Bid

Page 2 of 3
Mmintum Materiaks Tésting Equipment for Small Contracbors
Equipmant . Tasks Malteralsy Products
— Base Course, Aggragate Surface
Course
Fu.;!l-rj Cenisiby Temst Set I
1 - Sand Denslyr Cona
1 - Jug, Glass or 2dstlc, 9L Caparity . Excavabed Makerials,
1 - Denstty Plake J Embankmerst,
} : Finev'Coarse/Crushed
1 - Stealght Bage * Flesd Densty Test Aogregabes, Compacted Base i
1 - Spoan : Coursa, Catmpacted Subbaze I
1- 25 mun Chisal, Steed . Course, Aggregabe Surfacs: L
1- 41 Fled Can | e :
1 - Malat, nebbar '
1 - 5o00p, sand )
| Awger, Poct Hole, with bao-m extansion S0il Sampling Tisturted 5ol SampHing
Cylmder, Glass, Double Graguated, SMImL cap. PL-LL Test. '‘Bocarvated Materials,
Bowl, Mixing, 250mm diax30mm high Compectlon Embfélhm“&, e
Firnsy Coarse Lrnes
| Pan, Siuare, G, S000myGA0nt s Smm Agoregate and sai Angronates, Carm | Haco
Spracke ox Shiowel L lesl sampling, Meld | Course, Compactad Subbenes
Fickise v ___| Density Test (FOT)] | Course, Aggreyate Surfane
| Crawhar o Courss
Exmivwriber] Malerials,
. PL-LL Tett Embankirsmt, Pertiard Cameart,
Balanoe, Tnple Beam, 3130 L. { Suil Arjrecates

(0,010 senslthity] e Gravity Test ! Frcavatad Materils,
Specific Gravity Test | ¢ mharkment, Fine Aggregates
Excavated Matenals,

Saumdness Tesk, Embankmont,
FOT, MHshure FinesLoarsef Crushed
Balance, Tnple Beam, 26100 cap. Conken: Aggregates, Soil Aggredgakas,
(0-1g sensitbviby) Aggregate Surkace Cours=
Excavated mMaktenals,
Spectfic Geviby Test | Embankment, Coarce
..... Aggregates
- Coanpaction, Specific
Balance, Heavy Duty Salution, 20kg cap- (19 Grivity, Fiell Soil Aralysis
sensitivity} Density Test
Mald, Stes, Cinder, 150mims300mm Compression Test | Fresh Canerete Mbx_ _
H - k
Mol Steel peam, 150mmxiSdmmS0tmm ] Flewral Test Fresh Concete Mix ]
Sump Test Set .
Slump Cone, Complebe with bawe avl 1ameing
ml ] .
T . Triangular or nyufar blade, . Corarebe Slump Test | Fiesh Concrote PMix
Qmmx1A0mm
- SEaIE - = .
I TermpErAture
| Thermomater, Metal, dis Lype, 0-250°C Monitgr of Concrete | Coogrete & Asphalt Mives
- B Asphalt |
Cancrete Measore 4019 od.m. cap. (1,2 I:u.l"t';_ Lt e - Concrete Apgregate
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Inclusan af the Meemum Maierials Testing Equipment in he Technical Comiporent of the G

i - Gaaduated Cylinder, glass, 1040 il
12 - Muisture Conbent cam, B0 mi, cn

Foged o &
Mindmum Materials Testing Equipment for Small Contrachors
Equlpment Tests ! Maberialzf Products _
Straight Edge, Steel 300 oy e ; Soil Aggregate i
Sy - i "
Concrete Migr, Puetatis E‘;ﬁ'&g Freesh ! Mix Products
Minimuem Materials Tesbing Equipment for Medlum Contractors
Equipment Tests | Materials{Products
Sieve, BtG., 200 mm E
diaretet, apendng F5 mm (37 |
-ditto- &3 min (2 1727 :
-dittn- o0 o (2"
-dio- 3A5mm 1 5r2m
-ditto- 25.0 mim {17]
S [[1Es2 1940 rm (34T
~dittp- 12.5 mm {127
-dltti- 8.5 mem (3187) .
: Graclirky Tesk, :
ditto- 475 mm (Nod) PL-1L Fest " Excavated] materials,
~clitlo- 236 em (No. 3) Soundness [est,  : Embankment,
-ditim- 2.00 i (No, 107 Abrasin Tesk, " HinefCoarseCrushed
-dltt- 1,18 mm (N 16} feld Densty Test  ~ Aggregate, Soll Aagreaates,
-l 600 mm o, 30 (FON ], Speafic i Agaregate Surface Course
Ao B.A2% mm (o, 40) Gravy '
-dlko- 0,300 mm {¥a, 570
Nallacsl 0,150 nitm (o, 1003
| -dito- G075 mm (3. 20
Pan, Arass, 0Umm dia. ¥ 50 mm deep
Crmver | Brass, Siumag
‘Brush, Fine Sleve _ i
Brush, Wirg, Siave T ]
i Compaction,
Balarcs, Heawy Duly Solutich, 20kg cap. (19 Specific Gravity, T :
sermitivity) Fick] Density Test | = Anaysis
. 1 LR
Mordar, Soil, Porcalaln, 125mm di. :
Pesthe, Sall, Rubber Tip !
Attertetn Lmilk Test Set Excavated Matesiaks,
1 - Eiquigl Lirmik Desioe | Fmbankomeant,
1 - Mlxlrg Dmsh i PL-LL Tests Fone/ Loarse) Crushed
1 - Gpas, Posible ! Aggregates, Soil Aggregates,
i Agqreqate Suface Course
i

Glags Plate, Flaste Limst
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Induz:on of *ha ¥awmui Matenals ~edling Bdquiprem in te Todinival Component of 1 Bid

Equrpmenl:

Fagze3ofd
Mimn mum Mamls Tutmg Equipment o Medium Coabractanrs
Tests Matrenals! Products
: " Exgavated Maleriak,
. PL-LL Tests - Embarkment, Portland Cettant,

Balance, Tripke Beam, 3110 cep.
(O01gy sensiiivily)

- Sl Aggregrkes

spedlic Gravity Tt

" Exrmvated Materiats,

Embankment, Fine Aggregabes

Babaricw, Tripk Beam, 2610 cap,
I (115 seastivity )

ESoundness Test,
Field Densily Tec

(FOT,
Modsbure Coetent

Excawated: Materials,

. Embankarent. !

-+ Firmy C0dr oatCrysl e i

Agqregates, Scil Aggregater, :

Spaxci Grawvily Tesl

- Excaviated Haterials.
- Embankeent, Coarse

PAQORSOAtER, e

i Excavated Materials,

1 - & Figld Can

Hammer, Modfied Compaction | Embankmant,
b T 1 aborakory Firme/Coarsey Crshed
i Mold, Compacion, Compaction Aqoragates, SEbiled Rosd Miv
1016 mm dizmeter = 116.4 mm helghl Baze Jourse, Treated FRint Mix
B O e
o Excavabod Materials,
Labaratory Embankment,
Coanpachion Fine/Coarsa Crushed
] _ | Agoreqetes, Stabilised Rosd Mix
Excavnkad Materials,
Moisbome Content Can, Z25mL, tn Embankmert,
FingyCoarse/{niskerd
oy IS | Agregates, Compactad Base
Course, Compatad Subbass
Course, Agnregate Surface
Loirse
Concrete Measure 5014 au.m. cep. (172 mdft) Lnil Weight Concrete Aggregate
Straight Edge, Stoel 300mm kong pabratony N Aggregate
Frehd Cromnsity Tost Set
1 - Sarkd Denisty Cone
1 - g, Glass or Pladic, 44 capaaiby Evcavated Materials,
1 - Dermity Piate tmbankment,
1 Stralght Figld Density Test | FinercoarsefCrshed
aht Edge o Aggregates, Compacted Base
1 - Spacn (FOT) Course, Compactadt Subbasze
1« 29 mm Chisel, Steg! Course, Agoregate Surface
Coukse

BovA, Mixing, 250mm dia.<50mm high

1 Mahet, nebber
1 - 5oo0p, sand
.ﬁ.uger Fost Hole, with fwoern exbanslon Sizal Samplirn
tilass, Double Gradusted, SOOIL Caa. PL-LL Tesks,
E}'llm ‘ a1 Lahmatw
' Compaction

' Dishurbed S0 Sampling
Eravated Materials,

Embankzmant,
FE1e/Coarse Croshwd
Aggremates, Compacksd Base
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Irclusion oF e Minimum Malagals Tasst Fquipmen in U Technical Componert of the Bi

Zage 5 of 4
Minimum Materials Testing Equipment for Medivm Conbracbors
[ Equipment ' Tests Materials/Products
Fan, Sguare, G.1. BO0MMEGEHImM?Smm | Course, Aogregate Surface
' . Caurse
Gpade or Shavel ~ Aggregate and =ail
—_— : et samphng, Freail
Plcka=e L Densty Tect (FOT)
| . Mixing of Fresh
Cancrete Misr, Poetabile Cogrebe ML Produets
Shity |est Set
1« Slump Cone, Complele with base ard .
mping rod . L ,
1 - Trpwel, Triongular ar Rectangular Made, ancret Slomp Test | Fresh Loncrete Mix
Tmer LEGmm
l - EGIE - — - -
D Mo, Seeel, Cinder, 150 300mm Cormprasson Test Fresh Cancrete Mix
Fexural Test " Fresh Conceete Mo:

Mald, Sreel Bearn, 150mmzIF0mmixs00mm

L - vertical Cylinder Capper with
capping plate, 150mm dameter

Cappirg of cancrate

Hardened Concrets

| Thermometer, Metal, dial type, 1F250°C

1 - Capping vampaund wenmeer ped, 4-L £ap, cyfindar sampe
1 - Capping ladde
1 - Ty CAQNRING Coemoalied

Tenperature

: Manltor of Condrets

& Asphalk

Corcrede % Asphadt o

Minlmum Materials Testing Equipmant fr Langa Contrackors

Eguipiment Tests Matarlals/Products
Sk, Sd,, 200 mm ;
diameher, cpemng 75 mem (37
~ditto- a3 mm {2 172"
~gtittn- S0 rm £
~ditto- 37.5 mm (1 1/2"; Grading Test,
ditto- 25.0 mm {17! . pL-LL Test mm:s teriats,
Ba Ly 19.0 mm {3/4"} woUnceess Tesk, Fine( Coarse; Crushed
ditto- 12.5 moa [L27) Alasion Test, A Mgt e
ditg- 9.5 mm {35 Fisd Gersity Tet | peorencre Sorfacs Course
-t~ 4,75 rmm (No.4; Specittc Gty _
-liteo- 2.26 mim (Ma. 2)
~lthg- 2.00 rrm {Ho- 10}
-clItte- 1,18 rm (N, 16) .i
-litto- fLEO0 mm (Mo, 306) .
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Pae 6 of &
Minimum Mateslals Testing Equipment far Large Comtratons
Equipment Tasts Materiafs fProducts
Tt 0.435 mm (Ho. A0]
-ditine 0,300 mm (Hea. 20}
-dittp- 0,150 mm (Ng. 100
- -glittis- 3,075 mam (Ho, 200) .
. Fan, Brass, 20¢mrn dia. X 50 mm deep
Cower, Brass, Sleve
Brush, Fine Sweue
Brirsh, Wing, Deée _ ;
. . Campres Lty
Ealarce, Hessy Duly Solubon, 2000 @p. (30 Srgf?m Graviy Seol Araalysis
- - f - -
sty Flefd Density Tesst
) | [FDT) -
Mortar, Soff, Porcelain, 125mm dea.
Peutle, Sod, Rubber Tp .
Atterbarg Lindt Tesk Set | I bacl Materials,
1 - Laquid Lint Bevice Fmbankment,
L - Mexing Nish PL-15 Tests Er&:gguéssfmﬂ;;gm e
. T g ] .
L - Spatuiz, ﬂemh!e Aguregale Surface Course
1 - Graduated Cylinder, glass, 100 mi
17 - Meisture Conbent &an, &0 mi, Ln ~
- GGlass Plate, 1Fastic 1imit i ! |
) EBucavated Materals
PLAI Tes Frabanienent, Soill Agoregates
Balance, Teiple Rear, 3119 cap. .
{041 serslirlty) ! bycavated Materlals,
Spelfic Grawity Test Embankment, Firne Aggregates,
founvdness Test, Excavakd Malerials, |
Flold Density Test | Cmpamkment, ;
[FﬁT"- Fure Coarse'Crushed
: Balance, Tripke Beam, 26100 cap- L Aggregates, Sul Agdredgates.
i {0017 sensitivity) f Moisture: ConNtent Agragate Surface Course

Specific Gravity Test

Eecavated Malerials,
Ermbankmant, Codrse
Aggreetes,

| Harnmer, Modifled Compaction

Leborattry

Mok, Campection,

L0146 mum diameter = 1164 mm beight

Campacticn

' Excawater] Maberials,

Embankmemnt,

Fine/Coarsey Crusiied
Apgregates, Stabldzed Read Mix
Basa Course, Treated Fant Mix
Basa Cautse
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Triclusion of v Minimugn Matedals Testng Equpment in Ue Teckms Component of the Al

Minimum Materials Testing Equigment for Large Conbractors

Equipment

Page 7 of 8
Tests Matarialsf Products
- . bxcgvated Matorials,
Laborakory Embaisernant,
Campacton Firsef Coarse s rushed

Aqoregates, Stabillzed Road Mix

Moidura Content Can, L25ml,

Fickd Denigety 1 est
{ECT)

Bacavatad Materals,

Embanktment,
Fing/CoarseyCrushed 1
. dpgregates, Compacted Bass
Course, Compacted Subbase
Course, Aggregate Surface
Course

CRR Apparatus complete with aocemceries
(Medhaoical}

Fiald Density Test Sat
1 - Sand Dongty Come
1 - Jug, {1ass or Flastic, 4-L capadty

_'_. .

Concrets Measara 1,014 oo.m. cap. (172 quft.) Unk Wisght | Cancrete Aggregate _
Straisht Edge, Shael S00mm kang j Laboratoey Soil Aparegate
) - FinefCoarse/ Crushed i

Depermenativn o
{alifcanla Bearng
Rk

. Base Course, Tregted Fart ¢k |

Angregales, Stabilizad Road Mb

Bame Coaurse, Aggregats
Seface Joursa

Exrgwated Matatials,

1« Deasly Plate Embaniknsent,
1 - Straight Edge Field Density Test Finey/ CoarsefDsbed
1 - Spoan [(FOT Angregates, Compacted Base
L - 75 men Cliisek, Siteed Course, Aggreyale Surface
Course
1 - 4-1 Feld Cn
1 - pMallet, Tubber
1 - Sooop, samdd
Prger, Post Hole, with Lwio-m extearaai Soil Sampling Dacharbed Soil Sampllng
cylinder, (Aass, Deable Greduated, 5KIml. cap. FL-LL Test Excavated Materals,
Bawl, Mixlng, Z50mm dias80mm high Embankment,
' pan, Souaee, G.1L GHmmeStlame 7S | FmE#EMfﬁhedw ]
pade ngate ant sod | AAEregates, pac a5
5. or Shovel tf;gaml:ﬂ]ngf Course, Camparcted Subbase
PH‘J{EI#E FI'E'H DE"S’ill!lll TESt lI:ﬂLE'EE, ﬁ-ﬂgr‘EgEtE SUIH-EE'
Croawbar Toarse .
T Hixing of Fresh
Toopreds Mixer, Pm-r.al:tle Emcgzte Fresh CDI?lEI‘E‘[-E Mix
Elump Test et
1 - Sjump Cone, Tomalate with base and _
fampad rod Foncrete Slump Test | Eresh Conoreta Mix
- Trowed, Triangular of Rectanauler blade, | Slump
sl LA
1o Gk . :
Mo, Steel, Cylinder, 15Gmmx300mm Compression Tesk Fresh Coocrere Mix
Mold, Stest Beam, 150m =1 S0omrmeS00mm Firxural Test Eresh Comcrele Mix
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Incimon of the Micirmum Matenals Tasing Equiprnent in che Technical Cemnporent of the Bid

Minimum Materials Testing Equlpment for Langa Contractors

! Equipnrant

Testz

UEFI:IEEI-CEIm:IIrTg o
1 - vartical Cylinder Cappar with
cEpping plave, 150mm diameter

Capping of conoress

Page & of B

Materalef Products :

Harlened Concrem

Semd Absorpiion Cona =nd Tamper

1 - Capping compaund warmer pot, 4-Lcap, | Cylingder sampke
1 - Cappimg ladie
1 - Carpn capping oompaund . _
Temperabarm _
Thermdmeter, Metl, dial bps, 0-250FC Mgmitor af Concrete 1 Carorebe & Asphatt Mixes
_ _ & fusphalt
volurpetric flask 500 ml ¢ap. With skapper Spacific Gravicy of
and Sangd

Spagific Grandty Test Seb or Coarse Aggeegate
1 - Semil-autcmabie predslon balance

Bkg cap., 0. 19 sensitivity

Bulk Specific Grawity

Anoeegaliss of Bifuminous Mix,
A=phalt Cors, Fine/'Coarse
Aggregales

| BLrEEsOres
|

| Asphatt

1- Whe Dagket T =
- . Caar 5 Qrac
Lers Argeles Abmszn Machine complets with ! Abrasgan Test of £oil Agaraates, Aggregate
abicasive el and #lrtevs Angregates Carfant COUSE,
i . Fzcavated Mateylals,
I! ! Emibankement,
) FeefCoaraefCeshen
fiven, Fishd, with tempemiure ::r_m'_n_-t_nl ruzh:l Density Test Aggregates, Compacted Bace
FOT Coursa, Compacted Subtwse
Course, Aqgredate Surfosce H
. . Lourse
CIZIITIDI'E:E-E-IEI‘I Machine. portable Campressson Tast Fresh Congreba Mix
“Coricreba Beag: Taster, Flaxural | Flexural Test : Fresh Concoebe Mix _
. . In-site Tosk for
| oncrete Core Drilling Machine carfpiete with Concrefeffsphal  ConcretefSsphalt Pavement
;| ercessories _ Pavement -
.| Btractor, Cenmune or Refux, 15009 p. Extraction Bliuimingus Mix
" Asphight Contenty | v regate Makesiaks i
T Cardien Tetrachlonce Grading of miburinaLes Mo
Mojoredates
R . Marshall Stability
Harshalk Stabllity Apparatus complete with Test! Jab mix oF psphalt Mix
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Activity Rexponsible Thne ! Rules |
Ferformer Framc
bids receipt | clanfy items in the agenda and
respond Lo quenes’ cemments
from bidders. The BAC-hoo
shall recend the procealings by
audio Facilities and manuslly.
4. Preparz the Minutes of e | BAC-Reu = 3ed Use Form DFWH-INFR-25.
MHEC aller PBC
3, Receive weitton requasts tar | BAC. Sec =145 il
clari feation beltre/after the Defure
PTC fioan prospective deadline
hidders | bids receipt
o, Prepate Biud Bolletios, if | BBAC TWG =2 od after | lasued (&) n sccordznce with
atwy, {7) based on the PRC, | with 11 aml PBC & =7 | PBC diseussions, {b) in
uT (I} in response o weitton | BAC- cd hefore | Tesponse to written regqoests for
trequest for clarification Secrelanat deadling for | clarification, aod (o) at the
teom a tidder, or () at the hids receipt | initative of the BAC (o
initiatwe of the BAC clanty or maodi fy any provision,
of the BDs. Lise Form
DPWH-INFR-17
7. Approve Tid Bulletins BAL <7 ool betime
deadline for
 rcls receipt
8. Sigm theMinutes of FEC BALC =3 o after
N {hairman PR and =7
cid hetare
deadling for
- . hids receim
9. lssue siphed Minutes ol BAC. <dod after  Send to all eligible bidders and
FEC and Gid Bullchns Secretan st signing PR participants |
10. Post Bid Bulletins on BAC-Sec upen| 1 od afier '
wehsites ol DPWH and request signing |
PhilGET'E :
Total 13 od )
5.6 RECEIPT OF BIDS, OPENING AND PRELIMINARY
EXAMINATION OF BIDS, AND ELIGIBILINY CIIECEK
8.6.1 Leyal Relerence

IRR Scotion 13 sefs the rules pertaining t eligibility check, Scedon 28 defines the rules for
submission and receipt ol bids, and Sections 29 o 31 presenfe the rules for opening and

preliminary cxamination of bids.

3.6.2 Recelpt of Bids

Septernber 2016
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The Gidders should prepare their bias stoetly in accordance with the roquirements of the ITH
amd RDS as discussed in Seclions 4,10 and 4.17 antt ANNEXES [1-1.11 and IA-L1E of (s
OPM Volume [L Thess imchude the prescnbed contents and toms of the Techmicul and
Financial Cenmponcnts ¢otprsing gach bid (Ferm DPWH-INFR-0%). which arc recapiqlaced
below:

a  Techoical Cormponent  This shall include the follewing:

(1) PhilGRPS Ceruficate vl Rogstratinn and Yembership in secorlance wich Seclion
452 of the TRR.

(2 a. 1f the bidder is not previcusly enrolled in the CWR: the bidder's Class “A™ and
Class “B™ Ducaments ms cuvered by fhe PHIGEPS Certificate, in accordance
with Section 4.8.2 of this DPM Yalume 11 These Tocuments shovld iechide,
amony othets. the fullivw ing information required in TRE Scction I5.2h

i valid PCAB License ur special FCAR Ticense in case af juint ventures, and
registration for the type and cost of the cootract te be bid,

i, Bwbaneat of all On-poing Govemment and Prvate | iocluding confracls
awarded but oot yet started, iF any, whether similar or not similar in nalore and
eomplexily to the contract to be Bid.,

ii. Staremcnt idontilying the Bidder's SLOC similar to the contract to be bad.
s SO Compatation and Stalement of Total Assets and Totz] Ligbilimes
v, WA, it applicable

h. 1f e higder is previously enrolled in The CWE buat would like W update any of ity
Class “A7 and Class “B” Documents in the CWR: the pertinem Tocuments to be
updated,

{3} Bid Security in the presoribed form, amount and vabdity peried (Form DPWH-
INFR-18, DPWH-INFR 11, ar DPWIL-INFR-11}.

{#) Project Requuements, which shall include the fellowing:

a. Contractor s arganizational chat for the contract fo be bid (Form DPWH-INFR-
13).

b. List ol conwracor's key persommel — e.p, Froject Mamager, Progect Enmincers,
Materials Engineers, Congtuction Safery Officer, and Foremen - o be assianod to
the comtract, with thor complete yoslification and expemeoce data (Form
DFWII-INFR-14). These personnel must mect the required miginum years of
gxperience et in the BUS.

. Listof contractors majon emstruction and faboratony oquipment uiits to be
wied for the comtrast — which are owned, fzascd, andfur under purchase
apreernents, supparted by certitication of availabihiy of the equipment from

Septernber 2016 CFWH Procurement Manual ¥olume I - Infrastructurs
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the equipment lessar/vendar fr the duration of the prject i{Form DPYH-
[NER-15) These equipment unils gust meel the minimom AT
cquipment raquitcments for the conact set in the BDS,

4. Omoitus sworn stalement. by the prospective hidder or 18 duly authonzed
representative as o e following, using Form DrwH-TNFR-16 {(1RR
Section 253}

T is mot “hlacklisted” or baored from bidding by the govenmnent or any of its

i,

1.

1.

YL

1.

wild.

apensies, ofticss, cotporations, o Joval sovernment unils (LG UsY, moluding
foreign govemment'forelen or international financing institution whosc
blacklisling niles have heen recopnized by the GFEB.

Fach of the documents suptitied in satisfachon of the bidding neguirenients
i¢ an authentic copy of the oognel, complcie, and all statements aned
infommation provided theee are gue aod eomect.

Ii is authori-ims the HoPE or his duly authorized represeatative(sh e verify
all the ducanents submitted.

''ne siamatory 18 the duly sutharized represcrrative of the prospesl tve hudder,
and pranted full povrer aod authonty to du, execate and perform any and all
acts pecessary and/or to represent the preapactive bidiler in the viding, with
the duly nitarized Seorctary’s Cettificare attesting to such fac, i€ the
prospeclive hidder 33 a corporabion, ar duly netarized Special Power of
Atfomey in case of sole proprietarskip, parmership or joint veRmre,

[t complies with the disclosure provision under Scchon 47 of RA Plsd m
relation e the provisions of A 3019,

1t cunnplies with the respensibilitics of & bidder provided in the Biks.

It complies with existing Tabor laws sod slandards.

[t did mat mive of pay any, direcly or indirsctly, any comom3sion, ameoant,
fee, ar any form of consideration, pecuniary or otherwise, o any persm ar

officinl, persennc] or Tepresentative of the govenunent il relation o any
procurericn o7 achvity.

1. Financial Tomponent

{1} Nid Fonn indicaling the Total Bid Price, using Form DPWH INFR-09.

(2) Bid prices in the Bill of Cuantities (B0 (Forms NPWNH-INFE-106 and DPFWTI-
INFR.-1¥).

{31 Detailed eslimares.,

{41 Cush flow by quarter (Form DFWH-1NFR-1%}.

Scpiember 2016
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The concemed BAC shall receive from (he Badders their bids in two [2) separate saalod bl
envelopes which shall be sobmited simultancously. The first eovelope shell contain the
Tevhcal Proposal, aud the zecond cnvelope ghzll conlain the Financisl Propaszal,

5.6.3 Time Frame for Reccipt of Blds

Bids should be received by the BAC on or buefore the specified Lime and dale ot the deathne
statcd in the BDs, and within the following maximum periads fom the dite ot adverlisement ot
the 1B up b the deadline for the recept af bids (JRR Seclion 25.5);

"Table 13, Allowable Time for the Receipt of Bids
Approved Budget Tor the Period fram Dute of 1B Advt up ln

Contract, in Fesos Deadlios for Bids Receipl
Fifly {500 million and below 50 czlendar diays
Ahoye fidty (50) onallivn £3 calendar duvs .

Bids submitted alfer the speaiud deadline shall ol be recaived by the BAL, The BAC shiall
cecard 1 the mimutes the hidder's name, iés representative. and the time the lale bid was
submitted (IRR Section 25.5).

To ensure banspatency and avcurate preseoiation of the bids submission, the BAC, throagh its
Segretariat shall notify, in writing, sl bidders whose bids it has received, The notice saall be
issued within seven {71 calendar days frumn e dste of bid vpening (TRE: Section 153.4).

The criginal copry of the Bid Form shall be typed or writien in ink and shall be gigned by the
biddar or its duby aullwrized representative (IR Section 25.7).

Rid envelopes that are pot properly seoled and marked, 25 wequired in the B, shell not be
rejecied, but the bidder ur its duly autherizcl represcntative shald acknowledge such condibion of
the bid az submitted. The BAC or the Procasng Entigy shell assume no responsibility tor e
misplacernent uf the eoutents of the unsealed or improperly marked bid, or for it premamre
cpening (IRE Section 25.8).

In case of unforcaceable of unavaidable citcumstances. the BACD rmay ro-schedule the deadline
for the Teoeipr and operung of bids threugh the issuance of a Bid Bullctin, which shall be posted
in the DFWIT and PRlGEPS websites and a1 any conspicuous place for the purpose at least ane
(1) day hefiwe the new schedule.

&.4.1 “odifcation and Withdrawal of Bids

A bidder shall be allowed to modity is Bid, provided that fhis is done before the deadhne tor the
subraissan and reccipt of bids. Where a hidder modifies sts bid, iv shall nut he allowed to retrieve
ils original bid, but shall only be allowed b secd ancther bid cqually sealed, properly identified,
lindzed to ils originak hid and marked as o “modification,”’ thereef. and stamperd “received” by e
BAC Bid madifications submitted piter the applicable deadline shall not e considered and stiall
be retumed 7 the mdder unopened.

A bidder may, thraugh a lotter, be allvwed e withdraw its bid belore the dead.ine for the recaipt
ab hids, Withdrawal of hidz after the applicable deadline shall be suaject Lo appropriate sanciions
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Bid Form for the Procurement of Infrastructure Projects
(shall be submitted with the bid)

BID FORM

Date :
Project Identification No. :

To : DPWH 2™ District Engineering Office, Guipos, ZDS.

Having examined the Philippine Bidding Documents (PBDs) including the Supplemental or

Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly acknowledged, we,
the undersigned, declare that:

a.

We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for the
Procurement Project: [insert name of contract];

We offer to execute the Works for this Contract in accordance with the PBDs;

The total price of our Bid in words and figures, excluding any discounts offered below is:
[insert information];

The discounts offered and the methodology for their application are: [insert information];

The total bid price includes the cost of all taxes, such as, but not limited to: [specify the
applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (Hi)local taxes, and (iv)
other fiscal levies and duties], which are itemized herein and reflected in the detailed
estimates,

Our Bid shall be valid within the a period stated in the PBDs, and it shall remain binding
upon us at any time before the expiration of that period;

If our Bid is accepted, we commit to obtain a Performance Security in the amount of
[insert percentage amount] percent of the Contract Price for the due performance of the
Contract, or a Performance Securing Declaration in lieu of the the allowable forms of
Performance Security, subject to the terms and conditions of issued GPPB guidelines 12
for this purpose;

We are not participating, as Bidders, in more than one Bid in this bidding process, other
than alternative offers in accordance with the Bidding Documents;

We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
Contract is prepared and executed; and

We understand that you are not bound to accept the Lowest Calculated Bid or any other
Bid that you may receive.

12 currently based on GPPB Resolution No. 09-2020

GPPB Resolution No. 16-2020 dated 16 September 2020 Page 1 of 2



Bid Form for the Procurement of Infrastructure Projects
(shall be submitted with the bid)

k. We likewise certify confirm that the undersigned, is the duly authorized representative of
the bidder, and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract
for the [Name of Project] of the [Name of the Procuring Entity}.

I.  We acknowledge that failure to sign each and every page of this Bid Form, including the
Bill of Quantities, shall be a ground for the rejection of our bid.

Name:
Legal Capacity:
Signature:
Duly authorized to sign the Bid for and behalf of:
Date:

12 currently based on GPPB Resolution No. 09-2020

GPPB Resolution No. 16-2020 dated 16 September 2020 Page 2 of 2



Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF }8.5.

BID SECURING DECLARATION
Project Identification No.: [insert number]

Ta: finsert name and address of the Procuring Entity]
We, the undersigned, declare that:

1.

I'We understand thal, according 1o your conditions, bids must be supportad by a Bid
Security, which may be in the form of a Bid Securing Declaration.

'We accept that (a) Wwe will be automatically disqualified from bidding for any
procuremant confract with any procuring entity for a period of two (2) years upon receipt
of your Blacklisting Order; and, (b) l/we will pay the applicable fine provided under Section
6 of the Guidalines on the Use of Bid Securing Dedaration, within fiteen (15) days from
receipt of the written demand by the procuring entity for the commission of acts resulting
to the anforcament of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and
B9.1, except 69.1(f),of the IRR of RA No. 9184 without prejudice to other legal action the
govemmeant may underiake,

I'We understand that this Bid Securing Declaration shall cease to be valid on the following
CrCUMStances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your

request;

b. | am/we are declared Ineligible or post-disqualified upon receipt of your notice to such
affect, and (1) Uwe falled to timely file a request for reconsideration or (ii) lwe filed a
waiver to avail of said right; and

c. | amiwe are deciared the bidder with the Lowest Calculated Responsive Bid, and lhwe
have furnished tha performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set mylour hand/s this ____ day of [month)
[vear] at [place of execution].

[fnsart NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]

[insart signatory's legal capacily]
Affiant

LAuratl
[Format shall be based on the latest Rules on Notarial Practice]

GPPB Resolufion No. 16-2020, dated 16 September 2020 Page 25 of 39



Omnibus Sworn Statement (Revised)
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

[Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of

Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:

1.

[Select one, delete the other:]

[If a sole proprietorship:] | am the sole proprietor or authorized representative of [Name of
Bidder] with office address at [address of Bidder];

[If a partnership, corporation, cooperative, or joint venture:] | am the duly authorized and
designated representative of [Name of Bidder] with office address at [address of Bidder];

[Select one, delete the other:]

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of
[Name of Bidder], | have full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract
for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached
duly notarized Special Power of Attorney;

[If a partnership, corporation, cooperative, or joint venture:] | am granted full power and
authority to do, execute and perform any and all acts necessary to participate, submit the
bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name
of the Procuring Entity], as shown in the attached [state title of attached document showing
proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership
Resolution, or Special Power of Attorney, whichever is applicable;)];

[Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have
been recognized by the Government Procurement Policy Board, by itself or by relation,
membership, association, affiliation, or controlling interest with another blacklisted
person or_entity as defined and provided for in the Uniform Guidelines on

Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

[Select one, delete the rest:]

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical



10.

Working Group, and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third
civil degree;

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is
related to the Head of the Procuring Entity, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or
affinity up to the third civil degree;

[If a corporation or joint venture:] None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members
of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the
Project].

[Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or
any form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to
constitute criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an obligation involving the duty to
deliver certain goods or services, to the prejudice of the public and the government
of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or
the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this _ day of __ , 20__ at

, Philippines.

[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]
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In view of the full implementation on assigning only qualified and competznt project
engineers of the contractors and consultants in the implementation of DPWH projects, the
hereto attached guidelines on the accreditation and assignment of Contractors’ and
Consultants’ Project Engineers are hereby prescribed,

This Crder shall supersede Department Order No. 156, series of 2023, Department Order
No. 94, saries of 2020, and other issuances inconsistent herewith.

This Order takes effect immediately.
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Department Order Mo “E ¢ oeries of 2024
Gutdelnes on the Accreditation ond Assignment of Cortractars” and Consultants’ Praject Engnears
Page 2 of 18

GUIDELINES ON THE ACCREDITATION AND ASSIGNMENT OF CONTRACTORS'
AND CONSULTANTS' PROJECT ENGINEERS

1.0 CLASSIFICATION OF PROJECT ENGINEERS

Project enginears shall be classified according to the results of accreditation
examination and the total points obtained in Section 2.0.

1.1 Accreditation Examination

Applicants who got & score of 60 and above are automatically accredited as
Provisional Project Engineers.

Accreditation for Provisional Project Enginears shall only be valid for two (2)
years. Within the 2-year validity period, a Provisianal Project Engineer may
apply for regular accreditation subject to the Criteria for Accreditation as
indicated in the succeeding sections of this issuance.,

1.2  The project engineers who shall apply for regular accreditation shall be
classified according to their total score obtained in the evaluation as per the
Criteria for Accreditation.

The classfication of project engineers shall ba as follows:

Total Score Classification
80 & above Project Engineer II
60 -79 Project Engineer 1

2.0 CRITERIA FOR ACCREDITATION

The following criteria shall be applied in the evaluation for the reqular accreditation
of Project Engineers.

a. Education and Eligibility Fass/Fall
b. Accreditation Examination 35 points
€. Training and Experience 33 points
- Training 10 paints
= Experience 25 points
d. Performance Evaluation 30 points

Total 100 points



2.1

2.2

2.3

Department Order Mo. ||ﬂ ; Semies of 2024

Guidelines on the Accredstation and Assignment of Contractors” and Consultarts’ Project Engineers

Fage 3of 18

EDUCATION AND ELIGIBILITY

The applicant must be ragistered and licensed Cwil Engineer, including
foreign applicant. A certificate of registration/license with professional
identfication card or a Special Tempaorary Permit with professional tempaorary
dentification card all issued by the Professional Regulation Commission (PRC)
shall be reguired from forelgn engineers.

ACCREDITATION EXAMINATION 35 points

The rating for this criterion shall be based on the resull of the examination
administered to Contractors’ and Consultants’ Project Engineers. The passing
score shall be 60 to meet the initial criterion of the accreditation,

The raw score obtained in the examination shall be multiplied by the factor
weight of 35% to obtain the eamed points for this criterion.

TRAINING AND EXPERIENCE 35 points
Training and experience shall be evaluated as foliows:

2.3.1 Training 10 points

The rating for this critedon shall be based on the relevant/equivalent
trainings attended by the project engineer, The relevant/equivalent
trainings and their corresponding points are as follows:

a. Planning, Design, Construction Methods 4 points
& Technigues

Cradit one (1) point for any four (4) equivalent trainings related to
the construction aspect of project imolementation as indicated in
Annex “A", to obtain the total points, which shall not exceed 4
points.

b. Materials Quality Control 4 points

Credit two (2) points for completing the Materials Quality Control
in Project Implementation (or its equivalent) and another one (1)
point each for any two (2) equivaient trainings related to the
quality control in Annex A", to get the total points, which shall not
exceed 4 points.

c. Project Management and Supervision 2 points

Credit one (1) point each for any two (2) trainings on Project
Management (or its equivalent) as shown in Annex "A”, to get the
total points, which shall not exceed 2 points.,
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Only relevant topic/training listed In Annex "A" that satisfies contents and
corresponds to the number of training hours duration shall be given credit,

2.3.2 Experience

The rating for this criterion shall be based on:

25 points

a) The number of projects handied by the applicant In a capacity as
Project Manager, Praject Engineer, Materials Enginesr or Rasident

Engineer.

by The number of years that the applicant has been handling projects
a5 Project Manager, Project Engineer, Materials Engineer or

Resident Engineer.

Experienca shall be rated as follows:

a. Number of Contracts Handied Corresponding to Costs, 10
maximum points
Contract =S50M > 50M | > 200M > S500M  Points
Cost to 200M | to S00M
1-5 1-3 4 -
510 |46 12 = 5
11-15 |79 3-4 1 6
'16-20 | 10-12 5-6 2 7
¥ |21-25 [13-15 |78 3 B
E 2630 16-18 9-10 | 4 g
E More More More Mare 10
=z than 30 than 18 |than 10 | than4 {men )

Points for this criterion shall be the highest point eamed based on
the number of contracts per cost range of the above table.

Example:
Contract Cost

=50M

=50M to 200M
= 200M 1o S00M
= 500M

No. of Contracts

3
2
8
1

Points

4

5
B
b

Highest point earned = B points

b. Aggregate number of years handling contracts, 15 maximum

points

= 1 point per year, but the total shall not exceed 15 points



Department Order No. |IB_' , Series of 2024
Guidetines on the Accreditation and Assignment of Contractors” and Consultants' Project Engneers
Fage Sof 18

Submission of supporting documents as proofsfevidences for relevant
ExpEniences as Project Manager, Project Engineer, Materials Engineer or
Resident Ergineer such as certification from the head of office with job
description, memorandum designation, project billings/vouchers or any other
documents bearing the Name of Project, Contract Amount, 5Start and
Completion Dates and applicant’s name and signature is required for
evaluation of work experience. All documents submitted as evidence for this
criterion including certificate of trainings/seminars attended shall be certified
as true copies of the original documents by the Authorized Managing Officer
of the contractor/consultant.

PERFORMANCE 30 points

The rating for this criterion shall be based on the performance evaluation of
the Contractors’/Consultants’ Project Engineer in the actual implemantation of
on-going or completed DPWH projects.

One (1) to three (3) projects handled by the applicant in a capacity as Project
Manager, Project Engineer or Materials Engineer of any category which are
included during the project assessmentsfinspections shall be nominated for
performance  evaluation, The project/s inspected shall be rated for fts
compliance to the guality and/or workmanship of completed works whichever
is available during implementation,

The rating for this criterion shall be obtained by multiplying the performance
rating by the weight factor of 30%. The performance rating shall be based on
the rating of one (1) project divided by three (3), or sum of ratings of two (2)
or three (3) projects divided by three {3).

2.4.1 Report on the Quality of the Completed Works

The rating for this criterion shall be on a per item of work basis done
completely In accordance with the approved plans and specifications
raflecting quality of workmanship applied. An item of work found to
have defects shall be rated commensurately with the grawvity of
defects such as less serious defect, serious defect and very serious
defect as stipulated in Department Order No. 102, series of 2016.

The rating of each evaluated project shall be obtained from the rating
of A.3-Quality of the Completad Works from the QAL reports.

2.4.2 Evaluation Report on the Workmanship Applied

The rating for this criterion shall be based on the workmanship aspect
of the guality of work which are verifiable in accordance to the
approved plans and specifications. In rating this aspect, efficiency of
methodology shall be consdered as per Amended CPES Implementing
Guidelines for Infrastructure Projects as Approved by NEDA pursuant
to IRR of RA 9184,
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The rating of each evaluated project shall be obtained from the rating
of Workmanship from the CPES evaluation reports.

Example of Performance Evaluation:

A.  Quality of Completed Works, A.3 (50 pts.)

' Project ' A.3 Rating
Project (1) = |45 '
Project(1} /3 = 15

Performance Rating = 15 x Factor (2.0) x 30%

= 30 x 30%
= 9.0%

B. Workmanship (On-Going Projects, 40 pts.) (Compléted Projects, 50 pis.)

b.1 On-Going Project (40 pts.)

e e

Project ' Rating
Project (1) | = |43
Project (2) = |45
Total = |90
Total /3 = |30 |
Performance Rating = 30 x Factor (2.5) € 30%
=75 x 30%
= 22.5%

b2 Completed Project {50 pts.)

Project ' Rating

| Project (1) = |35 |
Project(2) | = |38

Project (3) | = 3

Total = 103
Average = 34.33

Performance Rating = Average x Factor (2.0) x 30%

= 3433 x 2.0 x 300
= 20.600%:
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3.0 ASSIGNMENT OF CONTRACTORS'/CONSULTANTS' PROJECT ENGINEERS
TO DPWH PROJECTS

Only accradited project engineers may be assigned to DPWH projects, subject to the
fodlowing limits of assignment:

For Regional/District Offices
Classification ' Limits of Assignment

Ten (10) contracts located within the same
PE II province for simultaneous assignments, each
costing more than 150M

Eleven {11} contracts located within the same
PEI province for simultaneous assignments, each
costing 100M to 150M

Ten (10) contracts located within the same
Provisicnal Project Engineer | province  simultanegus  assignment, each
costing less than 100M

For Unified Project Management Offices (UPMOs?

Classification | Limits of Assignment |
Maximum Number of | Maximum Cost of

. Contracts . Project |

PETI 1 =500M '

PE1 2 S00M I

4.0 PROCEDURE FOR ACCREDITATION

Process flow in Accreditation of Contractors’ and Consultants’ Engineers is shown in
Annex "8°,

4.1 Who may be Accredited

All registered and licensed civil engineers of the contractors and consultants,
including forsigners, who are assigned as project engineers to DPWH-
Implemented projects, may apply for accreditation and must pass the given
accreditation examination,

All government engineers are prohibited from applying for the accreditation
while still employed by the government including those under the NGAs,
sUCs, GOCCs, LGUs, GFIs, and other governmental organizations.
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Accreditation Requirements

All applications for the scheduled accreditation examination must be
submitted to the Bureau of Quality and Safety (BQS) thru the Chief of the
Construction Division of any DPWH Regional Office, for valldation and
evaluation together with the following documents:

a. Duly accomplished Application Form for Examination that can be
downloaded at tha DPWH website

{www.dpwh.qov.ph/dpwh/business/index) entitled Application Form for
Examination for Accreditation of Contractors’ angd Consultants’ Project
Engineers or can be secured from any DPWH Regional Office thru the
Construction Division,

b. One (1) passport size photograph on a white background pasted In the
application form.

£. Certified true copy of PRC ID as registared and licensed Civil Engineer for
local engineers and certificate of registraton/license with professional
identification card or a Special Temporary Permit with professional
temporary identification card all issued by PRC for foreign enginears.

For passers of the accreditation examination, an outright Provisional Project
Enginesr will be issued thru 2 Department Order. For those whe wish to apply
for reguiar accreditation, application for accreditation shall be submitted to

the Bureau of Quality and Safety (BQS) together with the following
documents:

a. Duly accomplished Application Form for Accreditation that can be
downioaded at thea DPWH wiabsite

(www.dpwh.gov.ph/dpwh/business/index) entitled Application Form for
Accreditation of Contractors’ and Consultants’ Project Engineers.

b. All attachments required under Section 1.3 for Training and Experience,
of this guideline.

c. One (1) to three (3) nominated project/s inspected by QAU or CPES and
rated for its compliance to quallty and/or workmanship of completed
works,

Accreditation Examination

The faollowing conditions shall be strictly complied in the processing of
application for examination;

a8) An accreditetion examination shall be administered to all gualified
applicants, At least two {2) examinations per yvear to be held every first
Saturday of February and July will be given smultaneously in Luzon,
Yisayas and Mindanao;
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Applicants who failed the given examination may apply again and take the
examination untll he/she passes. However, applicants who applied but
falled to take the examination three (3) times without acceptable
justification shall be perpetually barred from taking the examination;

Issuance of Certificate of Accreditation

a)

)

A Certificate of Accreditation will be issued to all applicants who will meet
the accreditation criteria.

The Certificate of Accreditation, unless revoked or suspended for causa,
shall be valid for three (3) years from the date it was ssued, and shall be
renewed thereafter,

The accredited Contractors’/Consultants’ Project Engineer should file his
application for renewal of accreditetion certificate personally by
presenting valfid PRC ID and other government issued ID cards for
authentication for local engineers and certificate of registration/license
with profassional identification card or a Spedial Temporary Permit with
professional temporary identfication card all issued by PRC for forelgn
BEnginesrs.

All requests for renewal of accreditation certificate must be addressed (o
the Director, Bureau of Quality and Safety (BOQS) together with the
following requirements:

b.1] Reguest letter of the concermed Project Engineer signifying
intention to renew his certificate of accreditation.

b.2) Criginal/Renewed Certificate of Accreditation with expired validity
date,

0.3) Certification of Employment fram the current employer, if there is
any, indicating the datz of employment and/or affidavit attesting
that the applicant is not connected or employed with any
aovernment office.

0.4) Photocopy of valid PRC ID and other government ssued 1D cards

b.5)  Duly accomplished Application Form for the Renewal of
Certificate that can be downloaded at the DPWH website
{www dpwh.gov.ph/dpwh/business/index) entited Aoplication
Form for the Renewal Certificate for Accreditation of Contractors’
and Consultants” Project Engineers.
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4.5 Change in Accreditation Status

@)

)

An accredited DPWH Project Engineer who retired or resigned from
Office may be considered as an accredited Contractor's/Consultant's
Project Engineer upon his request, subject to the approval of the
Secretary, corresponding to the following rank:

DPWH Proposed
Accraditation Classification Contractors’/ Consultants’
Accreditation Classification
_ ProjectEngineer =~ | ~ Project Engineer T |
Project Engineer 11 Project Engineer [
Project Engineer [ Project Engineer |
Junior Project Enaineer Project Engineer [ ]

However, newly retired or resigned DPWH engineer should observe the
one (1) year prohibition to practice his profession in private companies
that conduct Bbusiness with DPWH as provided under Section 7
(Prohibited Acts and Transactions) of Republic Act No. 6713,

Requaests for change In classification status from accredited DPWH
Project Engineer to Contractor's/Consultant's Project Engineer must be
submitted to the Bureau of Quality and Safety (BQS) together with the
following requirements:

B.1) Request letter from the concerned Project Engineer,

b.2) For resigned Project Engineer:

« Acceptance of Resignation from the appointing authority
(certified true copy)

b.3) For retired Project Engineer, certified true copies of any of the
following:

» approved clearance from the Implementing Office
= G515 clearance
= Ombudsman clearance (if applicable)
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5.0 TESTIMONIAL ACCREDITATION

Former non-accredited DPWH engineers who held the following positions during their
tenure of service are entitled for testimonial accreditation:

5.1 CLASSIFICATION OF PROJECT ENGINEERS

5.1.1 Qutright accreditation as Project Enginesr II shall be given to the
following former DPWH Heads of Office who were able to satisfy the initial
requirements for testimonial accreditation:

a. Project Manager IV
b. District Engineer

5.1.2 Accreditation shall be given to the following former DPWH Heads of Office
who were able to satisfy the initial requirements for testimonial
accreditation:

8. Project Manager I to III
b, Assistant District Engineer
C. Engineer IV and Division Chief of DPWH, Regional Cffice from:
=« Maintenance Division
= Construction Division
» Quality Assurance eand Hydrology Division
d. Engineer [V and V of DPWH, Central Office from:
« Bureau of Construction
= Bureau of Design
« Bureau of Maintenance
=« Bureau of Ressarch and Standards
= Bureau of Quality and Safety
e. Section Chief of DPWH, District Engineering Office from:
« Mairtenance Saction
= Construction Section
= Quality Assyrance Section

The efore-mentioned applicants shall then be eveluated based on the
criteria rating system by obtaining the total score in education and
eligibility, training and experience to be ciassified according to thelr total
score as follows:

Total Score Classification

80 and above Project Engineer 11
60 -79 Projact Engineer I
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5.2 CRITERIA FOR TESTIMONIAL ACCREDITATION

The following criteria shall be applied in the evaluation of testimonial
accreditation of Contractors” and Consultants” Project and Materials Engineers,

5.2.1 Initial Requirements

Inital requirements are Pass/Fail criterion. Applicants who failed any of
these shall be disqualified outright:

a. The applicant must ba a duly licensed and registered Civil Engineer
[R.A. 1080,

b. The applicant must passess the following experience:
b.l 20 years minimum experience in government service; and

h.2 10 years of experience relevant to project implementation,
evaluation and assessment In operations andfor  technical
SEMVICES.

Proofs such as Department Orders, Special Orders, service records, and
memaorandum)/directive of related activities must be submitted to serve as basis
for the evaluation,

Former DPWH Heads of Office stated under Section 5.1.1 of these guidelines
who were able to satisfy all the initial requirements pursuant to Section 5.2.1
shail be glven an outright testimonial accreditation, classified as Project
Enginear I1.

5.2.2 Accreditation Criteria

Upon compliance with Section 5.2.1 provisions of the initial requirements
for former Heads of Dffice who held positions cited under Saction 5.1.2 of
this guidefiines, the Bureau of Quality and Safety (BQS) shall then
evaluzte the applicants' qualifications based on the following criteria:

a. Educational Attainment, Graduate Level Degree 15 points
b. Training 15 points
c. Experience 70 points

Total 100 points
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5.3 CRITERIA REQUIREMENTS

5.3.1 Educational Attainment, Graduate Level Degree, 15 points

Relevant Masteral Degree — 10 points
Relevant Doctorate Degree — 5 points

5.3.2 Training, 15 points

2.3.3

The rating for this criterion shall be based on the relevant trainings
attended as Field Engineer related to construction aspect of project
implementation, materials quality control and project management and
supervision corresponding to maximum points as follows:

Planning, Design, Construction Methods and Technigues — 8 points
Materials Quality Control - 5 paints
Project Management and Supervision =2 paints

Only relevant topic/training Bsted in Annex "A" that satisfies contents and
corresponds to the number of training hours duration shall be given credit.

Experience, 70 points
a. For Project Supervision Experience, 20 points

This refers to the number of years of project supervision in a capacity
as & Field Engineer and/or as a Quality Assurance Unit (QAU)/
Constructors” Performance  Evaluation System (CPES) member for
project assessment and technical services for DPWH-implemented
projects. The rating of one (1) point per year for this criterion shall
be obtained from any of the following:

+ Aggregate number of years of experence as a Field Engineer
{Project Manager, Project Engineer, Materials Engineer, Project
Inspactor or Resident Engineer) in the supervision of projects.

« MNumber of years of experience in project audits, assessments,
validations, evaluations, inspections and Investigations of
projects as QALYCPES member,

Submission of proofs/evidences, such as Project Designation Orders
{Indicating Name of Contract, Contract Amount, Start and Completion
Dates) to act as Field Engineer, certification from the head of office
with job description, memorandum designation or any other
documents, e.. Statement of Work Accomplished and project
billings/vouchers bearing the applicant’s signature and authenticated
by the head of office, memoranda/directives in any QAU/CPES related
activites, UPMO Cesignation Order to act as Project Manager for UPMO
projects are required as basls for evaluation of work experience.
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b. For Managerial/Supervisory Experience, 30 points

Aggregate point/s for each year of managerial/supervisory experience
shall be credited for appicanis with previous managerial and
suparvicory positions for a maximum of 30 points:

Division Chief, Regional Office 3 points/year
Engineer VW, Central Office 3 points/year
District Engineer 3 points/year
Ascistant District Engineer 3 points/year
Engineer IV, Central/Regional Office 4 points/year

section Chief, District Engineering Office 2 points/year

c. Other Experience as Examiner/Resource Speaker, 10 points

Additional points shall be credited for applicents who have
served/actad as any of the following:

» Contributor/Examiner in  the qualifying 5 paints
examination for accreditation of DPWH Field
Engineers  and/or Contractors’/Consultants’

Project Engineers
+ Resource Persan for technical 5 points
trainings/seminars on construction

methodolegy, materials quality control and
project management and other relevant
technical trainings for the last ten (10) years
in service with a certification from CDD, HRAS
of Central Office or HRDS of Regional Offices
certifying as Resource Speaker during his
rendered service.

Requests for Testimonial Accreditation must be submitted to the BOS together
with the certified copies of latest government service record, diploma or
frénscript of records for completed doctorate and/or masteral coursels,
certification as a resource speaker from HRAS of Central Office or Administrative
Officer of Recgional Offices and District Engineering  Offices,
memarandum/directiva aof fiaid work.  activities, B, project
suparvision/audits/imvestigations and relevant documents to serve as basis for
the evaluation required under Section 5.3 of these guideiines,

The BQS shall evaluate the applicant’s gualification and If found acceptable,
recommend testimonial accreditation to the Secretary.

Testimonial accreditation for personnel who held third level positions shall be
prescribed under a separate Issuance.
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5.4 DOCUMENTARY REQUIREMENTS FOR ACCREDITATION

The following are the documentary requirements for a one-time application for
testimonial accreditation:

a, Duly accomplished Application Form for Accreditation

b, Certified true copy of valid PRC ID as registered Civil Engineer

. Certified true copy of Service Recard

d, Certified true copy of attachments reguired under Section 5.3 of these
guidelines

2. Certified true copy of any of the following:
el Approved clearance from the applicant's former office
e.2 GSIS clearance
2.3 Ombudsman clearance (if applicable)

EFFECTIVITY

Implementation of this Order shall be imposad upon approval where anly accredited
project engineers of the contractors and consultants may be assigned to supervise
DPWH projects.
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Annex A

RELEVANT/EQUIVALENT TRAININGS WITH THEIR CORRESPONDING POINTS

A.  Planning, Design, Construction Methods & Technigues

1. Onme (1) point each for completing any of the following relevant
trainings,/seminars:

Planning
1.1 Preparation of Plans

1.2  Flood Prevention and Mitigation

1.3 Planning and Design of Flood Control Structures
1.4 Safety in Construction

1.5 Subsurface Exploration

1.6  Traffic Engineering

1.7 Road Safety Engineering

1.8 Transportation Engineering

Design

1.9 Bridge Design

1.10 Computer Aided Design (Civil 3D)

1.11 Earthguake Engineering and Infrastructure Rehabilitation
1.12 Food Control and Urban Drainage Design

1.13 Geotechnical Enginesring

1.14 Highway Design

1.15 Highway Foundation Investigation and Analysis
1.16 Hydrology Seminar

1.17 Principles of Bridge Design

1.18 Principles of Highway Design

1.19 Principies of Highway Location, Survey and Design
1.20 River and SABC Engineenng

1.21 Slope Stability

1.2 Structural Design

1.23 Surveys and Site Investigation

1.24 Building Design

Construction

1.25 Construction Methods and Technigues

1.26 Bridge and Flood Control Construction

1.27 Bridge Assessment, Mainterance and Repair/Rehabilitation
1.28 Construction of Ports and Harbors

1.29 Construction of Water Supply Project

1.30 Labor-Based Technology

1.31 Pothole Patching Technology

1.32 Quality Assurance Seminar

1,33 Road Maintenance and Rehabilitation

1.34 PFroject Quality Assurance
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B. Materials Quality Control

1, Two {2} points for completing any of the following relevant trainings/seminars:

1.1

On-the-Job Training on Materials Testing (with duration of 176 hours)

1.2 Matenals Qualicy Control in Project [mplementation (with duration of 176

hours)

2. One (1) point each for completing any of the following relevant trainings/seminars
which shall not exceed a total of three (3) for testimonial accreditation.

2.1

2.2
2.3
2.4
2.5
2.6

Materials Quality Contrel in Project Implementation (with duration of less
than 176 hours)

Materials Testing Procedures

Materials Engineering and Quality Contraol

Soil Engineering

Asphalt Technology

Concreta Technology

c. Project Management and Supervision

1. Twe (2) points for completing Project Management (176 hours). Applicable for
testimonial accreditation only,

2. One (1) point each for completing eguivalent training on any twa (2) of the
following trainings/seminars:

2.1

2.2
2.3
2.4
2.5
2.4
2.7

Implementing Rules and Regulation on RA 9184 (Governmen: Procurement
Reform Act)

Project Documentation

Infrastructure Planning and Programming Procedures

Construction Supervision and Management

Construction Planning and Scheduling

DPWH Project Development and Implementation

Netwaorking/Scheduling (PERT/CPM or PDM)
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ANNEX B

PROCESS FLOW IN ACCREDITATION OF PROJECT ENGINEER
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Department of Public Works and Highways
Accreditation of Contractors’ and Consultants’
Project Engineers
Application Form for Examination

Date of Examination

APPLICATION MUMBER =

MAME:

{mlrame] (et Pl {hoidtle Ve (Sl o ang)
MAIDEN NAME {if applicabile):

MATIOMALITY: SEX: CIVIL STATUS:

HOME ADDRESS:

CURRENT POSITION TITLE:

CONTRACTOR'S/CONSULTANT'S BUSINESS NAME:

CONTRACTOR'S/CONSULTANT'S BUSINESS ADDRESS: _

BIRTHDATE (mm/dd/yy): E-MAIL ADDRESS:

OFFICE TEL. NO.: HOME/MOBILE NO.:

PRC LICENSE MNO.: VALTD UNTIL:

PREFERRED EXAMINATION VENUE; LUZON visavas | | MINDANAO

1 certify that the information contained in and attached to this application is accurate.
1 understand that if any information is determined to be inaccurate, my appiication will be
denied and I will be subjected to disciplinary action.

Recant two {2)
PSSOt s
codored photo

on white
background

Applicant's Signature

Date




DIFWE-QMER- L4-07- Rl

Project Engineers
Application Form for Accreditation

MNAME:

Department of Public Works and Highways
Accreditation of Contractors’ and Consultants'

FT T it Narna) [ Miciatle Mwerae |

MAIDEN NAME (IF apalicahtz):

(R o )

MATIONALITY: SEX: CIVIL STATUS:

HOME ADDRESS:

CURRENT POSITION TITLE:

CONTRACTORS/CONSULTANTS BUSINESS NAME:

CONTRACTOR'S/CONSULTANT'S BUSINESS ADDRESS:

BIRTHDATE (mm/ddiyy): E-MAIL ADDRESS:!
QFFICE TEL. NO.: HOME/MOBILE NO.;
PRC LICENSE NO.: VALID UNTIL:

I certify that the information contained in and attached to this appiication Is accurate.
I understand that if any information is determined to be inaccurate, my application will be

denied and [ will be subjected to disciplinary action.

Recent bwo ()
passport size
galpred photo

o white
background

Applicant's Signature

Date




O H-CPSP- 14-08-Revid

Department of Public Works and Highways
Accreditation of Contractors' and Consultants’
Project Engineers
Application Form for the Renewal of Certificate

CONTRACTOR'S/ CONSULTANT'S
ACCREDITATION NUMBER

| Praject Engineer I

Project Engineer [

MAME:

TSurmare] RS A TR M) FSLITE I )
MAIDEN NAME (if apglicabie):
NATICNALITY: SEX: CIVIL STATUS:
HOME ADDRESS:
CURRENT POSITION TITLE:

CONTRACTOR'S/CONSULTANT'S BUSINESS NAME:

CONTRACTOR'S/CONSULTANT'S BUSINESS ADDRESS:

BIRTHDATE {mm/dd/yy): E-MAIL ADDRESS:
OFFICE TEL. NO.: HOME/MOBILE NO.:
PRC LICENSE NO.: VALID UNTIL:

I eertify that the information contained in and attached to this application s accurate.
I understand that if ary Information is determined to be inaccurate, my application will be
denied and I will be subjected to disciplinary action.

Racant twa (1)
passpart ime
colored photo
on witile
background

Applicant's Signature

Date
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