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Republic of the Philippines 

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS 
DINAGAT ISLANDS DISTRICT ENGINEERING OFFICE 

 

INVITATION TO BID  
  

For 
 

Repair/Maintenance of Sto. Niño River Revetment, Brgy. Sto. Niño, Basilisa, 
Dinagat Islands 

The Department of Public Works and Highways, DPWH Dinagat Islands District 
Engineering Office, through the FY2025 MOOE intends to apply the sum of Two Million 
Pesos only (PhP 2,000,000.00) being the Approved Budget for the Contract (ABC) to 
payments under the contract for Repair/Maintenance of Sto. Niño River Revetment, 
Brgy. Sto. Niño, Basilisa, Dinagat Islands – 25NE0072. Bids received in excess of the 
ABC shall be automatically rejected at bid opening. 
  

1. The Department of Public Works and Highways, DPWH Dinagat Islands District 
Engineering Office through its Bids and Awards Committee now invites bids for the 
hereunder Works: 

Name of Contract  : Repair/Maintenance of Sto. Niño River Revetment, 
Brgy. Sto. Niño, Basilisa, Dinagat Islands 

Contract ID No. : 25NE0072 

Locations : Basilisa, Dinagat Islands 

Scope of Works : Other General Requirements, Earthworks, Bridge 
Construction (Concrete Revetment) 

Approved Budget 
for the Contract 

: 2,000,000.00 

Contract Duration : 120 Calendar Days 

2. Prospective Bidders should be (1) registered with and classified by the Philippine 
Contractors Accreditation Board (PCAB) with PCAB LICENSE Category of Small B for 
GE-2. The description of an eligible Bidder is contained in the Bidding Documents, 
particularly, in Annex II-1.1 B Section II and III of Bidding Documents. 
 
Contractors/applicants who wish to participate in this bidding are encouraged to enroll 
in the DPWH Civil Works Application (CWA) at the DPWH Procurement Service (PrS), 
5th Floor, DPWH Bldg., Bonifacio Drive, Port Area, Manila, while those already enrolled 
shall keep their records current and updated. The Contractor’s eligibility to bid on the 
project will be determined using the DPWH Contractor Profile Eligibility Process 
(CPEP) and subject to further post-qualification. Information on registration can be 
obtained from the PrS during working weekdays from 7:00 am to 4:00 pm or at the 
DPWH website www.dpwh.gov.ph. 

 
3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary pass/fail criterion as specified in the 2016 Revised Implementing Rules and 

http://www.dpwh.gov.ph/
http://www.dpwh.gov.ph/
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Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as the 
"“Government Procurement Reform Act”. The contract shall be awarded to the Lowest 
Calculated Responsive Bidder (LCRB) who was determined as such during post-
qualification. 

 
4. Interested bidders may obtain further information from the Department of Public Works 

and Highways, DPWH Dinagat Islands District Engineering Office and inspect the Bidding 
Documents at Brgy. Cuarinta, San Jose, Dinagat Islands during weekdays from Monday 
to Friday 8:00am to 5:00pm. 

 
5. A complete set of Bidding Documents may be acquired by interested bidders on July 03, 

2025 – July 22, 2025 from the address below and upon payment of the applicable fee for 
the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the 
amount of Five Thousand Pesos only (PhP 5,000.00). 

 
6. It may also be downloaded free of charge from the website of the Philippine Government 

Electronic Procurement System (PhilGEPS), and the website of the Procuring Entity - 
www.dpwh.gov.ph, provided that bidders shall pay the applicable fee for the Bidding 
Documents not later than the submission of their bids.  

 
7. The Department of Public Works and Highways, DPWH Dinagat Islands District 

Engineering Office will hold a Pre-Bid Conference on 10:00 A.M., July 10, 2025 at BAC, 

DPWH-Dinagat Islands DEO, San Jose, Dinagat Islands, which shall be open to 
prospective bidders. 

 
8. Bid submission maybe done manually or electronically/online. However, bidders should 

only select one mode of submission, either manual or electronic. Similar to manual 
submission, the guidelines for the preparation and submission of an electronic bid are 
contained in the BDS. 

 
9. Bids must be duly received by the BAC Secretariat at the address below for manual 

submission or at electronicbids_dinagatisland@dpwh.gov.ph for electronic 
submission on or before 10:15 A.M., July 22, 2025. All bids must be accompanied by a 
bid security in any of the acceptable forms and in the amount stated in ITB Clause 18. 

 
10. Bid opening shall be on 10:30 A.M., July 22, 2025 at BAC, DPWH-Dinagat Islands DEO, 

San Jose, Dinagat Islands. Bids will be opened in the presence of the bidders’ 
representatives who choose to attend at the address below. Late bids shall not be 
accepted. 

 
11. The DPWH-Dinagat Islands DEO, San Jose, Dinagat Islands reserves the right to reject 

any and all bids, declare a failure of bidding, or not award the contract at any time prior 
to contract award in accordance with Section 41 of RA 9184 and its IRR, without 
thereby incurring any liability to the affected bidder or bidders.  

 
12. For further information, please refer to: 

 
JACINTO G. EDEROSAS JR.     EMMEPE O. EBUEZA 

BAC Secretariat Head     BAC Chairperson 

http://www.dpwh.gov.ph/


  

_______________________________________________________________________ 

 

September 2016 DPWH Procurement Manual Volume II - Infrastructure 
 

 6 

09953114034      09175577096 
dpwh_dinagat@yahoo,com    dpwh_dinagat@yahoo,com  

  
         

  Approved by: 

 
  

 
       EMMEPE O. EBUEZA 

       Chief, Administrative Section 
       BAC Chairman 

 
Date of Posting: July 03, 2025 - July 09, 2025 

@ DPWH DIDEO Bulletin Board 

@ PhilGEPS Website, DPWH Website 

 

R13.15 JGE/LPB 
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ANNEX II-1.1B 

Section II. Eligibility Requirements 
 

(Please attached in the Bidding Documents) 
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ELIGIBILITY REQUIREMENTS 
 
1. Unless otherwise indicated in the Instructions to Bidders (ITB), the prospective bidder must 

meet the following Eligibility Requirements (ER)for purposes of determining by the DPWH 

the eligibility of the bidder for the contract to be procured: 

 

a. Submission of Class “A” and Class “B” Documents 

 
To participate in the bidding for an infrastructure contract in the DPWH, a contractor/ 

bidder must submit to the BAC of the Procuring Entity the following Class “A” and Class 

“B” Documents, as part of the Technical Component of its bid for the contract. The 

submission of these Documents is required only of contractors that are not yet enrolled in 

the DPWH Civil Works Registry (CWR) or those that wish to update their Class “A”/Class 

“B” documents submitted earlier for the CWR. In any case, prior enrolment or registration 

of a contractor with the CWR is not a prerequisite to the submission of bids for a specific 

contract. 

Class “A” Documents (IRR Section 23.1a): 

(1) Legal Documents  

 

(a) Registration certificate from the Securities and Exchange Commission (SEC) in the 

case of a Partnership or Corporation, or from the Department of Trade and Industry 

(DTI) in the case of a Single Proprietorship, or from the Cooperatives Development 

Authority in the case of a cooperative. 

 

(b) Mayor’s/Business Permit issued by the city or municipality where the principal 

place of business of the prospective bidder is located. 

 

(c) Tax Clearance per Executive Order (EO) No. 398, series of 2005, as finally 

reviewed and approved by the Bureau of Internal Revenue (BIR). 

 

(2) Technical Documents  

 

(a) Valid Philippine Contractors’ Accreditation Board (PCAB) license and registration 

for the type and cost of contract to be procured. In the case of a joint venture, the 

license and registration must be those of the joint venture, not of any of its members. 

 

(b) Record of the prospective bidder’s completed contracts, both government and 

private, including the following information for each contract: 

 

i.  Contract ID, name and location. 

ii. Contract start and actual completion dates. 

iii. Owner’s name and address. 

iv. Nature of work and size/dimensions. 

v. Contractor’s role (whether sole contractor, sub-contractor, or partner in a joint 

venture), specific components or aspects of the work done by it, and its 

participation percentage. 
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vi. Total as-built cost at completion. 

 

Bidder’s single largest completed contract similar to the contract to be procured. 

(During the Eligibility Check of bids submitted for the contract to be procured, the 

CWR program will automatically identify the Bidder’s SLCC similar to the 

contract to be bid from the Bidder’s record of completed contracts in the CWR.) 

 

(c) Record of the prospective bidder’s on-going contracts, including awarded but not 

yet started, both in government and the private sector, indicating the following 

information for each contract. 

 

i. Contract ID, name and location. 

ii. Contract start and completion date. 

iii.  Owner’s name and address. 

iv.  Nature of work and size/dimension. 

v. Contractor’s role, specific components or aspects of the work done by it, and 

participation percentage. 

vi. Percentage work accomplished. 

vii. Percentage time elapsed. 

 

(3) Financial Documents 

 

(a) The prospective bidder’s Audited Financial Statement (AFS), stamped “received’’ 

by the BIR or its duly accredited and authorized institution, for the immediately 

preceding calendar year, showing, among other things, the prospective bidder’s 

total and current assets and liabilities. 

 

(b) The prospective bidder’s computation for its Net Financial Contracting Capacity 

(NFCC). 

 

To facilitate determination of eligibility, the BAC of a Procuring Entity shall use the 

contents of the PhilGEPS electronic registry of contractors (IRR Section 23.3). 

 

All bidders shall maintain in the PhilGEPS a current and updated file of the following Class 

“A” Eligibility Documents (IRR Section 8.5.2 in relation to Sec. 23.1(a)): 

 

(a) Registration Certificate from SEC/DTI/CDA,  

 

(b) Mayor’s/Business Permit,  

 

(c) Tax Clearance,  

 

(d) PCAB License and Registration. 

 

(e) Audited Financial Statements  

 

With a bidder’s submission to the PhilGEPS of these five Class “A” Documents, the bidder 

shall secure a PhilGEPS Certificate of Registration and Membership. 
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For every specific contract to be procured, the bidder shall submit to the BAC, as part of 

its bid, its PhilGEPS Certificate of Registration and Membership. This PhilGEPS 

Certificate will already cover the abovementioned five Class “A” Eligibility Documents. 

Unless the bidder is previously enrolled in the DPWH Civil Works Registry (CWR), the 

bidder shall submit to the BAC, as part of its bid for the contract, all other Class “A” and 

Class “B” Eligibility Documents which are not covered by the PhilGEPS Certificate. The 

bidder, however, shall still submit to the BAC, as part of its bid, a copy of its current PCAB 

License and Registration (even if this is already covered by the PhilGEPS Certificate) since 

it is needed to provide detailed data to be used in the computerized Eligibility Check, 

considering that the DPWH is not yet interconnected with the PhilGEPS and, hence, cannot 

directly access the PCAB License from the PhilGEPS. 

 

Class “B” Document (IRR Section 23.1b) 

 

Valid joint venture agreement (JVA), in case the joint venture is already in existence. In 

the absence of a JVA, duly notarized statements from all the potential joint venture (JV) 

partners shall be included in the bid, to the effect that they will enter into and abide by the 

provisions of the JVA in the instance that the bid is successful. Failure to enter into a JV 

shall be a ground for the forfeiture of the Bid Security. Each partner of the JV shall submit 

the PhilGEPS Certificate of Registration in accordance with Section 8.5.2 of the IRR of 

RA 9184. The submission of technical and financial eligibility documents by any of the JV 

partners constitutes compliance. The partner responsible to submit the NFCC shall likewise 

submit the statement of all of its ongoing contracts and Audited Financial Statements. 

 

b. Legal Requirements for Eligibility 

 

The prospective bidder must be either of the following: 

 

(1) A Filipino citizen/sole proprietorship. 

 

(2) A partnership duly organized under the laws of the Philippines and of which at least 

seventy-five percent (75%) of the interest belongs to citizens of the Philippines. 

 

(3)  A corporation duly organized under the laws of the Philippines and of which at least 

seventy five (75%) of the outstanding capital stock belongs to citizens of the 

Philippines. 

 

(4) A cooperative duly registered with Cooperative Development Authority. 

 

(5) Persons/entities forming themselves into a joint venture (JV), i.e., a group of two (2) 

or more persons/entities that intend to be jointly and severally responsible or liable for 

a particular contract, provided that, in accordance with the President’s Letter of 

Instructions No. 630, Filipino ownership or interest in the JV concerned shall be at least 

seventy-five (75%); provided, further, that JVs in which Filipino ownership or interest 

is less than seventy-five percent (75%) may be eligible where the structures to be built 

require the application of techniques and/or technologies which are not adequately 

possessed by a person/entity meeting the seventy-five percent (75%) Filipino 

ownership requirement; and provided, finally, that in the latter case, Filipino ownership 
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or interest shall not be less than twenty-five percent (25%). For this purpose, Filipino 

ownership or interest shall be based on the contributions of each of the members of the 

JV as specified in their joint venture agreement (JVA). 

 

c. Technical Requirements for Eligibility 

 

(1) PCAB License 

 

For this particular contract to be bid, the prospective bidder must possess a valid license 

issued by the PCAB in accordance with the provisions of RA 4566, for the specific 

category indicated in the Eligibility Data Sheet (EDS), out of the following PCAB 

categories: 

 

Table 1. PCAB License Categories 

Size Range License 

Category 

Single Largest 

Project/Required Track 

Record 

Allowable Range of 

Contract Cost (ARCC) 

Large B  AAA Above PhP225M  No limit 

Large A  AA Above PhP150M up to PhP225M Up to PhP450M 

Medium B A Above PhP75M up to PhP150M Up to PhP300M 

Medium A B Above PhP15M up to PhP75M Up to PhP150M 

Small B C & D Above P1M up to PhP15M Up to PhP30M 

Small A E Up to PhP1M Up to PhP1M 

 

For this particular contract to be procured, the Approved Budget for the Contract 

(ABC) is indicated in the EDS. The required PCAB license for this project, based on 

Table 1 above, is also specified in the EDS. 

(2) Work Experience in Similar Contracts  

 

The prospective bidder must possess the experience of having a Single Largest 

Completed Contract (SLCC) “similar” to the contract to be procured, and whose value, 

adjusted to current prices using the consumer price indices of the Philippine Statistics 

Authority (PSA), is at least fifty percent (50%) of the ABC to be bid. Small A and 

Small B contractors without similar experience on the contract to be bid, however, may 

be allowed to bid if the cost of such contract is not more than the Allowable Range of 

Contract Cost (ARCC) corresponding to their PCAB license as shown in Table 1 

above(IRR Section 23.4.2.4). 

As stated in Appendix 2.2 (Guidelines for Major and Similar Categories of Works), a 

“Major Category of Works” is the main classification of works in the contract to be 

bid, according to type of infrastructure and kind of work performed - e.g. road 

construction, bridge rehabilitation, etc. On the other hand, a “Similar Category of 

Works” is a kind of works whose classification is considered to be comparable to the 

Major Category of Works in the contract to be bid and, therefore, shall be considered 

for purposes of evaluation of the bidder’s eligibility for the contract to be bid. A 

“Qualifier” is an additional specific requirement on Major or Similar Categories of 

Work, to be required from the bidders at the bidding stage, to show that they have the 



  

_______________________________________________________________________ 

 

September 2016 DPWH Procurement Manual Volume II - Infrastructure 
 

 12 

necessary expertise and experience to execute the contract, such as an extraordinarily 

large embankment volume, or soft ground treatment, or long tunnel using tunnel boring 

machine, or bridge retrofitting using special jacking technology, or very long sheet 

piling, multi-level basement, etc. 

 

For the specific project or contract to be bid under these BDs and based on the 

Guidelines and Matrix of Categories in Appendix 2.2, the Major Categories of Works 

and Similar Categories of Work, as well as any Qualifier, that shall be considered in 

determining a bidder’s eligibility for the contract to be bid are indicated in the EDS.  

 

Select either the following item (a) or item (b), whichever is applicable, and delete the 

other: 

 

(a) For a contract involving a single category of works (i.e., type of infrastructure and kind 

of work) - e.g., road construction, or bridge retrofitting, or flood control rehabilitation - 

the following criteria shall be adopted: 

 

i.  The Major Category of Works is the single category itself.   

 

ii.  To be eligible to bid for the contract, a contractor must have done a Single Largest 

Completed Contract (SLCC) for a Major/Similar Category of Works whose total 

cost is at least 50% of the Approved Budget of the Contract (ABC) to be bid. 

 

(b) For a contract to be bid involving multiple categories of works – e.g., road construction 

plus bridge retrofitting plus flood control rehabilitation – the following criteria shall be 

adopted: 

 

i. Each category of works whose cost is at least 30% of the ABC shall be 

considered a Major Category of Works. All other categories of works shall be 

considered Minor Categories of Works. 

 

ii.  To be eligible to bid for the contract, a contractor must comply with the 

following work experience requirements: 

 

ii-a As the basic requirement, the contractor must have undertaken a SLCC 

similar to the contract to be bid. To be so considered similar, the SLCC 

must meet the following requirements: 

 

• The SLCC must contain the same Major Categories of Works as the 

contract to be bid, and each Major Category of Works in the SLCC 

must cost at least 30% of the total cost of the SLCC. 

 

• The total cost of the SLCC must be at least 50% of the total ABC to 

be bid. 

 

ii-b  As an additional requirement, for each Minor Category of Works in the 

contract to be bid, the contractor must have undertaken an SLCC – which 

could be different from the SLCC required in item B2b(1) above – 
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containing a Category of Works whose cost is at least 50% of the ABC 

to be bid for that Minor Category of Works.   

 

In the case of contracts which include special equipment to be supplied and installed 

by the supplier/manufacturer, the cost of such equipment shall be excluded from the 

ABC to be used in computing the required work experience as stated in the preceding 

paragraph. 

 

As an exception to the foregoing, however, as mentioned above, Small A and B 

contractors may be allowed to bid if the cost of the contract is not more than the ARCC 

corresponding to their PCAB license as shown in Table 1 above, even if they have no 

experience similar to the contract to be bid.  

 

(3) Owner’s Certificate of Final Acceptance or Constructor’s Performance 

Evaluation System (CPES) Rating 

 

To support its SLCC, the bidder must submit the corresponding Owner’s Certificate of 

Final Acceptance issued by the project owner other than the contractor, or at least a 

satisfactory CPES Rating. In case of contracts with the private sector, an equivalent 

document shall be submitted. 

 

• Financial Requirements for Eligibility 

 

The prospective bidder must have a Net Financial Contracting Capacity (NFCC) at least 

equal to the ABC to be procured.  

 

The NFCC shall be calculated as follows: 

 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of all 

outstanding or uncompleted portions of the projects under ongoing contracts, including 

awarded contracts yet to be started, which portions coincide with the contact to be bid.  

 

The values of the bidder’s current assets and current liabilities shall be based on the latest 

Audited Financial Statements (AFS) submitted to the BIR. 

For purposes of computing the foreign bidders' NFCC, the value of the current assets and 

current liabilities shall be based on their Audited Financial Statements prepared in 

accordance with international financial reporting standards. 

 

The Procuring Entity shall apply the abovementioned Eligibility Requirements (ER) not only 

to the main contractor/bidder but also to any sub-contractors for the portions of the main 

contract works that are proposed to be sub-contracted to them, except for pakyaw contracts as 

defined in Appendix 11 of RA 9184-IRR. 

The main contractor/bidder, however, must meet all of the abovementioned Eligibility 

Requirements by itself, with or without any sub-contractor. Hence, if any nominated sub-

contractor is declared ineligible, the main contractor, on its own, must still meet the prescribed 

Eligibility Requirements. 
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Notwithstanding the eligibility of a bidder, the Procuring Entity concerned reserves the right 

to review the qualifications of the bidder at any stage of the procurement process if the 

Procuring Entity has reasonable grounds to believe that a misrepresentation has been made by 

that bidder, or that there has been a change in the bidder’s capability to undertake the project 

from the time it submitted its eligibility requirements.  Should such review uncover any 

misrepresentation made in the eligibility requirements, statements or documents, or any 

changes in the situation of the bidder which will affect the capability of the bidder to undertake 

the project so that it fails the eligibility criteria, the Procuring Entity shall consider the said 

bidder as ineligible and shall disqualify it from obtaining an award or contract, in accordance 

with Rules XXI, XXII, and XXIII of the IRR of RA 9184 (IRR Section 23.6). 
 

The eligibility requirements or statements, the bids, and all other documents to be submitted 

to the BAC must be in English. If the eligibility requirements or statements, the bids, and all 

other documents submitted to the BAC are in foreign language other than English, it must be 

accompanied by a translation of the documents in English. The documents shall be translated 

by the relevant foreign government agency, the foreign government agency authorized to 

translate documents, or a registered translator in the foreign bidder’s country; and shall be 

authenticated by the appropriate Philippine foreign service establishment/post or the equivalent 

office having jurisdiction over the foreign bidder’s affairs in the Philippines. The English 

translation shall govern, for purposes of interpretation of the bid. 

 

2. If, as specified in the EDS, Electronic Bidding is adopted for this procurement pursuant to 

GPPB Resolution No. 23-2013, dated 30 July 2013, the following procedure shall be observed 

with regard to the registry with the PhilGEPS: 

 

a. To facilitate determination of eligibility and subject to the Government Official Merchants 

Registry (OMR) guidelines, a Procuring Entity may use the registry system of the 

PhilGEPS that allows submission and/or recording/entry of eligibility requirements 

simultaneously with registration. 

 

b. Only a Certified Member with the appropriate classification can avail of the PhilGEPS 

advance eligibility submission by uploading their electronic documents to the PhilGEPS 

document library, which can be accessed for current or future procurements. 

 

c. Submission of eligibility requirements to the PhilGEPS document library is not tantamount 

to a finding of eligibility. 
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ANNEX II-1.1C 

Section III. Eligibility Data Sheet (EDS) 
 



 

Eligibility Data Sheet 

Eligibility 

Requirements 

 

1c(1) The ABC for this contract is: PhP 2,000,000.00 

1c(1) The required PCAB license for this contract is as follows: 

a. Size Range: _Small B_ 

b. License Category: C&D 

c. Largest Single Project: _Above P1M up to P15M 

d. Allowable Range of Contract Cost: _Up to Php 30M 

1c(2) 

 

(1) The following are the “Major Categories of Works” involved in the 

contract to be bid:   

 

a. Flood Control: Construction - Slope Protection using Structural Measures 
b. ____________________ 

c.  ____________________ 

 

(2) The following are the “Similar Categories of Works” that shall be 

considered in the evaluation of the work experience required for the 

contract to be bid:   

 
a. Roads: Construction - Slope Protection using Structural Measures  

b. _____________________ 

c. _____________________ 

 

 

(3) The following “Qualifiers” shall be applied to this contract: 

d. None 

e. _________________________ 

f. _________________________ 

 

2. Bid submission maybe done manually or electronically/online. However, 

bidders should only select one mode of submission, either manual or 

electronic. 

 
Electronic Bidding in accordance with GPPB Resolution No. 23-2013 will 
not be adopted for the Receipt of Bids in this procurement. 

 
 

 

 

 

 



 

 

ANNEX II-1.1D 

Section IV. Instructions to Bidders 
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INSTRUCTIONS TO BIDDERS (ITB) 

A.  General 

1. Scope of Bid 

1.1 The Procuring Entity, as defined in the BDS, invites Bids for the construction of 

the Works under the proposed Contract, as described in the BDS.  The name and 

ID of the Contract are stated in the BDS. 

1.2 The winning Bidder will be expected to complete the Works by the intended 

completion date specified in the SCC Clause 1.17. 

2. Budget and Source of Funds  

The Procuring Entity has an Approved Budget for the Contract (ABC) or has applied for 

or received funds from the Funding Source named in the BDS, and in the amount indicated 

in the BDS.  It intends to apply part of the funds received for the Project, as defined in the 

BDS, to cover eligible payments under the Contract for the Works. 

3. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 

3.1 The Procuring Entity requires that the Bidders and Contractors, as well as officials 

and personnel of the Procuring Entity, observe the highest standard of ethics during 

the procurement and execution of such contracts.  In pursuance of this policy, the 

DPWH:  

a. defines, for purposes of this provision, the terms set forth below as follows: 

(1) "Corrupt practice" means behavior on the part of officials in the 

public or private sectors by which they improperly and unlawfully 

enrich themselves and others, or induce others to do so, by misusing 

the positions in which they are placed, and includes the offering, 

giving, receiving, or soliciting of anything of value to influence the 

action of any such official in the procurement process or in contract 

execution; entering, on behalf of the Government, into any contract 

or transaction manifestly and grossly disadvantageous to the same, 

whether or not the public officer profited or will profit thereby, and 

similar acts as provided in Republic Act 3019. 

(2) "Fraudulent practice" means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the 

detriment of the Procuring Entity, and includes collusive practices 

among Bidders – before or after Bid submission - designed to 

establish Bid prices at artificial, non-competitive levels and to 

deprive the Procuring Entity of the benefits of free and open 

competition; 



 

(3) “Collusive practice” means a scheme or arrangement between two 

or more Bidders, with or without the knowledge of the Procuring 

Entity, designed to establish Bid prices at artificial, non-competitive 

levels. 

(4) “Coercive practice” means harming or threatening to harm, directly 

or indirectly, persons, or their property to influence their 

participation in a procurement process, or affect the execution of a 

contract. 

(5) “Obstructive practice” is: 

(a)  deliberately destroying, falsifying, altering or concealing of 

evidence material to an administrative proceedings or 

investigation or making false statements to investigators in 

order to materially impede an administrative proceedings or 

investigation of the Procuring Entity or any foreign 

government/foreign or international financing institution 

into allegations of a corrupt, fraudulent, coercive or collusive 

practice; and/or threatening, harassing or intimidating any 

party to prevent it from disclosing its knowledge of matters 

relevant to the administrative proceedings or investigation or 

from pursuing such proceedings or investigation; or 

(b)  acts intended to materially impede the exercise of the 

inspection and audit rights of the Procuring Entity or any 

foreign government/foreign or international financing 

institution herein. 

b. will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt, fraudulent, collusive or 

coercive practices in competing for the Contract; and  

c. will declare a firm ineligible, either indefinitely or for a stated period of 

time, to be awarded a Contract if it at any time determines that the firm has 

engaged in corrupt, fraudulent, collusive or coercive practices in competing 

or, or in executing, a Contract. 

3.2 Furthermore, the Procuring Entity will also seek to impose the maximum penalties 

for civil and criminal liability available under the applicable law on individuals and 

organizations deemed to be involved in corrupt, fraudulent, collusive or coercive 

practices. 

3.3 The Funding Source and the Procuring Entity reserve the right to inspect and audit 

records and accounts of a contractor in the bidding for and performance of a 

particular contract, through DPWH official or independent auditors as provided in 

GCC Clause 35. 



 

4. Conflict of Interest 

4.1 All Bidders found to have a conflict of interest shall be disqualified to participate 

in the procurement at hand, without prejudice to the imposition of appropriate 

administrative, civil, and criminal sanctions. A Bidder may be considered to have 

a conflict of interest with another Bidder in any of the events described in items a 

through d of this ITB Clause 4.1 and a general conflict of interest in any of the 

circumstances set out in items e through h of ITB Clause 4.1: 

a. A Bidder has controlling shareholders in common with another Bidder. 

b. A Bidder receives or has received any direct or indirect subsidy from any 

other Bidder. 

c. A Bidder has the same legal representative as that of another Bidder for 

purposes of this Bid. 

d. A Bidder has a relationship, directly or through third parties, that puts it in 

a position to have access to information about or influence on the Bid of 

another Bidder or influence the decisions of the Procuring Entity regarding 

this bidding process. This will include a firm or an organization who lends, 

or temporarily seconds, its personnel to firms or organizations which are 

engaged in consulting services for the preparation related to procurement 

for or implementation of the project if the personnel would be involved in 

any capacity on the same project. 

 

e.  A Bidder submitted more than one Bid in this bidding process. However, 

this does not limit the participation of sub-contractors in more than one Bid. 

f. A Bidder participated as a consultant in the preparation of the design or 

technical specifications of the works, goods and related services that are the 

subject of the Bid. 

g.  A Bidder lent, or temporary seconded, its personnel to firms or 

organizations which are engaged in consulting services for the preparation 

related to the procurement for or implementation of the project, if the 

personnel would be involved in any capacity on the same project. 

 

4.2 In accordance with Section 47 of the IRR of RA 9184, the Bidder must include in 

its Bid a sworn affidavit (part of Form DPWH-INFR-15, as provided in Clause 

10.1 of this ITB) that it is not related to the Head of the Procuring Entity (HoPE), 

members of the BAC, the Technical Working Group (TWG), and the BAC 

Secretariat, the head of the IU, and the project consultants, by consanguinity or 

affinity up to the third civil degree. Failure to comply with the aforementioned 

provision shall be a ground for the automatic disqualification of the bid in 

consonance with Section 30 of this IRR.  For this reason, relation to the 

aforementioned persons within the third civil degree of consanguinity or affinity 

shall automatically disqualify the bidder from participating in the procurement of 

contracts of the Procuring Entity, notwithstanding the act of such persons inhibiting 



 

themselves from the procurement process.  On the part of the bidder, this provision 

shall apply to the following persons: 

 

a. If the Bidder is an individual or a sole proprietorship, to the Bidder himself. 

 

b. If the Bidder is a partnership, to all its officers and members. 

 

c.  If the Bidder is a corporation, to all its officers, directors, and controlling 

stockholders. 

 

d. If the bidder is a cooperative, to all its officers, directors, and controlling 

shareholders or members. 

 

e.  If the Bidder is a joint venture (JV), to each member of the JV for the 

applicable items a, b, and c of this Clause. 

5. Eligible Bidders 

5.1 Unless otherwise indicated in the BDS, bidders must meet the Eligibility 

Requirements in ANNEXII-1.1B of the SBDs. 

5.2 The Procuring Entity may also invite foreign bidders when provided for under any 

Treaty or International or Executive Agreement as specified in the BDS. 

6. Bidder’s Responsibilities 

6.1 The Bidder is responsible for the following: 

a. Having taken steps to carefully examine all of the Bidding Documents. 

b. Having acknowledged all conditions, local or otherwise, affecting the 

implementation of the contract. 

c. Having made an estimate of the facilities available and needed for the 

contract to be bid, if any. 

d. Having complied with its responsibility to inquire or secure 

Supplemental/Bid Bulletin/s as provided under ITB Clause 11.3. 

e. Ensuring that it is not “blacklisted” or barred from bidding by the 

Government of the Philippines (GOP) or any of its agencies, offices, 

corporations, or LGUs, including foreign government/foreign or 

international financing institution whose blacklisting rules have been 

recognized by the Government Procurement Policy Board (GPPB). 

f. Ensuring that each of the documents submitted in satisfaction of the bidding 

requirements is an authentic copy of the original, complete, and all 

statements and information provided  therein are true and correct 



 

g. Authorizing the HoPE or its duly authorized representative/s to verify all 

the documents submitted. 

h. Ensuring that the signatory is the duly authorized representative of the 

Bidder, and granted full power and authority to do, execute and perform any 

and all acts necessary and/or to represent the Bidder in the bidding, with the 

duly notarized Secretary’s Certificate attesting to such fact, if the Bidder is 

a corporation, partnership, cooperative, or joint venture. 

i. Complying with the disclosure provision under Section 47 of the Act in 

relation to other provisions of Republic Act 3019. 

j. Complying with existing labor laws and standards, if applicable. 

k.   Ensuring that it did not give or pay, directly or indirectly, any commission, 

amount, fee, or any form of consideration, pecuniary or otherwise, to any 

person or official, personnel or representative of the government in relation 

to any procurement project or activity.  

 

Failure to observe any of the above responsibilities shall be at the risk of the Bidder 

concerned. 

6.2 The Bidder or its duly authorized representative shall submit a sworn statement, 

covering items e to k of ITB Clause 6.1 above, in the form prescribed in DPWH-

INFR-15in ANNEX II-1.1K hereof. 

6.3 The Bidder, by the act of submitting its bid, shall be deemed to have inspected the 

site, determined the general characteristics of the contract works and the conditions 

for this Project and examine all instructions, forms, terms, and project requirements 

in the Bidding Documents.   

6.4 It shall be the sole responsibility of the prospective bidder to determine and to 

satisfy itself by such means as it considers necessary or desirable as to all matters 

pertaining to this Project, including: (a) the location and the nature of the contract, 

project, or work; (b) climatic conditions; (c) transportation facilities; (c) nature and 

condition of the terrain, geological conditions at the site communication facilities, 

requirements, location and availability of construction aggregates and other 

materials, labor, water, electric power and access roads; and (d) other factors that 

may affect the cost, duration and execution or implementation of the contract, 

project, or work. 

6.5 The Procuring Entity shall not assume any responsibility regarding erroneous 

interpretations or conclusions by the prospective or eligible bidder out of the data 

furnished by the procuring entity. 

6.6 Before submitting their bids, the Bidders are deemed to have become familiar with 

all existing laws, decrees, ordinances, acts and regulations of the Philippines which 

may affect the contract in any way. 



 

6.7 The Bidder shall bear all costs associated with the preparation and submission of 

his bid, and the Procuring Entity will in no case be responsible or liable for those 

costs, regardless of the conduct or outcome of the bidding process.  

6.8 Bidders should note that the Procuring Entity will only accept bids only from those 

that have paid the applicable fee for the Bidding Documents at the office indicated 

in the Invitation to Bid.  

7. Origin of Goods and Services 

There is no restriction on the origin of Goods, or Contracting of Works or Services other 

than those prohibited by a decision of the United Nations Security Council taken under 

Chapter VII of the Charter of the United Nations. 

8. Sub-Contracts 

8.1 Unless otherwise specified in the BDS, sub-contracting of the Works shall be 

subject to the provisions of DPWH Department Order (DO) No. 38, series of 2015, 

as stated in Clauses 8.2 to 8.7. 

 

8.2 All sub-contracts shall be subject to prior approval of the concerned Heads of the 

DPWH Procuring Entity within the limits of their delegated authority to approve 

the original contracts. 

 

8.3 The contractor may sub-contract portions of the works to such an extent as may be 

approved by the Procuring Entity and stated in the BDS, provided that the main 

contractor shall directly undertake, using its own resources, not less than fifty 

percent (50%) of the contract works in terms of cost.  

 

8.4 Each sub-contractor must comply with the eligibility criteria as specified in the 

Eligibility Requirements (ER) for the portion of the contract works to be sub-

contracted to that sub-contractor- e.g., applicable license from the Philippine 

Constructors Accreditation Board, satisfactory completion of works similar to the 

portion of the contract to be subcontracted and costing at least fifty percent (50%) 

of the cost of such portion, and sufficient Net Financial Contracting Capacityto 

cover the cost of the work to be sub-contracted, as well as minimum equipment and 

manpower for the sub-contracted work set by the Procuring Entity. These 

requirements shall not apply to labor pakyaw contracts provided in the IRR 

Appendix 11. 

 

8.5 The bidder/main contractor may identify the sub-contractors to whom portions of the 

contract works will be sub-contracted at any stage of the bidding process or during 

contract implementation, provided that any sub-contracting requires prior approval of 

the Procuring Entity. If the bidder opts to disclose the name of the sub-contractors 

during the bid submission, the bidder shall include the required eligibility documents 

for the sub-contractors as part of the technical component of its bid. Sub-contractors 

identified during the bidding may be changed during the implementation of the 

contract, subject to compliance with the eligibility requirements and approval of the 

Procuring Entity. The implementing or end user unit shall determine whether the 



 

subcontractor complies with the eligibility criteria and documentary requirements, and 

secure the approval of the HoPE. 

 

8.6 Sub-contracting of any portion of the contract shall not relieve the main contractor 

from any liability or obligation that may arise from the contract. The main 

contractor shall be responsible for the acts, defaults, and negligence of any 

subcontractor, its agents or workmen. 

 

8.7 For any assignment and sub-contracting of the contract or any part thereof made 

without prior written approval by the concerned HoPE, the DPWH shall impose on 

the erring contractor, after the termination of the contract, the penalty of suspension 

for one (1) year for the first offense, and suspension of two (2) years for the second 

offense from participating in the public bidding process, pursuant to the provision 

of Appendix 3, Section 4.2 of the IRR of RA 9184, without prejudice to the 

imposition of additional administrative sanctions as the internal rules of the agency 

may provide and/or further criminal prosecution as provided by applicable laws. 

9. Pre-Bid Conference 

9.1 If so specified in the BDS, a Pre-Bid Conference shall be held at the venue and on 

the date indicated therein, to clarify and address the Bidders’ questions on the 

technical and financial components of this Project. The Pre-Bid Conference shall 

be held at least twelve (12) calendar days before the deadline for the submission 

and receipt of Bids, but not earlier than seven (7) calendar days from the posting of 

the IB/BDs in the DPWH and PhilGEPS websites. However, attendance of the 

Bidders shall not be mandatory. If the Procuring Entity determines that, by reason 

of the method, nature, or complexity of the contract to be bid, or when international 

participation will be more advantageous to the GOP, a longer period for the 

preparation of bids is necessary, the Pre-Bid Conference shall be held at least thirty 

(30) calendar days before the deadline for the submission and receipt of bids, as 

specified in the BDS. 

9.2 Bidders are encouraged to attend the Pre-Bid Conference to ensure that they fully 

understand the Procuring Entity’s requirements.  Non-attendance of the Bidder will 

in no way prejudice its bid; however, the Bidder is expected to know the changes 

and/or amendments to the Bidding Documents as recorded in the minutes of the 

Pre-Bid Conference and the Supplemental/Bid Bulletin. The minutes of the Pre-Bid 

Conference shall be recorded and prepared not later than five (5) calendar days after 

the Pre-Bid Conference. The minutes shall be made available to prospective bidders 

not later than five (5) days upon written request.    

9.3 Any statement made at the Pre-Bid Conference shall not modify the terms of the 

bidding documents unless such statement is specifically identified in writing as an 

amendment thereto and issued as a Supplemental/Bid Bulletin at least seven (7) 

calendar days before he deadline for the submission and receipt of bids. 

9.4 If, as indicated in the BDS, Electronic Bidding is adopted for this procurement 

pursuant to GPPB Resolution No. 23-2013, dated 30 July 2013, the Procuring 

Entity shall observe following procedure with regard to the PBC: 

 



 

a. For contracts to be bid where the conduct of PBC is required under Section 22 

of RA 9184-IRR (Section 5.5.3 of this Manual Volume II), the same procedure 

governing the manual method will also apply. 

 

b. A Procuring Entity with videoconferencing capabilities may conduct its PBC 

conferences electronically, provided that its Registered Merchants shall also 

have similar capabilities and facilities. 

 

c. During the conduct of the PBC, Registered Merchants may send requests for 

clarification through the PhilGEPS online facility, which shall be read during 

the meeting and shall form part of the minutes, unless the Procuring Entity has 

previously decided that only those who have purchased the Bidding Documents 

shall be allowed to participate in the PBC and raise or submit written queries or 

clarifications. 

 

d. The minutes of the PBC shall be recorded as an electronic document made 

electronically available to all participating Registered Merchants through the 

PhilGEPS Electronic Bulletin Board not later than three (3) calendar days after 

the PBC. 

 

e. Requests for clarification(s) on any part of the BDs or for an interpretation must 

be in writing and submitted to the BAC of the Procuring Entity, either 

electronically through the PhilGEPS or otherwise, at least ten (10) calendar 

days before the deadline set for the submission and receipt of bids. 

 

f. Only Bid Bulletins/Supplements approved by the Bid Notice Approver shall be 

posted in the PhilGEPS at least seven (7) calendar days before the deadline for 

the submission and receipt of bids. The PhilGEPS shall automatically notify 

through e-mail all Registered Merchants who have downloaded the bidding 

documents and paid the BDs Fee. 

B.  Contents of Bidding Documents 

10. Content of Bidding Documents 

The set of Bidding Documents (BDs) for the specific contract at hand consists of the 

documents listed below and bulletins issued in accordance with ITB Clause 11 

 Reference in the SBDs 

Section I.  Invitation to Bid (IB) ANNEX II-1.1A 

Section II.  Eligibility Requirements (ER) ANNEX II-1.1B 

Section III. Eligibility Data Sheet (EDS) ANNEX II-1.1C 

Section IV.  Instructions to Bidders (ITB) ANNEX II-1.1D 

Section V. Bid Data Sheet (BDS) ANNEX II-1.1E 

Section VI.     General Conditions of Contract (GCC) ANNEX II-1.1F 

Section VII. Special Conditions of Contract (SCC) ANNEX II-1.1G 

Section VIII. Specifications ANNEX II-1.1H 

Section IX.     Drawings ANNEX II-1.1I 



 

Section X.      Bill of Quantities (BOQ) ANNEX II-1.1J 

Section XI. Bidding Forms (BFs) ANNEX II-1.1K 

Section XII.    Foreign-Assisted Projects (FAPs) – if  

 applicable ANNEX II-1.1L 

 

10.1 Bidders should note that the Procuring Entity shall only accept Bids from Bidders 

that have purchased the BDs from the office indicated in the IB, or have 

downloaded the BDs from the DPWH website subject to the payment of the fee for 

the BDs upon submission of their bids. 

11. Clarification/Amendment of Bidding Documents through Bid Bulletins 

11.1 Prospective Bidders may request clarification(s) or an interpretation of any part of 

the BDs. Such a request must be in writing and submitted to the Procuring Entity 

at the address indicated in the BDS at least ten (10) calendar days before the 

deadline set for the submission and receipt of Bids.  The BAC of the Procuring 

Entity shall respond to the said request by issuing a Bid Bulletin, to be made 

available to all those who have properly secured BDs, at least seven (7) calendar 

days before the deadline for the submission and receipt of bids. 

11.2 The BAC, upon its initiative, may also issue Supplemental/Bid Bulletins to amend 

or clarify any provision of the BDs, to be made available to all those who have 

properly secured BDs, not later than seven (7) calendar days before the deadline for 

the submission and receipt of Bids.  . 

11.3 Any Supplemental/Bid Bulletin issued by the BAC shall be posted on the websites 

of the DPWH and the PhilGEPS, an at any conspicuous place in the premises of the 

Procuring Entity. It shall be the responsibility of all Bidders who secured the 

Bidding Documents to inquire and secure Supplemental/Bid Bulletins that may be 

issued by the BAC. However, bidders who have submitted bids before the issuance 

of the Supplemental/Bid Bulletin must be informed and allowed to modify or 

withdraw their bids in accordance with ITB Clause 24. 

C.  Preparation of Bids 

12. Cost of Bidding 

The Bidder shall bear all costs associated with the preparation and submission of its Bid, 

and the Procuring Entity shall in no case be responsible or liable for those costs. 

13. Language of Bid 

The Bid, as well as all correspondence and documents relating to the Bid exchanged by the 

Bidder and the Procuring Entity, shall be written in English.  Supporting documents and 

printed literature furnished by the Bidder may be in another language provided they are 

accompanied by an accurate translation of the relevant passages in English, in which case, 

for purposes of interpretation of the Bid, the English translation shall govern. 



 

14. Documents Comprising the Bid 

14.1 Unless otherwise indicated in the BDS, the Bidder shall submit its Bid in 

accordance with the provisions of ITB Clauses 14.2 to 14.4.  

14.2 The Bidder shall present its Bid which shall consist of the Technical Component 

and the Financial Component.  

a. Technical Component – This shall include all of the following documents:  

(1) PhilGEPS Certificate of Registration and Membership in 

accordance with Section 8.5.2 of the IRR. 

 

(2) (a)If the bidder is not previously enrolled in the CWR: the bidder’s 

Class “A” and Class “B” Documents, excluding four Class “A” 

documents covered by the PhilGEPS Certificate of Registration 

– viz., SEC/DTI/CDA Registration, Mayor’s/Business Permit, 

Tax Clearance, and Audited Financial Statement. These 

Documents should include, among others, the following 

information required in IRR Section 25.2b:     

 

i.  Unless otherwise provided in the BDS, valid PCAB 

License or special PCAB License in case of joint ventures, 

and registration for the type and cost of the contract to be 

bid. 

 

ii.  Statement of all On-going Government and Private 

Contracts, including contracts awarded but not yet started, 

if any, whether similar or not similar in nature and 

complexity to the contract to be bid. 

 

iii.  Statement identifying the Bidder’s SLCC similar to the 

contract to be bid. 

 

iv.  NFCC Computation and Statement of Total Assets and 

Total Liabilities. 

 

v.  JVA, if applicable. 

 

(b) If the bidder is previously enrolled in the CWR but would like 

to update any of its Class “A” and Class “B” Documents in the 

CWR: the pertinent Documents to be updated. 

 

(3)  Bid Security in/with the required form, amount, and validity period 

as provided in ITB Clause 18(Use Form DPWH-INFR-10 or 11 

or 12). 

 

(4) Project Requirements which shall include the following: 



 

(a) Organizational chart for the contract to be bid (Use Form 

DPWH-INFR-13). 

(b) List of contractor’s personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be 

assigned to the contract to be bid, with their complete 

qualification and experience data (Use Form DPWH-

INFR-14).These personnel must meet the required 

minimum years of experience set in the BDS. 

 

(c) List of contractor’s major construction and laboratory 

equipment units, which are owned, leased, and/or under 

purchase agreements, supported by proof of ownership and 

certification of availability of equipment from the equipment 

lessor/vendor for the duration of the project), as the case may 

be(Use Form DPWH-INFR-15.These equipment units 

must meet the minimum major equipment requirements for 

the contract set in the BDS. 

(d) Omnibus sworn statement   by   the    prospective   bidder   

or its duly authorized representative in the form prescribed 

by the GPPB as to the following (Use Form DPWH-INFR-

16): 

 

i. It is not “blacklisted” or barred from bidding by the 

Government of the Philippines or any of its agencies, 

offices, corporations, or LGUs, including foreign 

government/foreign or international financing institution 

whose blacklisting rules have been recognized by the 

GPPB. 

 

ii. Each of the documents submitted in satisfaction of the 

bidding requirements is an authentic copy of the original, 

complete, and all statements and information provided 

therein are true and correct. 

 

iii. It  is  authorizing  the  Head  of  the  Procuring   Entity  

or  his  duly authorized representative(s) to verify all the 

documents submitted. 

 

iv. The signatory is the duly authorized representative of the 

prospective bidder, and granted full power and authority 

to do, execute and perform any and all acts necessary 

and/or to represent the prospective bidder in the bidding, 

with the duly notarized Secretary’s Certificate attesting 

to such fact, if the prospective bidder is a corporation, or 

duly notarized Special Power of Attorney in case of sole 

proprietorship, partnership or joint venture. 

 



 

v. It complies with the disclosure provision under Section 

47 of RA 9184 and its IRR in relation to other provisions 

of R.A. 3019. 

 

vi. It complies with the responsibilities of a prospective or 

eligible bidder provided in the BDs, including ITB 6. 

 

vii. It complies with existing labor laws and standards. 

 

viii.  It did not give or pay, directly or indirectly, any 

commission, amount, fee, or any form of consideration, 

pecuniary or otherwise, to any person or official, 

personnel or representative of the government in relation 

to any procurement project or activity. 

 

b. Financial Component – This shall include all of the following documents: 

 

(1) Bid Form, using Form DPWH-INFR-09. 

 

(2) Bill of Quantities (BOQ) indicating the bid prices, using Forms 

DPWH-INFR-17 and Form DPWH-INFR-18.  The bid prices may 

be in terms of (a) bid unit prices for different work items under the 

BOQ, or (b) fixed total lump-sum price for the entire contract, based 

on the type and complexity of the project. 

 

(3) Detailed estimates, including a summary sheet indicating the unit 

prices of construction materials, labor rates and equipment rentals 

used in coming up with the Bid. 

 

(4) Cash flow by quarter (Use Form DPWH-INFR-19). 

 

14.3 a. Unless indicated in the BDS, all Total Bid Prices that exceed the Approved 

Budget for the Contract (ABC) indicated in BDS 1.3 shall be rejected. 

a. Unless otherwise indicated in the BDS, for foreign-funded procurement, a 

ceiling may be applied to the Total Bid Prices provided the following 

conditions are met:  

(i)   The BDs are obtainable free of charge on a freely accessible website. 

If payment of the BDs is required by the Procuring Entity, payment 

could be made upon the submission of bids. 

(ii)    The Procuring Entity has procedures in place to ensure that the ABC 

is based on recent estimates made by the responsible unit of the 

Procuring Entity and that the estimates are based on adequate 

detailed engineering and reflect the quality, supervision and risk and 

inflationary factors, as well as prevailing market prices, associated 

with the types of works to be procured. 



 

(iii)   The Procuring Entity has trained cost estimators on estimating 

prices and analyzing bid variances. It must also have trained 

quantity surveyors. 

(iv)   The Procuring Entity has established a system to monitor and report 

bid prices relative to the ABC and the Procuring Entity’s estimate.  

(v)   The Procuring Entity has established a monitoring and evaluation 

system for contract implementation to provide a feedback on actual 

total costs of works. 

14.4 The bidder may use, as reference, the checklist of requirements for its Technical 

and Financial Proposals, as shown in Form DPWH-INFR-20. 

15. Bid Prices 

15.1 The Contract shall be for the whole Works, as described in ITB Clause 1.1, based on 

the priced BOQ (Use Form DPWH-INFR-17) submitted by the Bidder. 

15.2 The Bidder shall fill in its unit and total Bid prices for all items of the Works 

described in the BOQ.  Bids not addressing or providing all of the required items 

in the BOQ, shall be considered non-responsive and, thus, automatically 

disqualified. In this regard, where a required item is provided, but no price is 

indicated, the same shall be considered as non-responsive, but specifying a "0" 

(zero) or a dash (“-”) for the said item would mean that it is being offered for free 

to the Government.  

15.3 All duties, taxes, and other levies payable by the Contractor under the Contract, or 

for any other cause, prior to the deadline for submission of Bids, shall be included 

in the Bid prices submitted by the Bidder. 

15.4 For the given scope of work in the Contract as awarded, all Bid prices shall be 

considered as fixed prices, and therefore not subject to price escalation during 

contract implementation, except under extraordinary circumstances as specified in 

GCC Clause 47. Price escalation may be allowed in extraordinary circumstances 

as may be determined by the National Economic and Development Authority in 

accordance with the Civil Code of the Philippines, and upon the recommendation 

of the Procuring Entity. Furthermore, in cases where the cost of the awarded 

contract is affected by any applicable new laws, ordinances, regulations, or other 

acts of the GOP, promulgated after the date of bid opening, a contract price 

adjustment shall be made or appropriate relief shall be applied on a no loss-no gain 

basis. 

16. Currencies of Bid and Payment 

16.1 All Bid prices shall be quoted in Philippine Pesos unless otherwise provided in the 

BDS. However, for purposes of bid evaluation, bids denominated in foreign 

currencies shall be converted to Philippine currency based on the exchange rate 

prevailing on the day of the Bid opening.  



 

16.2 If so allowed in accordance with ITB Clause16.1, the Procuring Entity for purposes 

of bid evaluation and comparing the bid prices will convert the amounts in various 

currencies in which the bid price is expressed to Philippine Pesos at the exchange rate 

as published in the BSP reference rate bulletin on the day of the bid opening. 

16.3 Unless otherwise specified in the BDS, payment of the contract price shall be made in 

Philippine Pesos. 

17. Bid Validity 

17.1 Bids shall remain valid for the period specified in the BDS, which shall not exceed 

one hundred twenty (120) days from the date of the opening of Bids. 

17.2 In exceptional circumstances, the Procuring Entity may request that the Bidders 

extend the period of validity of their Bids for a specified additional period.  The 

request and the Bidders’ responses shall be made in writing.  A Bidder may refuse 

the request without forfeiting the Bid Security.  A Bidder agreeing to the request 

will not be required or permitted to otherwise modify the Bid, but will be required 

to extend the validity of the Bid Security for the period of the extension, and in 

compliance with ITB Clause 14 in all respects. 

 

18. Bid Security 

 

18.1 The Bidder shall submit to the Procuring Entity, as part of its Bid, a Bid Securing 

Declaration (using Form DPWH-INFR-12) or any form of Bid Security in an 

amount stated in the BDS, which shall not be less than a percentage of the ABC in 

accordance with the following schedule: 

 

Table 18.1. Forms and Amounts of Bid Security 

Form Minimum Amount 

(1) Cash or cashier’s/manager’s check issued by a 

Universal or Commercial Bank 

Two percent (2%) 

of ABC 

(2) Bank draft/guarantee or irrevocable letter of credit 

issued by a Universal or Commercial Bank (Use Form 

DPWH-INFR-10 or 11)  

Two percent (2%) 

of ABC 

(3) Surety bond callable on demand issued by a surety or 

insurance company duly certified by the Insurance 

Commission as authorized to issue such security  

Five percent (5%) 

of ABC 

 

18.2 A Bid Securing Declaration is an undertaking which states, among others, that the 

bidder shall enter into contract with the Procuring Entity and furnish the required 

Performance Security within ten (10) calendar days, or less, as indicated in the BDs, 

from receipt of the Notice of Award, and commits to pay the corresponding amount 

as fine and be suspended for a period of time from being qualified to participate in 

any government activity in the event it violates any of the conditions stated therein 

as required in the guidelines issued by the Government Procurement Policy Board 

(GPPB). 

 

18.3 The Bid Security should be valid for the period specified in the BDS. 



 

 

18.4 Any Bid not accompanied by a Bid Securing Declaration or an acceptable Bid 

Security shall be rejected by the Procuring Entity as non-responsive.   

 

18.5 No Bid Securities shall be returned to Bidders after the opening of Bids and before 

contract signing, except to those that failed or post-disqualified in accordance with 

the IRR, upon submission of a written waiver of their right to file a motion for 

reconsideration and/or protest, or lapse of the reglementary period without having 

filed a motion for reconsideration or protest. to comply with any of the requirements 

to be submitted in the Technical Proposal and Financial Proposal of the Bid, as 

provided in the IRR of R.A. 9184.  Without prejudice to the forfeiture of Bid 

Securities, Bid Securities shall be returned only after the Bidder with the Lowest 

Calculated Responsive Bid has signed the Contract and furnished the Performance 

Security, but in no case later than the expiration of the Bid Security validity period 

indicated in ITB Clause 18.3. 

 

18.6 The Bid Security may be forfeited: 

 

a. if the Bidder withdraws its Bid after Bid opening during the period of Bid 

validity; or 

b. if the Bidder does not accept the correction by the Bids and Awards 

Committee of arithmetical and computational errors in its Bid prices, 

pursuant to ITB Clause 28; or 

c. in the case of the winning Bidder, if the Bidder fails, within ten (10) days 

from its receipt of the Notice of Award, to: 

(1) submit to the Procuring Entity the following documents: 

(a) Notice of Award with the bidder’s signed “conforme;” 

 

(b) Authority of Signing Official/Board Resolution/Secretary’s 

Certificate; 

 

(c) For a joint venture (JV), Contractor’s PCAB Special JV 

License and JV Agreement; 

 

(d) Performance Security(Use Form DPWH-INFR-43 or 

DPWH-INFR-44, as applicable); 

 

(e) Construction Methods (Use Form DPWH-INFR-45); 

 

(f)  Construction Schedule in the form of PERT/CPM Diagram 

or Precedence diagram and Bar Chart with S-Curve(Use 

Form DPWH-INFR-46); 

 

(g) Manpower Schedule(Use Form DPWH-INFR-47); 

 



 

(h) Equipment Utilization Schedule(Use Form DPWH-INFR-

48); 

 

(i)  Construction Safety and Health Program (Use Form 

DPWH-INFR-49); 

 

(j)  Contractor’s All Risk Insurance (CARI); 

 

(k) Latest Income Tax and Business Returns duly stamped and 

received by BIR and duly validated with the tax payments 

made. Tax Clearance from the BIR to prove full and timely 

payment of taxes; 

 

(l) For a local contractor, Certification under oath stating that 

the Contractor is free and clean of all tax liabilities; 

 

(m)  For a foreign bidder, valid PCAB License and Registration 

for the type and cost of the contract to be bid, when the 

Treaty or International or Executive Agreement expressly 

allows submission of the PCAB License and Registration for 

the type and cost of the contract to be bid as a pre-condition 

to the NOA; or 

 

(2) has a finding against the veracity of the required documents 

submitted in accordance with ITB Clause 34-b; or 

(3) sign the Contract Agreement; or 

 

d.  if the Bidder submits eligibility requirements that contain false information 

or falsified documents, or conceals such information, in order to influence 

the outcome of the eligibility screening or any other stage of the bidding; or 

 

e.  if the Bidder submits Bids that contain false information or falsified 

documents, or conceals such information in the Bids, in order to influence 

the outcome of the bidding; or 

 

f.  if the Bidder allows the use of its name by another contractor, or uses the 

name of another contractor, for purposes of public bidding; or 

 

g.  if the Bidder refuses to clarify or validate in writing its Bid during post-

qualification within a period of seven (7) calendar days from receipt of the 

request for clarification; or 

 

h.  if the Bidder makes any documented unsolicited attempt to unduly influence 

the outcome of the bidding in its favor; or 

 

i.  if the Bidder commits any other act that tends to defeat the purpose of the 

competitive bidding, such as habitually withdrawing from bidding or 

submitting letters of non-participation for at least three (3) times within 

twelve (12) months, except for valid reasons. 



 

19. Alternative Bids by Bidders 

19.1 Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative 

bids shall not be accepted. For this purpose, alternative bid is an offer made by a 

Bidder in addition or as a substitute to its original bid which may be included as 

part of its original bid or submitted separately therewith for purposes of bidding. A 

bid with options is considered an alternative bid regardless of whether said bid 

proposal is contained in a single envelope or submitted in two (2) or more separate 

bid envelopes. 

19.2 Each Bidder shall submit only one Bid, either individually or as a partner in a JV.  

A Bidder who submits or participates in more than one bid (other than as a 

subcontractor if a subcontractor is permitted to participate in more than one bid) 

will cause all the proposals with the Bidder’s participation to be disqualified. This 

shall be without prejudice to any applicable criminal, civil and administrative 

penalties that may be imposed upon the persons and entities concerned. 

20. Format and Signing of Bid 

20.1 Bidders shall submit their bids through their duly authorized representative using 

the appropriate forms provided in Section XI of the SBDs (ANNEX IIA-11) on or 

before the deadline specified in the ITB Clause 22 in two (2) separate sealed bid 

envelopes, and which shall be submitted simultaneously. The first shall contain the 

technical component of the bid as provided in ITB Clause 14.2a, and the second 

shall contain the financial component of the bid as provided in ITB Clause 14.2a. 

20.2 Forms as mentioned in ITB Clause 20.1 must be completed without any alterations 

to their format, and no substitute form shall be accepted. All blank spaces shall be 

filled in with the information requested. 

20.3 The Bidder shall submit one original of the Technical Proposal and one original of 

the Financial Proposal as described in ITB Clause 20.1 and clearly mark each as 

“ORIGINAL - TECHNICAL PROPOSAL” and “ORIGINAL – FINANCIAL 

PROPOSAL”. In addition, the Bidder shall submit copies of the Technical Proposal 

and the Financial Proposal, and clearly mark them “COPY NO… - TECHNICAL 

PROPOSAL” and “COPY NO…. – FINANCIAL PROPOSAL”. In the event of 

any discrepancy between the original and the copies, the original shall prevail. 

 

20.4 The original copy of the Bid as indicated in the BDS shall be typed or written in 

indelible ink and shall be signed by the Bidder or a person or persons duly 

authorized to bind the Bidder to the contract. Each page of the Bid Form and the 

accomplished Bill of Quantities shall be signed by the Bidder or its duly authorized 

representative. Failure to do so shall be a ground for the rejection of the Bid.   

 

20.5 Any interlineations, erasures, alterations or overwriting shall be valid only if they 

are signed or initialed by the person signing the Bid. 

20.6 Commissions or gratuities are not allowed. 



 

21.  Sealing and Marking of Bids 

21.1 The Bidder shall enclose the original of the Technical Proposal in one sealed 

envelope marked as “ORIGINAL - TECHNICAL PROPOSAL”; whereas, the 

original of the Financial Proposal shall be enclosed in another sealed envelope 

marked as “ORIGINAL - FINANCIAL PROPOSAL”. Both envelopes shall then 

be placed in another single envelope marked as “ORIGINAL BID.” 

21.2 Each copy of the Technical Proposal and Financial Proposal, shall be similarly 

sealed duly marked as “COPY NO… - TECHNICAL PROPOSAL” and “COPY 

NO… – FINANCIAL PROPOSAL” respectively and the outer envelope as “COPY 

NO”.  

21.3 These envelopes containing the original and the copies shall then be enclosed in 

one single envelope that shall: 

a.  indicate the name of the Contract to be bid; 

b.  bear the name and address of the Bidder; 

c. be addressed to the Procuring Entity in accordance with ITB Clause 7; 

d. bear the specific identification of this bidding process indicated in the BDS; 

and 

e. bear a warning “DO NOT OPEN BEFORE…” the time and date for the 

opening of Bids , in accordance with ITB Clause 21. 

21.4 If all envelopes are not sealed and marked as required, the Procuring Entity will 

assume no responsibility for the misplacement or premature opening of the Bid. If 

a Bid is not sealed and marked as required, the bidder or its authorized 

representative shall acknowledge the condition of such Bid as submitted; otherwise 

the Bid shall be disqualified. 

D.  Submission and Opening of Bids 

22. Place and Deadline for Receipt of Bids 

Bids must be received by the BAC of the Procuring Entity at the address and on or before 

the deadline indicated in the BDS. 

23. Late Bids 

Any Bid submitted after the deadline for the receipt of Bids prescribed by the Procuring 

Entity, pursuant to ITB Clause 18, shall be declared “Late” and shall not be accepted by 

the Procuring Entity. The BAC shall record in the minutes of the bid submission and 

opening, the bidder’s name, its representative and the time the late bid was submitted. 



 

24. Modification and Withdrawal of Bids 

24.1 The Bidder may modify its Bid after it has been submitted provided that the 

modification is received by the Procuring Entity prior to the deadline prescribed for 

the receipt of Bids by the BAC. The Bidder shall not be allowed to retrieve its 

original Bid, but shall be allowed to submit another Bid equally sealed, properly 

identified, in accordance with ITB Clause 21, linked to its original bid marked as 

“TECHNICAL MODIFICATION” or “FINANCIAL MODIFICATION” and 

stamped “received” by the BAC. Bid modifications received after the applicable 

deadline shall not be considered and shall be returned to the Bidder unopened. 

24.2 A Bidder may, through a Letter of Withdrawal, withdraw its Bid after it has been 

submitted, for valid and justifiable reasons, provided that the Letter of Withdrawal 

is received by the Procuring Entity not later than the deadline prescribed for the 

receipt of Bids. The letter of withdrawal must be executed by the authorized 

representative of the Bidder identified in the Omnibus Sworn Statement, a copy of 

which should be attached to the letter.   

24.3 Bids requested to be withdrawn in accordance with ITB Clause 20.2 shall be 

returned unopened to the Bidders.  A Bidder that withdraws its Bid shall not be 

permitted to submit another Bid, directly or indirectly, for the same contract. 

24.4 No Bid may be modified after the deadline for the receipt of Bids. No Bid may be 

withdrawn in the interval between the deadline for the receipt of Bids and the 

expiration of the period of Bid validity specified by the Bidder in accordance with 

ITB Clause 13.1.  Withdrawal of a Bid during this interval may result in the 

forfeiture of the Bidder’s Bid Security, pursuant to the ITB Clause 14.5, and the 

imposition of administrative, civil and criminal sanctions as prescribed by R.A. 

9184 and its IRR. 

25. Receipt of Bids under Electronic Bidding 

 

If, as indicated in the BDS, Electronic Bidding is adopted for this procurement pursuant to 

GPPB Resolution No. 23-2013, dated 30 July 2013, the following procedure shall be 

observed with regard to the submission and receipt of bids: 

 

a. On-line Bidders may submit their eligibility requirements to the Procuring Entity 

through the e-bidding facility of PhilGEPS. 

 

b. Joint Ventures 

 

(1) In case of joint venture, each partner of the joint venture must: (i) be 

registered in the PhilGEPS, (ii) secure Certified Membership Status, and 

(iii) electronically send its respective eligibility documents. 

 

(2) The joint venture partners must identify and designate the Primary and 

Secondary Partner(s). 

 



 

(3) Before the PhilGEPS will accept submissions of Technical and Financial 

Proposals from the Primary Partner, there must be a confirmation from the 

Secondary Partner(s) as to existence of, or agreement to enter into, a joint 

venture. 

 

(4) Upon Confirmation, the Primary Partner shall be required by the PhilGEPS 

to upload the Joint Venture Agreement or a duly notarized statement. 

 

c. With regard to the requirement for a Bid Security as part of the Technical Proposal 

under Section 5.6.2a(2) above, the following guidelines shall be observed: 

 

i. On-line bidders may submit the Bid Security in cash through the PhilGEPS 

electronic payment facility. 

 

ii. In case of other forms of Bid Security, the on-line bidder shall prepare and 

submit a scanned copy of the Bid Security together with the electronic bid. 

However, the original Bid Security must be submitted to the BAC 

concerned before the end of business hours on the day of bid submission, a 

failure of which shall automatically render the bid submission as non-

compliant. 

 

iii. If the on-line bidder sends the original Bid security through registered mail 

or private courier, the indicated date of receipt by the postal service or 

private courier shall be considered as the date of submission to the BAC 

concerned, without prejudice to any verifications during post-qualification. 

 

d. On-line Bidders, or the Primary Partner in the case of Joint Ventures, shall 

electronically submit their bids through the Bidder’s On-line Nominee, at any time 

before the closing date and time specified in the BDs. 

 

e. The actual time of bid submission of an On-line Bidder shall be the time indicated 

on the PhilGEPS Server when the bidder clicks the “Submit” button which shall be 

automatically recorded by the PhilGEPS. Upon receipt of a bid, the PhilGEPS shall 

automatically generate a bid receipt page that can be printed by the on-line bidder. 

This contains the recorded “submission time” which shall be considered as the 

Official Submission Time of the bidder. 

 

f. An On-line Bidder may modify its bid at any time before the closing date and time 

for the submission and receipt of bids. 

 

g. An On-line Bidder may withdraw its bid before the deadline for the submission and 

receipt of bids. 

 

h. The PhilGEPS shall bar all incoming bids after the closing date and time. 

 

26.  Opening and Preliminary Examination of Technical Components of Bids 
 

26.1 The BAC shall open the Bid envelopes in the presence of Bidders’ representatives 

who choose to attend, at the time, on the date, and at the place specified in the BDS. 



 

Bidders’ representatives who are present shall sign a register evidencing their 

attendance. In case the Bids cannot be opened as scheduled due to justifiable 

reasons, the BAC shall take custody of the Bids submitted and reschedule the 

opening of Bids on the next working day or at the soonest possible time through 

the issuance of a bid bulletin to be posted in the DPWH and PhilGEPS websites. 

26.2 The BAC shall read out and record letters of withdrawal, and return the unopened 

envelopes containing the corresponding withdrawn Bid to the Bidders concerned.  

26.3 Outer envelopes marked “TECHNICAL MODIFICATION” or “FINANCIAL 

MODIFICATION” shall be identified but not opened. The BAC shall announce the 

presence and type of modification from the information contained on the outer 

envelope. 

26.4 The BAC shall thenconduct the Preliminary Examination of the Bids. The purpose 

of this examination is solely to determine the “presence-or-absence” of each of the 

required documents comprising the bid, as stated in Clause 14 above, using a simple 

non-discretionary “pass (if present) – or - fail (if absent)” criterion, with the aid of 

checklists. 

 

26.5 The BAC shall  first openand undertake the Preliminary Examination of the 

envelopes containing the Technical Components of the Bids, one at a time, and 

reading out and recording the following: 

 

a. Name of the Bidder. 

b. Whether there is a technical modification or substitution. 

c. Presence, amount and validity of the Bid Security. 

d. Presence or absence of each document comprising the Technical Proposal 

vis-à-vis a checklist of the required documents. 

26.6 The BAC of the Procuring Entity shall determine each Bidder’s compliance with 

the documents required to be submitted for the Technical Component of the Bid, as 

prescribed in ITB Clause 14. For this purpose, the BAC shall check the submitted 

documents in the Technical Component envelopeagainst a checklist (Form 

DPWH-INFR-31) of the required documents to ascertain if thelatterare all present 

in the Technical Component envelope.  If the required document is present, the 

Technical Component shall be rated as “passed” for that particular requirement.  On 

the other hand, if the required document is absent, i.e., missing, incomplete or 

patently insufficient, the Technical Component shall be rated as “failed” for that 

particular requirement.  In case one or more of the required documents in the 

Technical Component of a particular Bid is absent - i.e., missing, incomplete, or 

patently insufficient - the BAC shall rate the Technical Component as “failed” and 

immediately return to the Bidder concerned its second envelope (Financial 

Component) unopened.  If all of the required documents in the Technical 

Component envelope are present, the Technical Component is rated as “passed.” 

 



 

27.  Eligibility Check 

 
27.1  Unless otherwise indicated in the BDS, after the Preliminary Examination of the 

Technical Components of the Bids, the BAC of the Procuring Entity, assisted by its 

BAC Secretariat, shall conduct the Eligibility Check of each bidder that passed the 

documentary requirements for the Technical Component of the Bids - i.e., the BAC 

shall determine if the bidder is eligible to bid for the contract being procured. This 

shall be done electronically by computer using the data and program in the DPWH 

Civil Works Registry (CWR). The submission of the Original Receipt (OR) for 

payment of the BDs for the contract issued by any DPWH field office is sufficient 

for the BAC of the Procuring Entity to undertake the electronic eligibility 

evaluation of contractors.  
 

27.2 The BAC Secretariat of the Procuring Entity shall enter into the CWR the Contract 

Profile (CP) for the contract being procured. The CP will give the basic contract 

data, including the ABC, works similar to those of the contract to be bid, and 

contract duration. 

27.3 In case a bidder is already enrolled in the CWR and submits the Original Receipt 

(OR) for payment of the BDs for the contract issued by any DPWH field office, 

together with its bid, the BAC Secretariat shall enter into the CWR the PCAB 

License Number and/or name of the bidder. 

27.4 In case a bidder is not previously enrolled in the CWR and submits its Eligibility 

Requirements – i.e., Class “A” and Class “B” Documents - as part of its bid, 

together with Original Receipt (OR) for payment of the BDs for the contract issued 

by any DPWH field office, the BAC Secretariat shall immediately encode and enter 

into the CWR the appropriate data and information – e.g., SLCC, NFCC, etc. - from 

the submitted Documents.  

 

27.5 In both cases, the CWR program will then electronically process and match the 

prospective bidder’s capability or eligibility data in the CWR – e.g., value of 

Single Largest Completed Contract (SLCC) similar to the contract being procured 

and actual NFCC - against the eligibility requirements for the contract derived 

from the CP – e.g., SLCC similar to the subject contract and costing at least 50% 

of ABC, and NFCC at least equal to ABC. The computer program will thus 

automatically determine whether or not the prospective bidder meets the 

following eligibility requirements: 

 

a. The cost of the bidder’s SLCC is at least 50% of the ABC of the project to be 

procured. 

 

b. The bidder’s NFCC is at least equal to ABC of the project to be procured.  

 

The program will also generate the results of the Eligibility Check, including the 

Notices of Ineligibility. The reasons for ineligibility will also be automatically 

shown in the Notices of Ineligibility. 

 



 

27.6 During the bids opening session, the BAC will issue the Notices of Ineligibility to 

the bidders concerned. If any of the bidders immediately agrees to their ineligibility 

as indicated in the Notices, the BAC shall promptly not consider its bid and thus 

return its Financial Component envelope to the bidder unopened. If, on the other 

hand, any of the bidders indicate its intent to seek a reconsideration of its declared 

ineligibility, the BAC shall set aside its sealed Financial Component envelope 

which shall be signed on its cover by the bidder and other competing bidders and 

members of the BAC. If, after evaluating the bidder’s request for reconsideration, 

the BAC finds the bidder to be eligible for the contract at hand, the BAC shall set 

the date and time for the opening of its Financial Component envelope. 

 

27.7 In either case - i.e., the ineligible bidder accepting its ineligibility or expressing it 

intent to seek a reconsideration of its ineligibility - the either case - i.e., the 

ineligible bidder accepting its ineligibility or expressing it intent to seek a 

reconsideration of its ineligibility - the BAC shall then proceed with the opening 

and preliminary examination of the Financial Component of the bids of the bidders 

that are declared eligible.  

 

28. Preliminary Examination of Financial Components of Bids 

28.1 On the same day, the BAC shall then open the Financial Component of the Bid 

(second envelope) of each bidder whose Technical Component of the Bid was rated 

as “passed” (i.e., with complete documentary requirements) and was declared to be 

eligible for the contract.  The BAC shall check the submitted documents in the 

Financial Component against a checklist of required documents (Form DPWH-

INFR-31)to ascertain if the latter are all present in the Financial Component 

envelope.  If the required document is present, the Financial Component shall be 

rated as “passed” for that particular requirement.  In case one or more of the 

required documents in the Financial Component of a particular Bid is absent - i.e., 

missing, incomplete or patently insufficient - and/or if the submitted total bid price 

exceeds the ABC, the BAC shall rate the Financial Component and, thus, the entire 

bid, as “failed.”  If all of the required documents in the Financial Component are 

present, the entire bid is rated as “passed.”  Bids that are so rated as “passed” shall 

immediately be considered for detailed evaluation. 

28.2 The BAC shall prepare the minutes of the proceedings of the Bid opening that shall 

include, as a minimum: (a) the Abstract of Bids as Read including the name of each 

Bidder, its Bid prices, Bid Security, and findings of the Preliminary Examination 

of Bids; and (b) the attendance sheet.  

28.3 The BAC members shall sign the Abstract of Bids as Read and the BAC Observers 

may witness the same.  The Abstract of Bids as Read and the minutes of the Bid 

opening shall be available to the public upon written request and payment of a 

specified fee to cover the cost of materials. 

 



 

29.  Opening and Preliminary Examination under Electronic Bidding 

If, as indicated in the BDS, Electronic Bidding is adopted for this procurement pursuant 

to GPPB Resolution No. 23-2013, dated 30 July 2013, the following procedure shall be 

observed with regard to the opening and preliminary examination: 

 

a. Upon receipt of manually-filed bids, the Bid Opener, before the Bid Opening, but 

immediately after the deadline for submission of bids, shall record and input into 

the PhilGEPS E-bidding module the date and time each of the bid was manually 

received, including the name of the bidder’s authorized representative. 

 

b. The BAC shall open the bids immediately after the deadline for submission and 

receipt of bids, and on the bid opening date. 

 

c. Before the decryption of electronic bids, the Bid Opener must first login to the 

PhilGEPS and only then can BAC members input their respective USER IDs and 

PASSWORDS, provided however, that PhilGEPS decryption will not take place 

unless all the members present and logging in constitute quorum. 

 

d. The Bid Opener shall publicly open the first bid envelopes of bidders who 

submitted bids manually to determine each bidder’s compliance with the 

documents required to be submitted for eligibility, that is, legal, technical and 

financial eligibility documents; and for the technical requirements. For this 

purpose, the BAC shall check the submitted documents of each bidder against a 

checklist of required documents to ascertain if they are all present, using a non-

discretionary “pass/fail” criterion. If a bidder submits the required document, it 

shall be rated “passed” for that particular requirement. In this regard, bids that fail 

to include any requirement or are incomplete or patently insufficient shall be 

considered as “failed”. Otherwise, the BAC shall rate the bidder “passed” in 

relation to the eligibility and technical documents in the first envelope. 

 

e. After all the manually submitted first envelopes of bidders were opened, and the 

results and findings were encoded in the PhilGEPS Preliminary Examination 

Report facility, the Bid Opener shall thereafter proceed to decrypt the electronic 

First Bid Envelopes submitted by the On-line Bidders to determine each bidder’s 

compliance with the required eligibility and technical documents following the 

steps and procedures outlined in Section 5.6.9d above. Thereafter, the Bid Opener 

shall input the findings and results into the PhilGEPS’ Preliminary Examination 

Report facility. 

 

f. Immediately after determining compliance with the requirements in the first 

envelope, the Bid Opener shall forthwith open the manually submitted second bid 

envelope of each eligible bidder whose first bid envelope was rated “passed.” The 

second envelope of each complying bidder shall be opened within the same day. 

 

g. After all the manually submitted second envelopes of bidders were opened, and the 

results and findings were encoded in the PhilGEPS Preliminary Examination 

Report facility, the Bid Opener shall thereafter proceed to decrypt the electronic 

Second Bid Envelopes of each On-line Bidders whose electronic first bid envelope 



 

was rated “passed” to determine each bidder’s compliance with the required 

financial documents following the steps and procedures outlined in Section 5.6.9f 

above. 

 

h. In case one or more of the requirements in the second envelope of a particular bid 

is missing, incomplete or patently insufficient, and/or if the submitted total bid price 

exceeds the ABC, the BAC shall rate the bid concerned as “failed”. The Bid Opener 

shall then input the findings and results into the PhilGEPS’ Preliminary 

Examination Report facility. 

 

i. Only bids that are determined to contain all the bid requirements for both 

components shall be rated “passed” and shall immediately be considered for 

evaluation and comparison. 

 

j. The PhilGEPS shall automatically send an electronic mail to all bidders who failed 

in the preliminary examination of the first and/or second envelope. 

E.  Evaluation and Comparison of Bids 

30.  Process to be Confidential 

Members of the BAC, its staff and personnel, Secretariat and TWG, as well as observers, 

are prohibited from making or accepting any kind of communication with any bidder 

regarding the evaluation of any of the bids until the issuance of the Notice of Award. 

31. Clarification of Bids 

To assist in the evaluation, comparison and post-qualification of the bids, the Procuring 

Entity may ask in writing any Bidder for a clarification of its bid.  All responses to requests 

for clarification shall be in writing. Any clarification submitted by a Bidder in respect to 

its bid and that is not in response to a request by the Procuring Entity shall not be 

considered. 

32. Detailed Evaluation and Comparison of Bids 

a. The Procuring Entity shall evaluate and compare, in detail, only the Bids that are 

rated as “complying” (“passed”) for both Technical and Financial Proposals 

pursuant to ITB Clause 26.  

b. In evaluating the Bids to get the Lowest Calculated Bid, the Procuring Entity shall 

undertake the following: 

c. The detailed evaluation of the Financial Proposals of the Bids, to establish the 

correct calculated prices of the Bids. 

d. The ranking of the total bid prices as so calculated from the lowest to highest. The  

Bid with the lowest price in the ranking shall be identified as the Lowest Calculated 

Bid. 

 



 

e. To determine the Lowest Calculated Bid, the BAC shall use non-discretionary 

“pass/fail” criteria, as stated in the IB, which shall include a consideration of the 

following: 

(1)  Completeness of the bid. Unless the ITB specifically allows partial bids, 

bids not addressing or providing all of the required items in the BDs, 

including the BOQ, shall be considered as non-responsive and, thus, 

automatically disqualified.  In this regard, where a required item is 

provided, but no price is indicated, the same shall be considered as non-

responsive, but specifying a “0” (zero) or a dash (“-”) for the said item 

would mean that it is being offered for free to the Government, except those 

required by law or regulations to be provided for (IRR Section 32.2.1a); and 

(2)  Arithmetical corrections. The BAC shall consider computational errors, 

omissions and discounts if allowed in the BDs to enable proper comparison 

of all eligible bids.  Any adjustment shall be calculated in monetary terms 

to determine the calculated prices. 

In case a bid offers a discount on the total bid price, the percentage of the 

discount to the total bid price shall be applied to all pay items for purposes 

of evaluating the value of work accomplished during the implementation 

stage. 

 

(3)  Evaluation on equal footing. The BAC shall evaluate all bids on an equal 

footing to ensure fair and competitive bid comparison. For this purpose, all 

bidders shall be required to include the cost of all taxes, such as, but not 

limited to, value added tax (VAT), income tax, local taxes, and other fiscal 

levies and duties which shall be itemized in the Bid Form and reflected in the 

detailed estimates. Such bids, including said taxes, shall be the basis for bid 

evaluation and comparison. 

 

iv. Rule on discrepancies. In case of discrepancies between: (a) bid prices in 

figures and in words, the latter shall prevail; (b) total price per item and unit 

price for the item as extended or multiplied by the quantity of that item, the 

latter shall prevail; (c) stated total price and the actual sum of prices of 

component items, the latter shall prevail; (d) unit cost in the detailed estimate 

and unit cost in the BOQ, the latter shall prevail. The corrected per item cost 

for all items shall be the basis for the corrected grand total cost. 

 

v. Total calculated bid prices. The total calculated bid prices are obtained after 

making the detailed evaluation and corrections according to the 

abovementioned criteria.  

 

f. The Procuring Entity’s evaluation of bids shall only be based on the bid price quoted 

in the Financial Bid Form. 

 

g. In case of discrepancies between:  

 

(1) bid prices in figures and in words, or 



 

 

(2) total bid prices per pay item and unit prices applied to the quantities per pay 

item, or  

 

(3) stated total Bid price and the actual sum of prices of component items, or  

 

(4) unit prices in the detailed estimate and unit bid prices in the Bill of 

Quantities, 

  

the latter in each of the above cases shall prevail, and the total Bid amount shall be 

corrected accordingly. 

 

h. Based on the detailed evaluation of the bids, those that comply with the 

abovementioned requirements shall be ranked in the ascending order of their total 

calculated bid prices, as evaluated and corrected for computational errors, discounts 

and other modifications, in accordance with the provisions of this ITB Clause.  This 

will identify the Lowest Calculated Bid.  Total calculated bid prices, as evaluated 

and corrected for computational errors, discounts and other modifications, which 

exceed the ABC shall not be considered, unless otherwise indicated in BDS 14.3a. 

 

i. The provision in this Clause 32-i is not to be considered in the evaluation of the bids 

to determine the technically complying bid or the lowest calculated bid, but shall be 

applied by the Procuring Entity during the implementation of the contract, particularly 

in making contract payments:  

 

(1)  During the evaluation of the bids, the BAC shall take note of any unbalanced 

bids on early works and other items for unit-priced contracts.  

 

(2) Unbalanced bids are defined as those where the total bid price for a major pay 

item is more than fifty percent (50%) of the corresponding cost of that pay 

item in the ABC.  A major pay item is defined as that whose cost in the ABC 

is 20% or more of the total ABC; if there is no such pay item, then major pay 

items are defined as the two pay items in the ABC with the highest total costs. 

 

(3) Unbalanced bids also include those with a minor pay item whose cost in the 

ABC is more than five percent (5%) of the total ABC and where the 

corresponding bid price for that pay item is more than one hundred percent 

(100%) of the ABC for that item. 

 

(4) For unbalanced bids, during the implementation of the contract works, the 

payment for these major and minor pay items shall be made initially at the 

unit prices in the ABC, and the remainder - i.e., contract unit price minus ABC 

unit price for the major pay item - shall be paid when the work under the 

major pay item is completed. 

33. Procedure for Detailed Evaluation of Bids under Electronic Bidding 

In case Electronic Bidding is adopted pursuant to GPPB Resolution No. 23-2013, dated 30 

July 2013, the Procuring Entity shall apply the manual procedure for the detailed evaluation 



 

of bids prescribed under Section 31 of the ITB. In addition, the procuring Entity shall 

observe the following guidelines: 

 

a. After conducting the detailed evaluation of all bids using non-discretionary 

criterion, the Bid Opener shall input and record the results of the evaluation into 

the PhilGEPS’ Evaluation Summary Report facility. 

 

b. The PhilGEPS shall automatically rank the bidders in ascending order based on 

their total calculated bid prices to identify the LCB as evaluated and corrected for 

computational errors, and other bid modifications. Total calculated bid prices, as 

evaluated and corrected for computational errors, and other bid modifications, 

which exceed the ABC shall be disqualified. After all bids have been received, 

opened, examined, evaluated, and ranked, the system shall thereafter generate the 

Abstract of Bids in the form of PhilGEPS Evaluation Summary Report. 

 

c. The BAC shall manually prepare a Resolution whether approving or denying the 

Abstract of Bids generated by the system. However, after the BAC Resolution 

approving the Abstract of Bids is uploaded in the PhilGEPS, an electronic message 

shall be automatically sent to all bidders who participated informing them that the 

Abstract of Bids is available for downloading. 

 

34. Post-Qualification of the Lowest Calculated Bid 

a. The Procuring Entity shall conduct a Post-Qualification of the Bidder that is 

evaluated to have the Lowest Calculated Bid (LCB) to determine definitely if it 

complies with and is responsive to all requirements and conditions for eligibility 

and of the Bidding for the contract specified in ITB Clauses 5 and 14.  

b. Within a non-extendible period of five (5) calendar days from receipt by the Bidder 

of the notice from the BAC that it submitted the LCB, the Bidder shall submit the 

following post-qualification documentary requirements (IRR Section 34.2): 

(1) Latest income and business tax returns. 

(2) Other appropriate licenses and permits required by law and stated in the BDS. 

Failure of the Bidder declared as LCB to submit the requirements under this Clause 

on time or a finding against the veracity thereof, shall disqualify the Bidder for 

award. In the event that a finding against the veracity of any of the documents 

submitted is made, it shall cause the forfeiture of the bid security in accordance 

with Section 69 of the IRR. 

c. The determination shall use non-discretionary “pass/fail” criteria and be based upon 

examination, verification, and validation of all statements made and documents 

submitted by the Bidder in the Technical and Financial Components of its Bid. The 

Procuring Entity shall use the post-qualification criteria indicated in Form DPWH 

INFR-37. The post-qualification shall be completed within twelve (12) calendar 

days.  

 



 

d. If the BAC determines that the Bidder with the LCB passes all the criteria for Post-

Qualification, it shall declare the said bid as the Lowest Calculated Responsive Bid, 

(LCRB) and recommend to the HoPE the award of contract to the said Bidder at its 

submitted price or its calculated bid price, whichever is lower. 

 

e.  If the BAC determines that the Bidder with the LCB fails the criteria for Post-

Qualification, it shall proceed to the next LCB with a fresh period to make a similar 

determination of that Bidder’s capabilities. If the second Bidder, however, fails the 

Post-Qualification, the procedure for Post-Qualification shall be repeated for the 

Bidder with the next LCB, and so on until the LCRB is determined for 

recommendation of contract award. 

 

35. Post-Qualification under Electronic Bidding 
 

If, as indicated in the BDS, Electronic Bidding is adopted for this procurement pursuant to 

GPPB Resolution No. 23-2013, dated 30 July 2013, the Procuring Entity shall observe the 

following procedure with regard to the post-qualification: 

 

a. Within one (1) day after the approval of the Abstract of Bids, the bidder with the 

Lowest Calculated Bid (LCB) should be notified through electronic mail that the 

bidder shall undergo post-qualification and submit the post-qualification 

requirements within five (5) calendar days as provided for under Section 34.2 of 

RA 9184-IRR. 

 

b. If the BAC determines that the bidder with the LCB passes all the criteria for post-

qualification, it shall declare the said bid as the Lowest Calculated Responsive Bid 

(LCRB), and recommend to the HoPE the award of contract to the said bidder at its 

submitted bid price or its calculated bid price, whichever is lower or, in the case of 

quality-based evaluation procedure, submitted bid price or its negotiated price, 

whichever is lower. 

 

c. If, however, the BAC determines that the bidder with the LCB fails the criteria for 

post-qualification, it shall immediately notify the said bidder electronically in 

writing of its post-disqualification and the grounds for it. 

 

d. Immediately after the BAC has electronically notified the first bidder of its post-

disqualification, and notwithstanding any pending request for reconsideration 

thereof, the BAC shall initiate and complete the same post-qualification process on 

the bidder with the second LCB. If the second bidder passes the post-qualification, 

and provided that the request for reconsideration of the first bidder has been denied, 

the second bidder shall be post-qualified as the bidder with the LCRB. 

 

e. If the second bidder, however, fails the post-qualification, the procedure for post-

qualification shall be repeated for the bidder with the next LCB, and so on until the 

LCRB, as the case may be, is determined for award, subject to Section 37 of the 

IRR. 

 

f. The post-qualification process shall be completed in not more than twelve(12) 

calendar days from the determination of the LCB. In exceptional cases, the post-



 

qualification period may be extended by the HoPE, but in no case shall the 

aggregate period exceed forty five (45) calendar days. 

 

g. The BAC or its Bid Opener shall record and encode the post-qualification results 

of manually submitted documents in the PhilGEPS. For electronic documents 

submitted online, the BAC or its Bid Opener shall decrypt the documents and the 

results recorded automatically. 

 

h. After recording the post-qualification summary and uploading the BAC resolution 

declaring the bidder with the LCRB in the PhilGEPS, an electronic message shall 

be automatically sent to all bidders who participated informing them that the Notice 

of LCRB is available for downloading. 

36. Right of Procuring Entity to Reject Bids 

36.1 Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring 

Entity concerned reserves the right to review the qualifications of the Bidder at any 

stage of the procurement process if the Entity has reasonable grounds to believe 

that the Bidder has made a misrepresentation, or that there has been a change in the 

Bidder’s capability to undertake the contract from the time it submitted its 

eligibility requirements. Should such review uncover any misrepresentation made 

in the eligibility and bidding requirements, statements or documents, or any 

changes in the situation of the Bidder which will affect its capability to undertake 

the contract so that it fails the preset eligibility or bid evaluation criteria, the 

Procuring Entity shall consider the said Bidder as ineligible and shall disqualify it 

from submitting a bid or from obtaining an award for the contract. 

36.2 The Procuring Entity reserves the right to reject any and all bids, declare a failure 

of bidding, or not award the contract in the following situations, without incurring 

any liability to the affected bidders: 

a. If there is prima facie evidence of collusion among appropriate public 

officers or employees of the Procuring Entity, or between the BAC and any 

of the bidders, or among the bidders themselves, or between a bidder and a 

third party, including any act which restricts, suppresses or nullifies or tends 

to restrict, suppress or nullify competition. 

b. If the BAC is found to have failed in following the prescribed bidding 

procedures. 

c. For any justifiable and reasonable ground where the award of the contract 

will not redound to the benefit of the Government as follows:  

(1) if the physical and economic conditions have significantly changed so 

as to render the contract works no longer economically, financially or 

technically feasible as determined by the HoPE; 

(2) if the contract works are no longer necessary as determined by the 

HoPE; or 



 

(3) if the funds for the contract have been cancelled, withheld or reduced 

through no fault of the Procuring Entity. 

36.3 In addition, the Procuring Entity may likewise declare a failure of bidding, without 

incurring any liability to the affected bidders, when: 

a. no bids are received; 

b. all prospective bidders are declared ineligible; 

c. all bids fail to comply with all the bid requirements or fail post-

qualification; or 

d. the bidder with the LCRB refuses, without justifiable cause to accept the 

award of contract, and no award is made. 

 

F.  Award of Contract 

37. Award Criterion 

The Procuring Entity shall award the contract to the winning Bidder whose Bid has been 

determined, after the evaluation of bids and Post-Qualification, as the LCRB, at its submitted 

bid price or its calculated bid price, whichever is lower (IRR Section 34.4).  

38. Notice of Award 

38.1 Based on the Bid-Evaluation and Post-Qualification Report, the BAC shall declare 

the LCRB and recommend, through a Resolution to the HoPE, the award of the 

contract to the Bidder with the LCRB. The HoPE shall approve or disapprove the 

said BAC Resolution recommending the award within fifteen (15) calendar days 

from the receipt of that Resolution.  

 

38.2 Immediately upon the approval of the BAC Resolution for award and prior to the 

expiration of the Bid validity period, the Procuring Entity shall issue a written 

Notice of Award (NOA) to the Bidder with the LCRB to be received by the Bidder 

personally, by registered mail, or electronically, receipt of which must be confirmed 

in writing within two (2) days by the Bidder with the LCRB and submitted 

personally or sent by registered mail or electronically to the Procuring Entity. 

 

38.3 The NOA shall state the proposed contract price – i.e., whichever is lower of the 

submitted bid price or calculated bid price - together with the documentary 

requirements to be submitted by the Bidder to perfect the contract.  

38.4 Notwithstanding the issuance of the NOA, award of contract shall be subject to the 

following conditions: 

 

a. Submission by the bidder with the LCRB of the following documents within 

ten (10) from the bidder’s receipt of the NOA, as conditions for signing the 

contract: 

 



 

(1) Notice of Award (NOA) with the bidder’s signed “conforme”(Use 

Form DPWH-INFR-41) 

 

(2) Authority of Signing Official/Board Resolution/Secretary’s 

Certificate 

 

(3) For a joint venture (JV), Contractor’s PCAB Special JV License and 

JV Agreement. 

 

(4) Performance Security in accordance with Section 3.9.2.2 of the 

DPWH Procurement Manual Volume II (Use Form DPWH-INFR-

43 or DPWH-INFR-44, as applicable). 

 

(5) Construction Methods (Use Form DPWH-INFR-45) 

 

(6)  Construction Schedule in the form of PERT/CPM Diagram or 

Precedence Diagram and Bar Chart with S-Curve, or other approved 

tools of project scheduling, and Cash Flow (Use Form DPWH-

INFR-46). 

 

(7) PRC License No. and Tax Identification No. (TIN) of Each Key 

Personnel. 

(8) Manpower Schedule (Use Form DPWH-INFR-47). 

 

(9) Equipment Utilization Schedule (Use Form DPWH-INFR-48). 

 

(10) Construction Safety and Health Program (Use Form DPWH-INFR-

49). 

 

(11)  Contractor’s All-Risk Insurance (CARI) 

 

(12) Latest Income Tax and Business Returns duly stamped and received 

by BIR and duly validated with the tax payments made. Tax Clearance 

from the BIR to prove full and timely payment of taxes. 

 

(13) For a local contractor, Certification under oath stating that the 

Contractor is free and clean of all tax liabilities. 

 

(14)  For a foreign bidder, valid PCAB License and Registration for the 

type and cost of the contract to be bid, when the Treaty or International 

or Executive Agreement expressly allows submission of the PCAB 

License and Registration for the type and cost of the contract to be bid  

as a pre-condition to the NOA. 

 

b.  Signing of the contract as provided in ITB Clause41. 

c.  Approval of the contractas provided in ITB Clause 41. 



 

38.5 In the event of disapproval by the Head of the Procuring Entity of the BAC Resolution 

to award the contract to the Bidder with the LCRB, which shall be based only on valid, 

reasonable, and justifiable grounds as provided for under Section 41 of the IRR of RA 

9184, the Head of the Procuring Entity shall notify the BAC and the Bidder in writing 

of such decision and the grounds therefor. When applicable, the BAC shall conduct a 

post-qualification of the Bidder with the next Lowest Calculated Bid. The Bidder may 

file a request for reconsideration in accordance with Section 37.1.3 of the IRR of RA 

9184. 

39.  Performance Security 

39.1 Within a maximum period of ten (10) calendar days upon receipt of the NOA from 

the Procuring Entity, and in no case later than the signing of the contract by the 

winning Bidder and the Procuring Entity, the winning Bidder shall furnish to the 

Procuring Entity, the required Performance Security in an amount equal to the 

percentage of the total contract price in accordance with the following schedule and 

with the conditions specified in GCC Clause 7: 

 

Table 39.1 Forms and Amounts of Performance Security 

Form Minimum Amount 

a. Cash or cashier’s/manager’s check issued by 

a Universal or Commercial Bank 

Ten percent (10%) of 

Total Contract Price  

b. Bank draft/guarantee or irrevocable letter of 

credit issued by a Universal or Commercial 

Bank; provided that it shall be confirmed or 

authenticated by a Universal or Commercial 

Bank if issued by a foreign   bank (Use Form 

DPWH-INFR-42) 

Ten percent (10%) of 

Total Contract Price 

c. Surety bond callable upon demand issued by a 

surety or insurance company duly certified by 

the Insurance Commission as authorized to issue 

such security (Use Form DPWH-INFR-43) 

Thirty percent (30%) of 

Total Contract Price 

 

39.2 Failure of the winning Bidder to comply with the requirements of ITBClause39.1 

shall constitute sufficient grounds for cancellation of the award and forfeiture of its 

Bid Security. In this event, the Procuring Entity shall have a fresh period to initiate 

and complete the post-qualification of the second Lowest Calculated Bid.  The 

procedure shall be repeated until the Lowest Calculated and Responsive Bid is 

identified and selected for recommendation of contract award. However, if no 

Bidder passed post-qualification, the BAC shall declare the bidding a failure and 

conduct a re-bidding with re-advertisement. 

40.  Documents Comprising the Contract 

40.1 The Contract shall consist of the following: 

 

a. Contract Agreement (Use Form DPWH-INFR-50) 



 

b. Documents forming part of the Contract Agreement in the following order 

of priority: 

(1) Notice of Award (NOA) with the Contractor’s signed “conforme” 

(2) Contractor’s Bid in the Form of Bid, including its Technical and 

Financial Proposals, as calculated by the Procuring Entity and 

conformed by the Contractor through the NOA, and all other 

documents/statements submitted (e.g., bidder’s response to request 

for clarifications on the bid), including corrections to the bid, if any, 

resulting from the Procuring Entity’s bid evaluation 

(3) Bidding Documents (other than b(4) to b(7) below) with Bulletins 

(4)  Specifications 

(5)  Drawings 

(6)  Special Conditions of Contract (SCC) 

(7) General Conditions of Contract (GCC) 

   (8) Performance Security 

c.  Other Documents 

(1) Construction Methods 

(2) Construction Schedule in the form of PERT/CPM Diagram or 

Precedence Diagram and Bar Chart with S-Curve, or other approved 

tools of project scheduling, and Cash Flow  

 

(3) PRC License No. and TIN of Each Key Personnel. 

 

(4)  Manpower Schedule  

 

(5)  Equipment Utilization Schedule  

 

(6)  Construction Safety and Health Program initially approved by the 

HoPE 

(7)  Contractor’s All Risk Insurance (CARI) 

  

40.2 The documents in ITB Clauses40.1a and b(2) to b(7) shall be provided by the 

Procuring Entity, while the documents in Clauses40.1b(1), b(8), and c(1) to c(7) 

shall be submitted by the winning bidder to the Procuring Entity within ten (10) 

calendar days from the date of its receipt of the Notice of Award. 



 

41. Signing and Approval of the Contract 

41.1 Within ten (10) days from the date of receipt from the winning Bidder of the 

documents mentioned in ITB Clause 40.1b(1), b(8), and c(1) to c(7), the 

successful Bidder and the authorized official of the Procuring Entity shall sign the 

Contract Agreement. 

41.2 If further approval of the contract is required, the approving authority is given a 

maximum of twenty (20) calendar days from receipt thereof to approve or 

disapprove it. 

41.3 Upon approval of the Contract, the Procuring Entity shall notify the other Bidders 

that their bids were unsuccessful. 

42. Notice to Proceed 

42.1 Within seven (7) calendar days from the date of signing and, if required, further 

approval of the contract, by the appropriate government approving authorities, the 

Procuring Entity shall issue the Notice to Proceed (NTP), using Form DPWH-

INFR-51, together with a copy or copies of the approved contract, to the successful 

bidder All notices, including the NTP, called for by the terms of the contract shall 

be effective only at the time of receipt thereof by the successful bidder(IRR Section 

37.4). 

 

42.2 The contract effectivity date shall be the date of contract signing. The Bidder shall 

commence performance of its obligations only upon receipt of the Notice to 

Proceed. 

 

43. Protest Mechanism 
 

Decision of the procuring entity at any stage of the procurement process may be questioned 

in accordance with Sections 55 of the IRR of RA 9184. 

 

 

 

 

 

 

 

 

 

 



 

 

ANNEX II-1.1E 

Section V. Bid Data Sheet 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

BID DATA SHEET 

ITB Clause  

1.1 The Procuring Entity is DPWH-Dinagat Islands District Engineering Office 

The scope of the Works under this Contract is Other General Requirements, 
Earthworks, Bridge Construction (Concrete Revetment) 
 
The Contract Name is Repair/Maintenance of Sto. Niño River Revetment, 
Brgy. Sto. Niño, Basilisa, Dinagat Islands 
 
The Contract ID is 25NE0072 

2. The Approved Budget for the Contract is 2,000,000.00 

The Funding Source is the Government of the Philippines through FY2025 
MOOE 
` 
The name of the Project is Repair/Maintenance of Sto. Niño River 
Revetment, Brgy. Sto. Niño, Basilisa, Dinagat Islands 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 

8.1  “Subcontracting is not allowed.”  

8.3  “Not applicable.” 

9.1 The Procuring Entity will hold a Pre-Bid Conference for this Project on July 10, 
2025 at 10:00 AM at BAC Office, DPWH-Dinagat Islands District 
Engineering Office, Brgy. Cuarinta, San Jose, Dinagat Islands, and through 
video-conferencing/webcasting via Zoom Meeting ID: 4475884112, 
Passcode:2EEWK, facebook.com/dpwhdinagatbac which shall be open to 
prospective bidders. 
 

9.4 Electronic Bidding in accordance with GPPB Resolution No. 23-2013 will not be 
adopted in this procurement. 

11.1 The Procuring Entity’s address is:  

DPWH-Dinagat Islands District Engineering Office 
Brgy. Cuarinta, San Jose, Dinagat Islands 
 
RODULFO A. LIBAY 
District Engineer 
Contact No. 09230833185 
e-mail address: dpwh_dinagat @ yahoo.com  

14.1 No further instructions. 

14.2a(2)(a)i No further instructions. 



 

14.2a(4)(b) The minimum work experience requirements for the key personnel are the 
following: 

Key Personnel Min. Years of Similar 
Experience 

(Same Position) 

Min. Years of Total 
Work Experience 
(Same Position) 

Project Manager 5 years 5 years 

Project Engineer 3 years 3 years 

Materials Engineer 3 years 3 years 

Foreman 2 years 2 years 

Construction  
Safety and Health 
Officer 

3 years 3 years 

 
Accredited Safety Officer (Required Upon issuance of Notice of Award) subject 
to D.O 98 Series of 2014: Submission of Construction Safety and Health 
Program Approved by the Department of Labor and Employment (DOLE). 
 
First Aider w/ certificate of Training issued by RED CROSS in compliance to 
DOLE requirements for the approval of Construction Safety & Health Program 
(Required Upon issuance of Notice of Award) subject to D.O 98 Series of 2014: 
Submission of Construction Safety and Health Program Approved by the 
Department of Labor and Employment (DOLE). 
 
The key personnel should meet the following number of years’ work experience. 
 

1. The experience means total years of civil works experience (of any 
nature in construction and engineering consultancy services) 

 
2. Include the Tax Identification Number (TIN) of the Key Personnel. 

Compliance to D.O. 98 series of 2016: Revised Guidelines on the 
Accreditation of Contractors’/Consultants’ Materials Engineer. 

 
3. Include the contact number of the Materials Engineer 

  
 

14.2 a(4)(c) 1) The minimum major equipment requirements are the following: 
 

Description Capacity Required 
Units 

One Bagger Mixer   4 - 6 cu. ft/min  1 

Bar Cutter, Single Phase   1 

Concrete Vibrator, 25mm dia.   5 amp  1 

Backhoe   0.80 cu.m.  1 

Dumptruck   12 cu.m.  1 

TM Crane Standard Boom, Mechanically   1 

Vibro Hammer, Pile Vibratoty Hydraulic 

Driven (PTC 50 H1A)  

 1 

WELDING MACHINE( GAS/DIESEL 

DRIVEN)  

 1 

Oxygen/Acetylene Cutting Fit   4 - 6 ft3/min  1 



 

 
2) Laboratory                       Required No.             Minimum 

            Equipment                        of Units                     Capacity/Unit 
 
Please refer to D.O. 11, Series of 2017 for the minimum materials testing 
equipment and D.O. 127, Series of 2018, Strict Application of R.A. 9184 in 
the conduct of Post-Qualification of Bidders with Delayed On-Going 
Contracts with the DPWH. 
 

14.3a The ABC is 2,000,000.00.  Any bid with a financial component exceeding this 
amount shall not be accepted.” 
 

14.3 b “No further instructions.” 

17.1 Bids shall be valid until 120 calendar days from the date set for bid opening. 
  

18.1 The bid security shall be limited to a Bid Securing Declaration or one of the 
following forms in accordance with the following amounts: 

1. The amount of not less than Forty Thousand Pesos Only (PhP 40,000.00), 
if bid security is in cash, cashier’s/manager’s check, bank draft/guarantee 
or irrevocable letter of credit; 

2. The amount of not less than One Hundred Thousand Pesos Only (PhP 
100,000.00), if bid security is in Surety Bond. 

18.3 The Bid Security shall be valid until 120 calendar days from the date set for 
bid opening. 
 

19.1 No further instructions.” 

20.4 The Bidder shall submit one original and two copies of the first (Technical) 
and second (Financial) components of its bid. 
 

21.3 d The specific identification of this bidding process is 25NE0072 - 
Repair/Maintenance of Sto. Niño River Revetment, Brgy. Sto. Niño, 
Basilisa, Dinagat Islands 

22 Bid submission maybe done manually or electronically/online. However, bidders 
should only select one mode of submission, either manual or electronic. 

The address for receipt of Bids submitted manually is BAC Office, DPWH-
Dinagat Islands District Engineering Office, Brgy. Cuarinta, San Jose, 
Dinagat Islands. 

The deadline for receipt of Bids is on July 22, 2025 at 10:15 A.M. 

For bids to be submitted electronically/online, the following procedures 
should be observed following D.O. 87-2020: 

1. Submission of electronic Official Receipt of purchase of the 

Bidding Documents 

 
Prior to the deadline of submission of bids, the prospective bidders shall 
send an e-mail with subject “Official Receipt for [Insert Contract ID]” 



 

to electronicbids_dinagatisland@dpwh.gov.ph. Attached to the said 
e-mail is the copy of the Official Receipt of purchase of bidding 
documents in Portable Document File (PDF) format with file name in the 
format “<PCAB ID>_<CONTRACT ID>_OfficialReceipt.pdf”. 

For example, the filename of the attached PDF containing the Official 
Receipt of the Contractor with PCAB ID No. 12345, who intends to 
participate in the bidding of Contract ID No. 20Z00123 shall be 
“12345_20Z00123_OfficialReceipt.pdf”. Further, the e-mail subject 
would be “Official Receipt for 20Z00123”. 

In case a prospective bidder originally intends to join the bidding as a 
Joint Venture (referred as “original bidder”), has been issued an Official 
Receipt of purchase of bidding documents and has submitted the 
electronic Official Receipt, but eventually decided to join the bidding with 
new members or as individual contractors (referred as “regrouped 
bidder”), or vice-versa, the “regrouped bidder” should purchase a new 
bidding document to be issued with the corresponding Official Receipt 
in their name and submit the electronic Official Receipt following the 
same procedures.  

2. Confirmation of the electronically submitted Official Receipt 

 
2.1 An e-mail shall be received by a prospective bidder confirming its 

successful submission of the Official Receipt as required under 

Item 1.  

 
Only the electronic bids of bidders who have successfully 
submitted an electronic Official Receipt shall be accepted. 

  
2.2 An e-mail shall also be received by a prospective bidder in 

instances where their sent e-mail related to Item 1: 

  
a. Has incorrect subject Contract ID, which means that a 

corresponding folder with the same Contract ID does not exist 

in the eBid Portal; 

 
b. Has no attachment; 

 
c. Has an attachment but is not in the prescribed format; 

 
d. Has more than one (1) attachment; or 

 
e. Was received after the deadline of bid submission. 

For the foregoing cases, the prospective bidders should 
rectify/correct the noted deficiency/ies to comply with the 
requirements under Item 1 for its electronic bid to be accepted. 

3. Preparation and submission of an electronic Bid 



 

The prospective bidders shall prepare and submit their bids 
electronically following the steps prescribed under with D.O. 87 - 2020 
in accordance with GPPB Resolution No. 09-2020 as follows: 

a. Following GPPB Resolution No. 09-2020, a bidder has the 

option to submit bid electronically. However, if a bidder 

chooses to submit an electronic bid, the same bidder can 

no longer submit a bid manually for the same contract, and 

vice versa. 

 
b. Similar to manual submission, prospective bidders shall 

prepare their bids in two (2) file folders, each for the Technical 

and Financial Components. The file name of the Technical and 

Financial Components folders should be in the format <PCAB 

ID>_<CONTRACT_ID>_TECHNICAL and <PCAB 

ID>_<CONTRACT_ID>_FINANCIAL (e.g. 12345 20Z00123 

TECHNICAL, 12345 20Z00123 FINANCIAL).  

 
Subsequently, each of the Technical and Financial 
Components file folders shall be COMPRESSED, PASSWORD 
PROTECTED and NAMED in the format <PCAB 
ID>_<CONTRACT_ID>_TECHNICAL.zip (or .rar/.7z) and 
<PCAB ID>_<CONTRACT_ID>_FINANCIAL.zip (or .rar/.7z), 
respectively (e.g. 12345 20Z00123 TECHNICAL.zip, 12345 
20Z00123 FINANCIAL.zip). 
 

c. Each file contained in the Technical and Financial Components 

file folders shall be in PDF format (either scanned or 

exported/published), with file name in the format <PCAB 

ID>_<CONTRACT ID>_DescriptiveFilename.pdf (e.g. 12345 

20Z00123 PCABLicense.pdf, 12345 20Z00123 

OmnibusSwornStatement.pdf). 

 
d. The compressed archive file folders of the Technical and 

Financial components shall be compiled in a PASSWORD 
PROTECTED COMPRESSED ARCHIVE MAIN FILE FOLDER 
with filename in the format <PCAB>_<CONTRACT ID>_Bid 
(e.g. 12345 20Z00123 Bid).  

 
In case the total file size of the main archive file folder is more 
than the allowable size of an attachment per e-mail of the 
prospective bidder’s e-mail service provider (e.g. Gmail, Yahoo 
Mail, Outlook), they shall need to split its electronic bid into two 
or more PASSWORD PROTECTED COMPRESSED 
ARCHIVE MAIN FILE FOLDERS. 

 
e. The e-mail submitting the prospective bidder’s electronic bid 

should have a Subject in the format “Bid Submission for 

[Insert Contract ID]” (e.g. “Bid Submission for 20Z00123”).  

 
In case of multiple compressed archive main file folders, it shall 
be submitted in multiple e-mails, each with Subject in the 



 

format “Bid Submission [Insert Number of main archive 
folder]/[Insert total number of main archive folders]” (e.g. 
“Bid Submission 1/2 for 20Z00123”and “Bid Submission 2/2 for 
20Z00123”. 
 

f. The prospective bidder shall submit its electronic bid to 

electronicbids_dinagatisland@dpwh.gov.ph using the 

prospective bidder’s e-mail address registered in the Civil 

Works Application (CWA). In case prospective bidders are not 

yet registered, they can use any e-mail address, subject to the 

verification of the BAC Secretariat. 

 
4. Modification of an electronic bid 

 
If a bidder wishes to modify its electronic bid, he may do so following 
the procedures in the manual submission of bid or he may choose to 
submit his modification electronically in the same format prescribed in 
the preparation and submission of an electronic bid, except that the 
subject of the e-mail submitting the bid modification shall be labelled 
“Bid Modification X for <Contract ID>”, where “X” represents the 
number of bid modification submitted. For example, the subject of an 
e-mail submitting a first bid modification for Contract ID No. 20Z00123 
should be “Bid Modification 1 for 20Z00123". 
 

5. Non-participation in the Bidding 

 
In case a prospective bidder that have purchased a bidding document 
decided not to participate, he may choose to submit his letter of non-
participation manually or electronically. In case of electronic 
submission, the contractor shall send an e-mail with the Subject “Non-
participation for <Contract ID>” with the letter of non-participation as 
attachment with file name “<PCAB ID>_<CONTRACT ID>_Non-
Participation.pdf”. This e-mail should be sent to 
electronicbids_dinagatisland@dpwh.gov.ph before the deadline for 
bid submission. 
 

6. Withdrawal of Electronic Bid 

 
Bids may only be withdrawn prior the deadline for bid submission. In 
case of withdrawal of an electronic bid, the bidder shall send an e-mail 
with the subject “Bid Withdrawal for <Contract ID>” and the letter of bid 
withdrawal in pdf format with filename “<PCAB ID>_<CONTRACT 
ID>_BidWithdrawal.pdf” shall be attached. This e-mail should be sent 
to electronicbids_dinagatisland@dpwh.gov.ph before the deadline 
for bid submission. 
 

7. Opening of the electronic bid 

 
Only during the actual opening of bids shall the bidder disclose the 
passwords for his electronic bid. This can be done by the bidder’s 
authorized representative verbally in person, through phone call, online 
platforms (e.g. videoconferencing, webcasting), or through writing. In 
all cases, the bidders will have only three (3) attempts or fifteen (15) 



 

minutes, whichever comes first, to provide the correct password. 
Otherwise, the bidder shall be disqualified except in unforeseen 
justifiable circumstances. The bidder may also be subjected to the 
three-strike policy (D.O. 17, Series of 2015) as warranted by the 
circumstances. 
 
If the bidder chooses to disclose the password through phone call, he 
should make sure that the contact numbers as recorded in the Civil 
Works Application are open when the BAC calls to ask for the 
password. The bidder may also choose to call the BAC number 0999-
501-7668 during the bid opening time and wait for the opening of his 
bid for him to disclose the password. For online call/video calls, the 
bidder may call the facebook.com/dpwhdinagatbac 
 
If the bidder chooses to attend the bid opening through online 
conference, the bidder should join the meeting using the following link 
Zoom Meeting ID: 4475884112, Passcode:2EEWK, 
facebook.com/dpwhdinagatbac 
 
If the bidder chooses to disclose the passwords through writing, the 
letters for password 1 (Main File Folder/Technical Component File 
Folder) and password 2 (Financial Component File Folder) should be 
enclosed in separate envelopes with the sender details (AMO, Bidder 
Name, Address) addressed to the BAC Chairperson, with the details of 
the bidding (Contract ID, Contract Name, Bid Opening Date and Time), 
signed and sealed, with a remark “Password [Insert 1 or 2]. Do not 
open before actual bid opening date and time”. 
 
All electronic bids (Password protected compressed archive main file 
folder/s) shall be opened first for the opening of the Technical 
Component compressed archive file folder/s. This shall be followed by 
the opening of the bids submitted manually for the opening of the 
Technical Component Envelopes. The same procedures apply for the 
Financial Component compressed archive file folder/s and financial 
component envelopes. 
 
If the electronic bid or file within it was found to be damaged, could not 
be extracted or opened, the bid shall be considered “Failed”. 
 
If the electronic bid is not password-protected or is not in the required 
format, the bid shall still be accepted provided that the bidder 
acknowledges such condition. The BAC shall assume no responsibility 
for the misplacement of the contents of the contents of the improperly 
sealed or marked bid, or improperly compressed or password-
protected folder, or for its premature opening. 
 

8. File name convention in case of a Joint Venture Bidder 

 
For Joint Venture (JV), the format of PCAB ID to be used by the bidder 
in naming their files, folders and archives shall be “JV-<PCAB ID of the 
Lead Member>”. For example, if three (3) Contractors with PCAB ID 
Nos. 12345 (lead member), 67890, and 24680 entered into a JV, the 
PCAB ID they must use is “JV-12345”.  



 

25 Electronic Bidding in accordance with GPPB Resolution No. 23-2013 will not be 
adopted for the Receipt of Bids in this procurement. 

27.1 The place of opening of Bids is BAC Office, DPWH-Dinagat Islands District 
Engineering Office, Brgy. Cuarinta, San Jose, Dinagat Islands. 

The date and time of opening of Bids are July 22, 2025 at 10:30 A.M. 
 

29 Electronic Bidding in accordance with GPPB Resolution No. 23-2013 will not 
be adopted for Bids Opening and Preliminary Examination in this 
procurement. 

34 b(2) List additional contract documents relevant to the Project that may be 
required by existing laws and/or the Procuring Entity, such as 
construction schedule and S-curve, manpower schedule, construction 
methods, equipment utilization schedule construction safety and health 
program approved by the Department of Labor and Employment, and 
Precedence Diagram Method (PDM). 
  

35 Electronic Bidding in accordance with GPPB Resolution No. 23-2013 will not 
be adopted for Post-Qualification in this procurement. 
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  GENERAL CONDITIONS OF CONTRACT 

1. Definitions  

1.1 Arbiter is the person appointed jointly by the Procuring Entity and the Contractor 

to resolve disputes in the first instance. 

1.2 As-Built Drawings refer to the engineering plans for the structure as actually 

constructed and completed under this Contract, considering all variations and 

modifications as approved and executed. 

1.3 Bill of Quantities refers to a list of the specific pay items of the Works under this 

Contract, particularly their identification numbers, descriptions, units of 

measurement, and quantities, together with their corresponding unit and total bid 

prices. 

1.4 Certificate of Completion is the document issued by the Procuring Entity, 

certifying that the Works have been completed, including correction of all Defects, 

as of the end of the Contract Time with approved time extensions, in accordance 

with the provisions of this Contract. 

1.5 Certificate of Acceptance is the document issued by the Procuring Entity, 

certifying that the Works have been completed, including correction of all Defects, 

as of the end of the Defects Liability Period, in accordance with the provisions of 

this Contract, and that, therefore, the completed Works are accepted by the 

Procuring Entity.   

1.5 Contract is the legal agreement between the Procuring Entity and the Contractor 

to execute, complete, and maintain the Works.  It consists of the documents listed 

in GCC Clause 2.2. 

1.6 Contract Price is the price stated in the Notice of Award and thereafter to be paid 

by the Procuring Entity to the Contractor for the execution of the Works in 

accordance with this Contract. 

1.7 Contract Time is the allowable period or duration within which the Contract 

Works must be completed, i.e., from the Start Date to the Intended Completion Date 

as specified in the SCC. 

1.8 Contractor is the juridical entity whose bid has been accepted by the Procuring 

Entity and to whom this Contract to execute the Work was awarded, entered into, 

and approved.  

1.9 Contractor’s Bid is the signed offer or proposal submitted by the Contractor to the 

Procuring Entity in response to the Bidding Documents. 

1.10 Days are calendar days. 



 

1.11 Dayworks are varied work inputs subject to payment on a time basis for the 

Contractor’s employees and Equipment, in addition to payments for associated 

Materials and Plant. 

1.12 Defect is any part of the Works not constructed in accordance with this Contract. 

1.13 Defects Liability Certificate is the certificate issued by Procuring Entity’s 

Representative upon correction of defects by the Contractor. 

1.16 Defects Liability Period is the one-year period after the issuance of the Certificate 

of Completion during which the Contractor assumes the responsibility to undertake 

the repair of any defect in or damage to the Works at his own expense as a condition 

for the issuance of the Certificate of Acceptance. 

1.17 Drawings are graphical presentations of the Works. They include all engineering 

plans, supplementary details, shop drawings, calculations, and other information 

provided or approved for the execution of this Contract. 

1.18 Equipment refers to all machines, tools, facilities, supplies, appliances, and related 

items required for the execution and completion of the Works provided by the 

Contractor and which shall not form or are not intended to form part of the 

Permanent Works. 

1.19 Intended Completion Date refers to the date specified in the SCC when the 

Contractor is expected to have completed the Works.  It shall be reckoned from the 

Start Date. The Intended Completion Date may be revised only by the Procuring 

Entity’s Representative by issuing an extension of Contract Time or an acceleration 

order. 

1.20 Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

1.21 Notice to Proceed is a written notice issued by the Procuring the Procuring Entity’s 

Representative to the Contractor requiring the latter to begin the Works not later 

than the date specified in this Notice. 

1.21 Permanent Works refer to all permanent structures and all other project features 

and facilities required to be constructed and completed in accordance with this 

Contract which shall be delivered to the Procuring Entity and which shall remain 

at the Site after the removal of all Temporary Works. 

1.22 PERT/CPM is the acronym for Program Evaluation Review Technique/Critical 

Path Method and is a technique for planning, scheduling, and controlling a project, 

involving a network of interrelated activities with their start and finish times.  The 

critical path is the longest time path through the network of activities.  

1.23 Plant refers to the machinery, apparatus, and the like intended to form an integral 

part of the Permanent Works. 

1.24 Procuring Entity is the party that engages the Contractor to carry out the Works 

stated in the SCC. 



 

1.25 Procuring Entity’s Representative refers to the HoPE or his duly authorized 

representative, identified in the SCC, who shall be responsible for supervising the 

execution of the Works and administering this Contract. 

1.26 Site is the right-of-way or place provided by the Procuring Entity where the Works 

shall be executed and any other place or places which may be designated in the 

SCC, or notified to the Contractor by the Procuring Entity’s Representative, as 

forming part of the Site. 

1.27 Site Investigation Reports are factual and interpretative reports about the surface 

and subsurface conditions at the Site, which are provided by the Procuring Entity 

in the Bidding Documents.  

1.28 Slippage is a delay in work execution occurring when actual accomplishment falls 

below the target as measured by the difference between the scheduled and actual 

accomplishment of the Works by the Contractor as established from the work 

schedule. This is actually described as a percentage of the whole Works.  

1.29 Specifications mean the description of the Works to be done, qualities of materials 

to be used, equipment to be installed, construction methods, workmanship, and 

finished product required under this Contract. 

1.30 Start Date, as specified in the SCC, is the date when the Contractor is obliged to 

commence execution of the Works.  It is the date of the Contractor’s receipt of the 

Notice to Proceed.  

1.31 Sub-Contractor is any person or organization to whom a part of the Works has 

been subcontracted by the Contractor for execution, as allowed by the Procuring 

Entity, but not any assignee of such person. 

1.32 Temporary Works are works designed, constructed, installed, and removed by the 

Contractor that are needed for the construction or installation of the Permanent 

Works. 

1.33 Work(s) refer to the Permanent Works and Temporary Works to be executed by 

the Contractor in accordance with this Contract, including (i) the furnishing of all 

labor, materials, equipment and others incidental, necessary or convenient to the 

complete execution of the Works; (ii) the passing of any tests before acceptance by 

the Procuring Entity’s Representative; (iii) and the carrying out of all duties and 

obligations of the Contractor imposed by this Contract as described in the SCC. 

2. Interpretation 

2.1 In interpreting the Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around.  Headings have no significance.  

Words have their normal meaning under the language of this Contract unless 

specifically defined.  The Procuring Entity’s Representative will provide 

instructions clarifying queries about the Conditions of Contract. 



 

2.2 If sectional completion is specified in the SCC, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date 

apply to any Section of the Works (other than references to the Completion Date and 

Intended Completion Date for the whole of the Works). 

2.3 The documents forming this Contract shall be interpreted in the following order of 

priority: 

a. Contract Agreement 

 

b. Documents forming part of the Contract Agreement: 

 

(1) Notice of Award (NOA) with the Contractor’s signed “conforme” 

 

(2)  Contractor’s Bid in the Form of Bid, including its Technical and 

Financial Proposals, as calculated by the Procuring Entity and 

conformed to by the Contractor through the NOA 

 

(3) Instructions to Bidders (ITB) and Bid Data Sheet (BDS) 

 

(4)  Supplemental/Bid Bulletins for Bidding Documents 

 

(5) Special Conditions of Contract (SCC) 

 

(6) General Conditions of Contract (GCC) 

 

(7) Specifications 

 

(8)  Drawings 

    

(9) Performance Security 

 

(10)  Other Documents 

 

(a) Construction Methods 

 

(b) Construction Schedule in the form of PERT/CPM Diagram or 

Precedence Diagram and Bar Chart with S-Curve, or other 

approved tools of project scheduling, and Cash Flow. 

 

(c) Manpower Schedule  

 

(d) Equipment Utilization Schedule  

 

(e) Construction Safety and Health Program initially approved by 

the HoPE 

 

(f) Contractor’s All Risk Insurance (CARI) 

 



 

3.       Governing Language and Law 

3.1 This Contract has been executed in the English language, which shall be the binding 

and controlling language for all matters relating to the meaning or interpretation of 

this Contract.  All correspondence and other documents pertaining to this Contract 

which are exchanged by the parties shall be written in English. 

3.2 This Contract shall be interpreted in accordance with the laws of the Republic of 

the Philippines. 

4.       Communications 

Communications between parties that are referred to in these Conditions of Contract shall 

be effective only when in writing.  A notice shall be effective only when it is received by 

the concerned party. 

5. Procuring Entity’s Obligation to Deliver the Site, Materials, Equipment, 

and Plans and to Obtain the Environmental Compliance Certificate (ECC) 

5.1 On the date specified in the SCC, the Procuring Entity shall grant the Contractor 

possession of so much of the Site as may be required to enable it to proceed with 

the execution of the Works. If the Contractor suffers delay or incurs cost from 

failure on the part of the Procuring Entity to give possession in accordance with the 

terms of this clause, the Procuring Entity’s Representative shall give the Contractor 

a Contract Time Extension and certify such sum as fair to cover the cost incurred, 

which sum shall be paid by Procuring Entity. 

5.2 If possession of a portion is not given by the date stated in SCC Clause 5.1, the 

Procuring Entity will be deemed to have delayed the start of the relevant activities.  

The resulting adjustments in contract time to address such delay shall be in 

accordance with GCC Clause 46. 

5.3 The Contractor shall bear all costs and charges for special or temporary right-of-

way required by it in connection with access to the Site. The Contractor shall also 

provide at its own cost any additional facilities outside the Site required by it for 

purposes of the Works. 

5.4 The Contractor shall allow the Procuring Entity’s Representative and any person 

authorized by the Procuring Entity’s Representative access to the Site and to any 

place where work in connection with this Contract is being carried out or is intended 

to be carried out. 

5.5 The Procuring entity shall be responsible for obtaining the appropriate 

Environmental Compliance Certificate (ECC)for the Project. 

6. Contractor’s Obligations 

6.1 The Contractor shall carry out the Works properly and in accordance with this 

Contract. The Contractor shall provide all supervision, labor, Materials, Plant and 



 

Equipment, which may be required. All Materials and Plant on Site shall be deemed 

to be the property of the Procuring Entity. 

6.2 The Contractor shall commence execution of the Works on the Start Date and shall 

carry out the Works in accordance with the approved PERT/CPM network diagram 

submitted by the Contractor, as updated with the approval of the Procuring Entity’s 

Representative, and shall complete the Works by the Intended Completion Date. 

6.3 The Contractor shall be responsible for the safety of all activities on the Site. 

6.4 The Contractor shall carry out all instructions of the Procuring Entity’s 

Representative that comply with the applicable laws where the Site is located. 

6.5 The Contractor shall employ the key personnel, named in the Schedule of Key 

Personnel in the SCC, to carry out the supervision of the Works. The Procuring 

Entity will approve any proposed replacement of key personnel only if their 

relevant qualifications and abilities are equal to or better than those of the personnel 

listed in the Schedule. 

6.6 If the Procuring Entity’s Representative asks the Contractor to remove a member 

of the Contractor’s staff or work force, for justifiable cause, the Contractor shall 

ensure that the person leaves the Site within seven (7) days and has no further 

connection with the Work in this Contract. 

6.7 During Contract implementation, the Contractor and its subcontractors shall abide 

at all times by all labor laws, including child labor related enactments, and other 

relevant rules. 

6.8 The Contractor shall submit to the Procuring Entity for consent the name and 

particulars of the person authorized to receive instructions on behalf of the 

Contractor. 

6.9 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities, and the Procuring Entity during the dates given in the schedule 

of other contractors particularly when they shall require access to the Site.  The 

Contractor shall also provide facilities and services for them during this period.  

The Procuring Entity may modify the schedule of other contractors, and shall notify 

the Contractor of any such modification thereto. 

6.10 Should anything of historical or other interest or of significant value be 

unexpectedly discovered on the Site, it shall be the property of the Procuring Entity.  

The Contractor shall notify the Procuring Entity’s Representative of such 

discoveries and carry out the Procuring Entity’s Representative’s instructions in 

dealing with them. 

7. Performance Security 

7.1 The Contractor shall submit its Performance Security to the Procuring Entity not 

later than the date specified in the Notice of Award and shall be issued in any of 

the following forms and corresponding amounts in ITB Clause 34. 



 

7.2 The Performance Security posted in favor of the Procuring Entity shall be forfeited 

in the event it is established that the Contractor is in default in any of its obligations 

under the Contract. 

7.3 The Performance Security shall remain valid until issuance by the Procuring Entity 

of the Certificate of Final Acceptance. 

7.4 The Performance Security may be released by the Procuring Entity and returned to 

the Contractor after the issuance of the Certificate of Final Acceptance, subject to 

the following conditions, provided that the Performance Security is replaced by a 

Warranty Security against structural defects and/or failure as provided in GCC 

Clause 12: 

a. There are no pending claims against the Contractor or the surety company 

filed by the Procuring Entity; 

b. The Contractor has no pending claims for labor and materials filed against 

it; and 

c. Other terms specified in the SCC. 

7.5 The Contractor shall post an additional Performance Security following the amount 

and form specified in ITB Clause 34 to cover any cumulative increase of more than 

ten percent (10%) over the original value of the contract as a result of amendments 

to order or change orders, extra work orders and supplemental agreements, as the 

case may be.  The Contractor shall cause the extension of the validity of the 

performance security to cover approved contract time extensions. 

7.6 In case of a reduction in the contract value or for partially completed Works under 

the contract which are usable and accepted by the Procuring Entity the use of which, 

in the judgment of the implementing agency or the Procuring Entity, will not affect 

the structural integrity of the entire project, the Procuring Entity shall allow a 

proportional reduction in the original performance security, provided that any such 

reduction is more than ten percent (10%) and that the aggregate of such reductions 

is not more than fifty percent (50%) of the original Performance Security. 

7.7 Unless otherwise indicated in the SCC, the Contractor, by entering into the 

Contract with the Procuring Entity, acknowledges the right of the Procuring Entity 

to institute action pursuant to Act 3688 against any sub-contractors be they an 

individual, firm, partnership, corporation, or association supplying the Contractor 

with labor, materials and/or equipment for the performance of this Contract. 

8. Sub-Contracting 

8.1 Unless otherwise provided in the SCC, sub-contracting of the Works shall be 

subject to the provisions of DPWH Department Order (DO) No. 38, series of 2015 

as provided below. 

8.2 All sub-contracts shall be subject to prior approval of the appropriate official of the 

Procuring Entity within the limits of his delegated authority. 



 

 

8.3 The Contractor may sub-contract portions of the works to such an extent as may be 

approved by the Procuring Entity and stated in the SCC, provided that the 

Contractor shall directly undertake, using its own resources, not less than fifty 

percent (50%) of the contract works in terms of cost.  

 

8.4.  Each sub-contractor must comply with the eligibility criteria as specified in the 

Eligibility Requirements (ER) for the portion of the contract works to be sub-

contracted to that sub-contractor- e.g., applicable license from the Philippine 

Constructors Accreditation Board, satisfactory completion of works similar to the 

portion of the contract to be subcontracted and costing at least fifty percent (50%) 

of the cost of such portion, and sufficient Net Financial Contracting Capacity, as 

well as minimum equipment and manpower. This requirement does not apply to 

labor pakyaw contracts. 

 

8.5 The bidder/main contractor may identify the sub-contractors to whom portions of 

the contract works will be sub-contracted at any stage of the bidding process or 

during contract implementation, provided that any sub-contracting requires prior 

approval of the Procuring Entity. Sub-contractors identified during the bidding 

may be changed during the implementation of the contract, subject to compliance 

with the eligibility requirements and the approval of the Procuring Entity. 

 

8.6 Sub-contracting of any portion of the contract shall not relieve the main contractor 

from any liability or obligation that may arise from the contract. The main 

contractor shall be responsible for the acts, defaults, and negligence of any 

subcontractor, its agents or workmen. 

 

8.7 For any assignment and sub-contracting of the contract or any part thereof without 

prior written approval by the concerned Head of the DPWH Procuring Entity, the 

DPWH shall impose on the erring contractor, after the termination of the contract, 

the penalty of suspension for one (1) year for the first offense, and suspension of 

two (2) years for the second offense from participating in the public bidding 

process, pursuant to the provision of Appendix 11 Section 4.2 of the IRR of RA 

9184, in accordance with Section 69(6) of RA 9184 and without prejudice to the 

imposition of additional administrative sanctions as the internal rules of the agency 

may provide and/or further criminal prosecution as provided by applicable laws. 

 

9. Liquidated Damages 
 

9.1 The Contractor shall pay liquidated damages to the Procuring Entity for each day 

that the Completion Date is later than the Intended Completion Date.  The 

applicable liquidated damages is at least one-tenth (1/10) of a percent of the cost of 

the unperformed portion for every day of delay. The Procuring Entity may deduct 

liquidated damages from payments due to the Contractor. Payment of liquidated 

damages shall not affect the Contractor’s liabilities. In case the total sum of 

liquidated damages reaches ten percent (10%) of the total contract price, the 

Procuring Entity has the following options: 

a. Terminate the contract pursuant to the Guidelines on Termination of 

Contract and forfeit the erring contractor’s performance security.  After 



 

termination, the Procuring Entity may either (i) take over the contract; or (ii) 

resort to any of other alternative methods of procurement provided under R.A. 

No. 9184 and its 2016 revised rules and regulations; or 

b. Allow the contractor to continue the works without prejudice to the 

continued imposition of liquidated damages until the works have been 

completed.  This does not, however, preclude the Procuring Entity in resorting 

to Termination of Contract under Annex I of the 2016 revised IRR of RA No. 

9184. 

9.2 If the Intended Completion Date is extended after liquidated damages have been 

paid, the Engineer of the Procuring Entity shall correct any overpayment of 

liquidated damages by the Contractor by adjusting the next payment certificate.    

10. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred 

to in the SCC supplemented by any information obtained by the Contractor. 

11. Licenses and Permits 

The Procuring Entity shall, if requested by the Contractor, assist it in applying for permits, 

licenses or approvals, which are required for the Works. These shall include assistance to 

the contractor in securing necessary quarry permits, construction permits, access to sites, 

among others, from the Local Government Units concerned. 

12. Contractor’s Risk and Warranty Security 

12.1 The Contractor shall assume full responsibility for the Works from the time project 

construction commenced up to final acceptance by the Procuring Entity and shall 

be held responsible for any damage or destruction of the Works except those 

occasioned by force majeure. The Contractor shall be fully responsible for the 

safety, protection, security, and convenience of his personnel, third parties, and the 

public at large, as well as the Works, Equipment, installation, and the like to be 

affected by his construction work.  

12.2 The defects liability period for infrastructure projects shall be one year from 

contract completion up to final acceptance by the Procuring Entity.  During this 

period, the Contractor shall start the repair works, at his own expense, of any 

damage to the Works on account of the use of materials of inferior quality, and shall 

complete the repair works within ninety (90) days from the time the HoPE has 

issued an order to undertake repair.  In case of failure or refusal to comply with this 

mandate, the Procuring Entity shall undertake such repair works and shall be 

entitled to full reimbursement of expenses incurred therein upon demand. 

12.3 Unless otherwise indicated in the SCC, in case the Contractor fails to comply with 

the preceding paragraph, the Procuring Entity shall forfeit its performance security, 

subject its properties to attachment or garnishment proceedings, and perpetually 

disqualify it from participating in any public bidding. All payables of the GOP in 

his favor shall be offset to recover the costs. 



 

12.4 After final acceptance of the Works by the Procuring Entity, the following shall be 

held responsible for “Structural Defects”, i.e., major faults/flaws/deficiencies in 

one or more key structural elements of the project which may lead to structural 

failure of the completed elements or structure, or “Structural Failures,” i.e., where 

one or more key structural elements in an infrastructure facility fails or collapses, 

thereby rendering the facility or part thereof incapable of withstanding the design 

loads, and/or endangering the safety of the users or the general public: 

a. Contractor – where Structural Defects/Failures arise due to faults 

attributable to improper construction, use of inferior quality/substandard 

materials, and any violation of the contract plans and specifications, the 

contractor shall be held liable; 

b. Consultants – where Structural Defects/Failures arise due to faulty and/or 

inadequate design and specifications as well as construction supervision, 

then the consultant who prepared the design or undertook construction 

supervision for the project shall be held liable; 

c. Procuring Entity’s Representatives/Project Manager/Construction 

Managers and Supervisors –where the Structural Defects/Failures are due 

to his/their willful intervention in altering the designs and other 

specifications; negligence or omission in not approving or acting on 

proposed changes to noted defects or deficiencies in the design and/or 

specifications; and the use of substandard construction materials in the 

project; 

d. Third Parties- where Structural Defects/Failures are caused by work 

undertaken by them such as leaking pipes, diggings or excavations, 

underground cables and electrical wires, underground tunnel, mining shaft 

and the like, in which case the applicable warranty to such structure should 

be levied to third parties for their construction or restoration works. 

e. Users - where Structural Defects/Failures are due to abuse/misuse by the 

end user of the constructed facility and/or non–compliance by a user with 

the technical design limits and/or intended purpose of the same, then the 

user concerned shall be held liable. 

12.5 The warranty against Structural Defects/Failures, except those occasioned on force 

majeure, shall cover the period specified in the SCC reckoned from the date of 

issuance of the Certificate of Final Acceptance by the Procuring Entity. 

12.6 The Contractor shall be required to put up a warranty security in the form of cash, 

bank guarantee, letter of credit, GSIS or surety bond callable on demand, in 

accordance with the following schedule: 

 

Table 12.1 Forms and Amounts of Amounts of Warranty Security  

Form Minimum Amount  

a.   Cash or letter of credit (LC) issued by a 

Universal or Commercial Bank, provided that 

Five Percent (5%) of 

Total Contract Price 



 

Form Minimum Amount  

the LC shall be confirmed by a Universal or 

Commercial Bank, if issued by a foreign bank.  

b. Bank guarantee confirmed by a Universal or 

Commercial Bank. 

Ten Percent (10%) of 

Total Contract Price 

c.  Surety bond callable on demand issued by the 

GSIS or a surety or insurance company 

accredited by the Insurance Commission as 

authorized to issue such security. 

Thirty Percent (30%) 

of Total Contract Price 

 12.7 The warranty security shall be stated in Philippine Pesos and shall remain effective 

for one year from the date of issuance of the Certificate of Final Acceptance by the 

Procuring Entity, and returned only after the lapse of said one year period. 

12.8 In case of structural defects/failure occurring during the applicable warranty period 

provided in GCC Clause 12.5, the Procuring Entity shall undertake the necessary 

restoration or reconstruction works and shall be entitled to full reimbursement by 

the parties found to be liable for expenses incurred therein upon demand, without 

prejudice to the filing of appropriate administrative, civil, and/or criminal charges 

against the responsible persons as well as the forfeiture of the warranty security 

posted in favor of the Procuring Entity. 

13. Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the Philippines. 

14. Procuring Entity’s Risk 

From the Start Date until the Certificate of Acceptance is issued, the following are risks of 

the Procuring Entity: 

a. The risk of personal injury, death, or loss of or damage to property (excluding the 

Works, Plant, Materials, and Equipment) which are due to: 

(1) any type of use or occupation of the Site authorized by the Procuring Entity 

after the official acceptance of the works; or 

(2) negligence, breach of statutory duty, or interference with any legal right by 

the Procuring Entity or by any person employed by or contracted to him 

except the Contractor. 

b. The risk of damage to the Works, Plant, Materials, and Equipment to the extent that 

it is due to a fault of the Procuring Entity or in the Procuring Entity’s design, or due 

to war or radioactive contamination directly affecting the Philippines.  



 

15. Insurance 

15.1 The Contractor shall, under his name and at his own expense, obtain and maintain, 

for the duration of this Contract, the following insurance coverage: 

a. Contractor’s All Risk Insurance; 

b. Transportation to the project Site of Equipment, Machinery, and Supplies 

owned by the Contractor; 

c. Personal injury or death of Contractor’s employees; and 

d. Comprehensive insurance for third party liability to Contractor’s direct or 

indirect act or omission causing damage to third persons. 

15.2 The CARI shall cover the value of the completed portions of the Works.  It shall 

not, however, cover any damage to the Works whose value is not more than ten 

percent (10%) of the Total Contract Cost, as this is to be absorbed by the Contractor.  

The CARI shall, therefore, start with nil at the beginning of Contract execution. It 

shall then be increased over time as the Works progresses so that at any time it 

covers the value of the portions of the Works actually completed. 

15.3 The Contractor shall provide evidence to the Procuring Entity’s Representative that 

the insurance required under this Contract has been effected and shall, within a 

reasonable time, provide a copy of the insurance policy to the Procuring Entity’s 

Representative.   

15.4 The Contractor shall notify the insurer of changes in the nature, extent, or program 

for the execution of the Works and ensure the adequacy of the insurance at all times 

in accordance with the terms of this Contract and shall produce to the Procuring 

Entity’s Representative the insurance policy in force including the receipts for 

payment of the current premiums. 

15.5 If the Contractor fails to obtain and keep in force the insurance which it is required 

to obtain under the terms of this Contract, the Procuring Entity may obtain and keep 

in force any such insurance and pay such premiums as may be necessary for the 

purpose.  From time to time, the Procuring Entity may deduct the amount it shall 

pay for said premiums including twenty five percent (25%) therein from any 

monies due, or which may become due, to the Contractor, without prejudice to the 

Procuring Entity exercising its right to impose other sanctions against the 

Contractor pursuant to the provisions of this Contract. 

15.6 In the event the Contractor fails to observe the above safeguards, the Procuring 

Entity may, at the Contractor’s expense, take whatever measure is deemed 

necessary for its protection and that of the Contractor’s personnel and third parties, 

and/or order the interruption of dangerous Works. In addition, the Procuring Entity 

may refuse to make the payments under GCC Clause 41 until the Contractor 

complies with this Clause. 



 

15.7 The Contractor shall immediately replace the insurance policy obtained as required 

in this Contract, without need of the Procuring Entity’s demand, with a new policy 

issued by a new insurance company acceptable to the Procuring Entity for any of 

the following grounds: 

a. The issuer of the insurance policy to be replaced has:  

(1) become bankrupt;  

(2) been placed under receivership or under a management committee;  

(3) been sued for suspension of payment; or 

(4) been suspended by the Insurance Commission and its license to 

engage in business or its authority to issue insurance policies 

cancelled; or  

b. Reasonable grounds exist that the insurer may not be able, fully and 

promptly, to fulfill its obligation under the insurance policy. 

16. Termination for Default of Contractor 

16.1 The Procuring Entity shall terminate this Contract for default when any of the 

following conditions attend its implementation: 

a. Due to the Contractor’s fault and while the Works are on-going, it has 

incurred a negative slippage of fifteen percent (15%) or more in accordance 

with Presidential Decree 1870; or 

b. Due to the Contractor’s fault and after the Contract time has expired, it has 

incurred a negative slippage of ten percent (10%) or more in the completion 

of the Works; or 

c. The Contractor: 

(1) abandons the Contract Works, refuses or fails to comply with a valid 

instruction of the Procuring Entity or fails to proceed expeditiously and 

without delay despite a written notice by the Procuring Entity; 

(2) after receiving a Notice from the Procuring Entity’s Representative that 

failure to correct a particular Defect is a fundamental breach of Contract, 

fails to correct the Defect within a reasonable period of time determined 

by the Procuring Entity’s Representative; 

(3) does not actually have on the Site the minimum essential equipment 

listed in the Bid necessary to prosecute the Works in accordance with 

the approved PERT/CPM network diagram and equipment utilization 

schedule as required under the Contract; 



 

(4) does not execute the Works in accordance with this Contract or 

persistently or flagrantly neglects to carry out its obligations under this 

Contract; 

(5) neglects or refuses to remove materials or to perform a new work that 

has been rejected as defective or unsuitable; or 

(6) sub-contracts any part of this Contract without approval by the 

Procuring Entity. 

d. The Contractor causes a fundamental breach of this Contract. Fundamental 

breaches of Contract shall include, but shall not be limited to, the following: 

(1) The Contractor stops work for twenty eight (28) days when no 

stoppage of work is shown on the current Program of Work and the 

stoppage has not been authorized by the Procuring Entity’s 

Representative. 

(2) The Contractor is declared bankrupt or insolvent as determined with 

finality by a court of competent jurisdiction.  In this event, 

termination will be without compensation to the Contractor, 

provided that such termination will not prejudice or affect any right 

of action or remedy which has accrued or will accrue thereafter to 

the Procuring Entity and/or the Contractor.  In the case of the 

Contractor's insolvency, any Contractor's Equipment which the 

Procuring Entity instructs in the notice is to be used until the 

completion of the Work. 

(3) The Procuring Entity’s Representative gives Notice that failure to 

correct a particular Defect is a fundamental breach of Contract and 

the Contractor fails to correct it within a reasonable period of time 

determined by the Procuring Entity’s Representative. 

(4) The Contractor does not maintain a Security, which is required. 

(5) The Contractor has delayed the completion of the Works by the 

number of days for which the maximum amount of liquidated 

damages can be paid, as defined in the GCC Clause 9. 

(6) In case it is determined prima facie by the Procuring Entity that the 

Contractor has engaged, before or during the implementation of the 

contract, in unlawful deeds and behaviors relative to contract 

acquisition and implementation, such as, but not limited to, the 

following:  

(a) corrupt, fraudulent, collusive, coercive, and obstructive  

practices as defined in ITB Clause 3.10, unless otherwise 

specified in the SCC;  

(b) drawing up or using forged documents;  



 

(c) using adulterated materials, means or methods, or engaging 

in production contrary to rules of science or the trade; and  

(d)  any other act analogous to the foregoing 

The Procuring Entity or the Funding Source will seek to impose the 

maximum civil, administrative and/or criminal penalties available 

under the applicable law on individuals and organizations deemed 

to be involved with corrupt, fraudulent, or coercive practices. 

16.2 When persons from the Procuring Entity gives notice of a fundamental breach to 

the Procuring Entity’s Representative  in order to terminate the existing contract 

for a cause other than those listed under GCC Clause 16.1-e, the Procuring 

Entity’s Representative shall decide whether the breach is fundamental or not. 

16.3 If this Contract is terminated, the Contractor shall stop work immediately, make the 

Site safe and secure, and leave the Site as soon as reasonably possible. 

16.4 All materials on the Site, Plant, and Works, including Equipment purchased and 

funded under the Contract shall be deemed to be the property of the Procuring 

Entity if this Contract is terminated because of the Contractor’s default. 

17.  Termination for Default of Procuring Entity 

17.1 The Contractor may terminate this Contract with the Procuring Entity when any of 

the following conditions attend its implementation: 

a. If the works are completely stopped for a continuous period of at least sixty 

(60) calendar days through no fault of the Contractor, due to any of the 

following reasons: 

(1) Failure of the Procuring Entity to deliver, within a reasonable time, 

supplies, materials, right-of-way, or other items it is obligated to 

furnish under the terms of this Contract; or 

(2) The prosecution of the Work is disrupted by adverse peace and order 

situation, as certified by the Armed Forces of the Philippines 

Provincial Commander and approved by the Secretary of National 

Defense. 

b. The Procuring Entity causes a fundamental breach of this Contract. 

Fundamental breaches of Contract shall include, but shall not be limited to, 

the following: 

(1) The Procuring Entity’s Representative instructs the Contractor to 

delay the progress of the Works, and the instruction is not withdrawn 

within twenty eight (28) days. 

(2) A payment certified by the Procuring Entity’s Representative is not 

paid by the Procuring Entity to the Contractor within eighty four 



 

(84) days from the date of the Procuring Entity’s Representative’s 

certificate. 

17.2 When persons from the Contractor gives notice of a fundamental breach to the 

Procuring Entity’s Representative  in order to terminate the existing contract for a 

cause other than those listed under GCC Clause 17.1-b, the Procuring Entity’s 

Representative shall decide whether the breach is fundamental or not. 

18. Termination for Convenience 

The Procuring Entity may terminate this Contract, in whole or in part, at any time for its 

convenience.  The HoPE may terminate this Contract for the convenience of the Procuring 

Entity if he has determined the existence of conditions that make Project Implementation 

economically, financially or technically impractical and/or unnecessary, such as, but not 

limited to, fortuitous event(s) or changes in law and National Government policies. 

 

 

19. Procedure for Termination of Contracts 
 

19.1 The following provisions shall govern the procedures for the termination of this 

Contract: 

 

a. Verification.  Upon receipt of a written report of acts or causes which may 

constitute grounds for termination as aforementioned, or upon its own 

initiative, the Procuring Entity’s Representative shall, within a period of 

seven (7) calendar days, verify the existence of such ground(s) and cause 

the execution of a Verified Report, with all relevant evidence attached. 

 

b. Notice of Termination.  Upon recommendation by the Procuring Entity’s 

Representative, the HoPE shall terminate this Contract only by a written 

Notice of Termination to the Contractor. The Notice shall state: 

 

(1) that this Contract is being terminated for any of the grounds 

aforementioned, and a statement of the acts that constitute the 

ground(s). 

 

(2) the extent of termination, whether in whole or in part;  

 

(3) an instruction to the Contractor to show cause as to why this 

Contract should not be terminated; and 

 

(4) special instructions of the Procuring Entity, if any. 

 

The Notice of Termination shall be accompanied by a copy of the Verified 

Report. 

 

c.  Show Cause.  Within a period of seven (7) calendar days from receipt of the 

Notice of Termination, the Contractor shall submit to the HoPE a verified 

position paper showing cause as to why the Contract should not be 



 

terminated.  If the Contractor fails to do so, the HoPE shall issue a written 

Notice of Decision confirming the Notice of Termination of the Contract. 

 

d. Withdrawal of Notice of Termination.  The Procuring Entity may, at 

anytime before receipt of the Contractor’s verified position paper,  

withdraw the Notice of Termination if it is determined that certain items or 

works subject of the Notice had been completed, delivered, or performed 

before the Contractor’s receipt of the Notice. 

 

e. Notice of Decision.  Within a non-extendible period of ten (10) calendar 

days from receipt of the verified position paper, the HoPE shall serve the 

Contractor his written Notice of Decision to confirm or withdraw the Notice 

of Termination. If the Notice of Decision is to confirm the Notice of 

Termination, then this Contract is deemed terminated from receipt by the 

Contractor of the said Notice of Decision.  The termination shall be based 

only on the grounds stated in the Notice of Termination. 

 

f. Review Committee.  The HoPE may create a Contract Termination Review 

Committee (CTRC) to assist him in the discharge of this function.  All 

decisions recommended by the CTRC shall be subject to his approval. 

 

19.2 Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of 

additional administrative sanctions as the internal rules of the agency may provide 

and/or further criminal prosecution as provided by applicable laws, the Procuring 

Entity shall impose on contractors after the termination of the contract the penalty 

of suspension for one (1) year for the first offense, suspension for two (2) years for 

the second offense from participating in the public bidding process, for violations 

committed during the contract implementation stage, which include but not limited 

to the following: 

 

a. Failure of the contractor, due solely to his fault or negligence, to mobilize 

and start work or performance within the specified period in the Notice to 

Proceed (“NTP”); 

 

b. Failure by the contractor to fully and faithfully comply with its contractual 

obligations without valid cause, or failure by the contractor to comply with 

any written lawful instruction of the Procuring Entity or its representative(s) 

pursuant to the implementation of the contract.  For the procurement of 

infrastructure projects or consultancy contracts, lawful instructions include 

but are not limited to the following: 

 

i. Employment of competent technical personnel, competent 

engineers and/or work supervisors; 

 

ii. Provision of warning signs and barricades in accordance with 

approved plans and specifications and contract provisions; 

 

iii. Stockpiling in proper places of all materials and removal from the 

project site of waste and excess materials, including broken 



 

pavement and excavated debris in accordance with approved plans 

and specifications and contract provisions; 

 

iv. Deployment of committed equipment, facilities, support staff and 

manpower; and 

 

ii. Renewal of the effectivity dates of the performance security after its 

expiration during the course of contract implementation. 

 

c. Assignment and subcontracting of the contract or any part thereof or 

substitution of key personnel named in the proposal without prior written 

approval by the Procuring Entity. 

 

d. Poor performance by the contractor or unsatisfactory quality and/or 

progress of work arising from his fault or negligence as reflected in the 

Constructor's Performance Evaluation System (“CPES”) rating sheet.  In 

the absence of the CPES rating sheet, the existing performance monitoring 

system of the Procuring Entity shall be applied.  Any of the following acts 

by the Contractor shall be construed as poor performance: 

 

(1) Negative slippage of 15% and above within the critical path of the 

project due entirely to the fault or negligence of the contractor; and 

 

(2) Quality of materials and workmanship not complying with the 

approved specifications arising from the contractor's fault or 

negligence. 

 

e. Willful or deliberate abandonment or non-performance of the project or 

contract by the contractor resulting to substantial breach thereof without 

lawful and/or just cause. 

 

In addition to the penalty of suspension, the Performance Security posted by the 

contractor shall also be forfeited. 

 

20. Force Majeure and Release from Performance 
 

20.1 For purposes of this Contract the terms “force majeure” and “fortuitous event” may 

be used interchangeably.  In this regard, a fortuitous event or force majeure shall 

be interpreted to mean an event which the Contractor could not have foreseen, or 

which though foreseen, was inevitable.  It shall not include ordinary unfavorable 

weather conditions, and any other cause the effects of which could have been 

avoided with the exercise of reasonable diligence by the Contractor. 

 

20.2 If this Contract is discontinued by an outbreak of war or by any other event entirely 

outside the control of either the Procuring Entity or the Contractor, the Procuring 

Entity’s Representative shall certify that this Contract has been discontinued.  The 

Contractor shall make the Site safe and stop work as quickly as possible after 

receiving this certificate and shall be paid for all portions of the Works carried out 



 

before receiving it and for any part of the Works carried out afterwards to which a 

commitment was made. 

 

20.3 If the event continues for a period of eighty four (84) days, either party may give the 

other a Notice of Termination, which shall take effect twenty eight (28) days after 

the receipt of the Notice. 

 

20.4 After termination, the Contractor shall be entitled to payment of the unpaid balance 

of the value of the Works executed and of the materials and Plant reasonably 

delivered to the Site, adjusted by the following: 

 

a. Any sum to which the Contractor is entitled under GCC Clause 28. 

 

b. The cost of his suspension and demobilization. 

 

c. Any sum to which the Procuring Entity is entitled. 

 

20.5 The net balance due shall be paid or repaid within a reasonable time period from 

the date of the Notice of Termination. 

 

21. Payment on Termination 
 

21.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Procuring Entity’s Representative shall issue a certificate for the 

value of the work done and materials ordered less advance payments received up 

to the date of the issue of the certificate and less the value of the work not 

completed. Additional liquidated damages shall not apply.  If the total amount due 

to the Procuring Entity exceeds any payment due to the Contractor, the difference 

shall be a debt payable to the Procuring Entity. 

 

21.2 If the Contract is terminated for the Procuring Entity’s convenience or because of 

a fundamental breach of Contract by the Procuring Entity, the Procuring Entity’s 

Representative shall issue a certificate for the value of the work done, materials 

ordered, the reasonable cost of removal of Contractor’s equipment, and the 

Contractor’s costs of protecting and securing the Works, less advance payments 

received up to the date of the certificate. 

 

21.3 The net balance due shall be paid or repaid within twenty eight (28) days from the 

notice of termination. 

 

21.4 If the Contractor has terminated the Contract under GCC Clause 17 or 18, the 

Procuring Entity shall promptly return the Performance Security to the Contractor. 

22. Resolution of Disputes 

22.1 If any dispute or difference of any kind whatsoever shall arise between the parties 

in connection with the implementation of the contract covered by RA 9184 and its  

IRR, the parties shall make every effort to resolve amicably such dispute or 

difference by mutual consultation. 



 

 

22.2 If the Contractor believes that a decision taken by the Procuring Entity’s 

Representative was either outside the authority given to the Procuring Entity’s 

Representative by this Contract or that the decision was wrongly taken, the decision 

shall be referred to the Arbiter indicated in the SCC within fourteen (14) days of 

the notification of the Procuring Entity’s Representative’s decision. 

 

22.3 Any and all disputes arising from the implementation of this Contract covered by 

the RA 9184 and its IRR shall be submitted to arbitration in the Philippines 

according to the provisions of RA 876, otherwise known as the “Arbitration Law” 

and RA 9285, otherwise known as the “Alternative Dispute Resolution Act of 2004. 

However, disputes that are within the competence of the Construction Industry 

Arbitration Commission to resolve shall be referred thereto.  The process of 

arbitration shall be incorporated as a provision in this Contract that will be executed 

pursuant to the provisions of RA 9184 and its IRR. By mutual agreement, however, 

the parties may agree in writing to resort to other alternative modes of dispute 

resolution.  

23. Suspension of Loan, Credit, Grant, or Appropriation 

In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation to 

the Procuring Entity, from which part of the payments to the Contractor are being made: 

 

a. The Procuring Entity is obligated to notify the Contractor of such suspension within 

seven (7) days of having received the suspension notice. 

 

b. If the Contractor has not received sums due it for work already done within forty 

five (45) days from the time the Contractor’s claim for payment has been certified 

by the Procuring Entity’s Representative, the Contractor may immediately issue a 

suspension of work notice in accordance with GCC Clause 44. 

24. Procuring Entity’s Representative’s Decisions 

24.1 Except where otherwise specifically stated, the Procuring Entity’s Representative 

shall decide contractual matters between the Procuring Entity and the Contractor in 

the role representing the Procuring Entity. 

 

24.2 The Procuring Entity’s Representative may delegate any of his duties and 

responsibilities to other people, except to the Arbiter, after notifying the Contractor, 

and may cancel any delegation after notifying the Contractor. 

25. Approval of Drawings and Temporary Works by Procuring Entity’s 

 Representative 
 

25.1 All Drawings prepared by the Contractor for the execution of the Temporary Works 

are subject to prior approval by the Procuring Entity’s Representative before their 

use.  

 

25.2 The Contractor shall be responsible for the design of Temporary Works. 



 

 

25.3 The Procuring Entity’s Representative’s approval shall not alter the Contractor’s 

responsibility for the design of the Temporary Works. 

 

25.4 The Contractor shall obtain approval by third parties of the design of the Temporary 

Works, when required by the Procuring Entity. 

26. Acceleration Ordered by Procuring Entity’s Representative 

26.1 When the Procuring Entity wants the Contractor to finish the Works before the 

Intended Completion Date, the Procuring Entity’s Representative shall obtain a 

priced proposal for achieving the necessary acceleration from the Contractor.  If the 

Procuring Entity accepts these proposals, the Intended Completion Date will be 

adjusted accordingly and confirmed by both the Procuring Entity and the 

Contractor. 

26.2 If the Contractor’s Financial Proposals for an acceleration are accepted by the 

Procuring Entity, they are incorporated in the Contract Price and treated as a 

Variation. 

27. Extension of Intended Completion Date 

27.1 The Procuring Entity’s Representative shall extend the Intended Completion Date 

if a Variation Order is issued which makes it impossible for the Intended 

Completion Date to be achieved by the Contractor without taking steps to accelerate 

the remaining work, which would cause the Contractor to incur additional costs. 

No payment shall be made for any event which may warrant the extension of the 

Intended Completion Date. 

 

27.2 The Procuring Entity’s Representative shall decide whether and by how much to 

extend the Intended Completion Date within twenty one (21) days of the Contractor 

asking the Procuring Entity’s Representative for a decision thereto after fully 

submitting all supporting information.  If the Contractor has failed to give an early 

warning of a delay or has failed to cooperate in dealing with a delay, the delay by 

this failure shall not be considered in assessing the new Intended Completion Date. 

28. Contractor’s Right to Claim 

If the Contractor incurs a cost as a result of any of the events under GCC Clause 13, the Contractor 

shall be entitled to the amount of such cost. If as a result of any of the said events, it is necessary 

to change the Works, this shall be dealt with as a Variation Order. 

29. Dayworks 

29.1 Subject to GCC Clause 44 on Variation Orders, and if applicable as indicated in 

the SCC, the Dayworks rates in the Contractor’s Bid shall be used for small 

additional amounts of work only when the Procuring Entity’s Representative has 

given written instructions in advance for additional work to be paid for in that way. 



 

29.2 All work to be paid for as Dayworks shall be recorded by the Contractor on forms 

approved by the Procuring Entity’s Representative.  Each completed form shall be 

verified and signed by the Procuring Entity’s Representative within two days of the 

work being done. 

29.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks 

forms. 

30. Early Warning 

30.1 The Contractor shall warn the Procuring Entity’s Representative at the earliest 

opportunity of specific likely future events or circumstances that may adversely 

affect the quality of the Work, increase the Contract Price, or delay the execution 

of the Works.  The Procuring Entity’s Representative may require the Contractor 

to provide an estimate of the expected effect of the future event or circumstance on 

the Contract Price and Completion Date.  The estimate shall be provided by the 

Contractor as soon as reasonably possible. 

30.2 The Contractor shall cooperate with the Procuring Entity’s Representative in 

making and considering proposals for how the effect of such an event or 

circumstance can be avoided or reduced by anyone involved in the Work and in 

carrying out any resulting instruction of the Procuring Entity’s Representative. 

31. Program of Work 

31.1 Within the time stated in the SCC, the Contractor shall submit to the Procuring 

Entity’s Representative for approval a Program of Work showing the general 

methods, arrangements, order, and timing for all the activities in the Works, 

including a PERT/CPM network diagram. 

31.2 An update of the Program of Work shall the show the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the remaining 

work, including any changes to the sequence of the activities. 

31.3 The Contractor shall submit to the Procuring Entity’s Representative for approval 

an updated Program of Work at intervals no longer than the period stated in the 

SCC.  If the Contractor does not submit an updated Program of Work within this 

period, the Procuring Entity’s Representative may withhold the amount stated in 

the SCC from the next payment certificate and continue to withhold this amount 

until the next payment after the date on which the overdue Program of Work has 

been submitted. 

31.4 The Procuring Entity’s Representative’s approval of the Program of Work shall not 

alter the Contractor’s obligations.  The Contractor may revise the Program of Work 

and submit it to the Procuring Entity’s Representative again at any time.  A revised 

Program of Work shall show the effect of any approved Variations. 

31.5 When the Program of Work is updated, the Contractor shall provide the Procuring 

Entity’s Representative with an updated cash flow forecast.  The cash flow forecast 



 

shall include different currencies, as defined in the Contract, converted as necessary 

using the Contract exchange rates. 

31.6 All Variations shall be included in updated Program of Work produced by the 

Contractor. 

32. Management Conferences  

32.1 Either the Procuring Entity’s Representative or the Contractor may require the other 

to attend a Management Conference.  The Management Conference shall review 

the plans for remaining work and deal with matters raised in accordance with the 

early warning procedure. 

32.2 The Procuring Entity’s Representative shall prepare the minutes of Management 

Conferences and provide copies of the minutes to those attending the Conference.  

The responsibility of the parties for actions to be taken shall be decided by the 

Procuring Entity’s Representative either at the Management Conference or after the 

Management Conference and stated in writing to all who attended the Conference. 

33. Bill of Quantities 

33.1 The Bill of Quantities(BOQ), shown in ANNEX II-1.1Jof these Bidding 

Documents, shall contain the items of work for the construction, installation, 

testing, and commissioning of the Works to be done by the Contractor. 

33.2 The BOQ is used to calculate the Contract Price.  The Contractor shall be paid for 

the actual quantity of each pay item, certified by the Procuring Entity’s 

Representative as accomplished, at the unit price in the Bill of Quantities for that 

item. 

33.3 If the final quantity of any pay item accomplished differs from the original quantity 

in the BOQfor that item and is not more than twenty five percent (25%) of that 

original quantity, provided the aggregate changes for all work items do not exceed 

ten percent (10%) of the Contract Price, the Procuring Entity’s Representative shall 

make the necessary adjustments to allow for the changes, subject to applicable laws, 

rules, and regulations. 

33.4 If requested by the Procuring Entity’s Representative, the Contractor shall provide 

the Procuring Entity’s Representative a detailed cost breakdown of any unit price 

or rate in the BOQ. 

34. Instructions, Inspections and Audits  

34.1 The Procuring Entity’s personnel shall at all reasonable times during construction 

of the Works be entitled to examine, inspect, measure and test the materials and 

workmanship, and to check the progress of the construction.  

34.2 If the Procuring Entity’s Representative instructs the Contractor to carry out a test 

not specified in the Specifications to check whether any work has a defect and the 



 

test shows that it does, the Contractor shall pay for the test and any samples.  If 

there is no defect, the test shall be a Compensation Event. 

34.3 The Contractor shall permit the Funding Source named in the SCC to inspect the 

accounts and records of the Contractor relating to its performance and to have them 

audited by auditors approved by the Funding Source, if so required by the Funding 

Source. 

35. Identification of Defects 

The Procuring Entity’s Representative shall check the Contractor’s work and notify the 

Contractor of any Defects that are found.  Such checking shall not affect the Contractor’s 

responsibilities.  The Procuring Entity’s Representative may instruct the Contractor to 

uncover Defects and test any work that the Procuring Entity’s Representative considers 

below standard and defective. 

36. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start Date and the end of the Defects Liability Period shall be remedied by the Contractor 

at the Contractor’s expense if the loss or damage arises from the Contractor’s acts or 

omissions. 

37. Correction of Defects 

37.1 The Procuring Entity’s Representative shall give notice to the Contractor of any 

defects before the end of the Defects Liability Period, which is one (1) day from 

the Completion Date up to the date of issuance of the Certificate of Acceptance by 

the Procuring Entity.   

37.2 Every time notice of a Defect is given, the Contractor shall correct the notified 

defect within the length of time specified in the Procuring Entity’s Representative’s 

notice. 

37.3 The Contractor shall correct the Defects which it notices itself before the end of the 

Defects Liability Period. 

37.4 The Procuring Entity’s Representative shall certify that all Defects have been 

corrected. If the Procuring Entity’s Representative considers that correction of a 

Defect is not essential, he can request the Contractor to submit a quotation for the 

corresponding reduction in the Contract Price. If the Procuring Entity’s 

Representative accepts the quotation, the corresponding change shall be covered by 

a Variation Order. 

38. Uncorrected Defects 

38.1 The Procuring Entity shall give the Contractor at least fourteen (14) days’ notice of 

its intention to use a third party to correct a Defect. If the Contractor itself does not 

correct the Defect within that period, the Procuring Entity may have the Defect 



 

corrected by the third party. The cost of the correction will be deducted from the 

Contract Price. 

38.2 The use of a third party to correct Defects that are uncorrected by the Contractor 

shall in no way relieve the Contractor of its liabilities and warranties under the 

Contract. 

39. Advance Payment 

39.1 The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an Advance Payment to the Contractor in 

an amount not to exceed fifteen percent (15%) of the total Contract Price, to be 

made in lump sum or, at most, two installments according to a schedule specified 

in the SCC. The advance payment, if requested in two installments, shall be subject 

to the following prerequisites: 

a. The first installment shall require the written request of the Contractor and 

submission of the instrument prescribed in GCC Clause 39.2. 

b. The second installment shall require a certification of the Project Engineer 

of the Procuring Entity that the Contractor has mobilized major equipment 

according to the approved Equipment Utilization Schedule. 

39.2 The Advance Payment shall be made only upon the submission by the Contractor 

to and acceptance by the Procuring Entity of an irrevocable standby letter of credit 

of equivalent value from a commercial bank, a bank guarantee or a surety bond 

callable upon demand, issued by a surety or insurance company duly licensed by 

the Insurance Commission and confirmed by the Procuring Entity. 

39.3 The Advance Payment shall be repaid by the Contractor by deducting, from 

periodic progress payments to be made to the Contractor, a percentage equal to the 

percentage of the total Contract Price used for the Advance Payment. 

39.4 The Contractor may reduce its standby letter of credit or guarantee instrument by 

the amounts refunded by the Monthly Certificates in the advance payment. 

40. Monthly Statements or Progress Billings 

40.1 The Contractor shall submit to the Procuring Entity’s Representative, after the end 

of each month, a Statement of Work Accomplished (SWA) or Progress Billing, 

showing the amounts which the Contractor consider itself to be entitled up to the 

end of the month, to cover: 

a. the cumulative value of the Works it executed to date, based on the items in 

the Bill of Quantities; and 

 

b. adjustments made for approved Variation Orders executed. 

   

Alternatively, the Procuring Entity may require in the Bidding Documents that 

statement of work accomplished or progress billing and the corresponding request 



 

for progress payment may only be submitted upon actual completion of the 

infrastructure project or a specific portion, segment, milestone or phase thereof. 

 

40.2 Except as otherwise stipulated in the SCC, materials and equipment delivered on 

the site but not completely put in place shall not be included for payment.   

41. Monthly Certificates and Progress Payments 

41.1 The Procuring Entity’s Representative shall check the Contractor’s SWA and 

certify the amount to be paid to the Contractor. 

41.2 The Procuring Entity’s Representative shall check the Contractor’s statement and 

certify the amount to be paid to the Contractor. 

41.3 The value of Work executed shall: 

a. be determined by the Procuring Entity’s Representative; 

b. comprise the value of the quantities of the items in the Bill of Quantities 

completed; and 

c. include the valuations of approved variations. 

41.4 The Procuring Entity’s Representative may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in any 

certificate in the light of later information. 

41.5 The Procuring Entity’s Representative shall deduct the following from the certified 

gross amounts to be paid, resulting in the net amount payable to the Contractor as 

Progress Payment: 

a. Cumulative value of the Work previously certified and paid for. 

 

b. Portion of the advance payment to be recouped under the present certificate. 

  

c. Retention money in accordance with GCC Clause 42. 

 

d. Amount to cover approved third party liabilities. 

 

e. Amount to cover uncorrected Defects in the Works. 

 

f. Value of any work item presently certified but already paid for under an 

earlier certification. 

 

41.6 The Procuring Entity shall pay the Contractor the said net amounts certified by the 

Procuring Entity’s Representative within twenty eight (28) days from the date each 

certificate was issued. No payment of interest for delayed payments and 

adjustments shall be made by the Procuring Entity. 



 

41.7 The first progress payment may be paid by the Procuring Entity to the Contractor 

provided that at least twenty percent (20%) of the work has been accomplished as 

certified by the Procuring Entity’s Representative, unless otherwise provided in the 

SCC. 

41.8 Items of the Works for which a price of “0” (zero) has been entered will not be paid 

for by the Procuring Entity and shall be deemed covered by other rates and prices 

in the Contract. 

41.9 The Procuring Entity shall pay the Contractor a cumulative gross amount not 

exceeding ninety percent (90%) of the total Contract price, since the remainder shall 

serve as the ten percent (10%) retention money, as provided in GCC Clause 42. 

42. Retention 

42.1 The Procuring Entity shall retain from each progress payment ten percent (10%) of 

such payment, referred to as the “retention money.”  Such retention money shall be 

based on the total amount due to the Contractor prior to any deduction and shall be 

retained from every Progress Payment until fifty percent (50%) of the value of the 

Works, as determined by the Procuring Entity, is completed.  If, after fifty percent 

(50%) completion, the Works are satisfactorily done and on schedule, no additional 

retention shall be made; otherwise, the ten percent (10%) retention shall again be 

imposed using the rate specified therefor. 

42.2 The total retention money shall be due for release upon final acceptance of the 

Works.  The Contractor may, however, request the substitution of the retention 

money for each progress billing with an irrevocable standby letter of credit from a 

commercial bank, bank guarantee and/or surety bond callable on demand, of 

amounts equivalent to the retention money substituted for and in a form acceptable 

to the Procuring Entity.  The Procuring Entity shall allow such substitution provided 

that the Contract is on schedule and is satisfactorily undertaken. The said 

irrevocable standby letter of credit, bank guarantee and/or surety bond, to be posted 

in favor of the Procuring Entity, shall be valid for a duration to be determined by 

the Procuring Entity and shall answer for the purpose for which the retention is 

intended, i.e., to cover uncorrected discovered Defects and third party liabilities. 

42.3 On completion of the whole Works, the Contractor may substitute retention money 

with an “on demand” Bank guarantee in a form acceptable to the Procuring Entity. 

43. Variation Orders 

43.1 Variation Orders (VOs) shall be subject to the provisions of Annex E of RA 9184-

IRR and DPWH DO 28, series of 2015. may be issued by the Procuring Entity to 

cover any increase or decrease in quantities, including the introduction of new work 

items not included in the original Contract or reclassification of work items due to 

change of plans, design or alignment to suit actual field conditions, resulting in 

disparity between the preconstruction plans used for purposes of bidding and the 

“as staked plans” or construction drawings prepared after a joint survey by the 

Contractor and the Procuring Entity after award of the Contract.  The cumulative 

amount of the positive or additive VOs, however, shall not exceed ten percent 



 

(10%) of the original Contract cost. The addition or deletion of works shall be 

within the general scope of the Contract as bid and awarded. The scope of the 

Works shall not be reduced so as to accommodate a positive VO.  . 

43.2 A deductive VO may be allowed only if it would not significantly impair the 

functionality of the original design, i.e., it must not reduce the size of the facility 

by more than ten percent (10%) of the original scope (e.g., shortening of road 

length) or must not make the facility unsafe (e.g., removal of guard rails) or 

structurally unstable (e.g., removal of a column) or unusable (e.g., removal of a 

bridge abutment). 

43.3 A VO in the form of a Change Order may be issued by the Procuring Entity to cover 

any increase or decrease in quantities of original Work items in the Contract. 

43.4 A VO  in the form an  Extra Work Order may be issued by the Procuring Entity to 

cover the introduction of new work necessary for the completion, improvement or 

protection of the project which were not included as items of work in the original 

Contract, such as where there are subsurface or latent physical conditions at the Site 

differing materially from those indicated in the Contract, or where there are duly 

unknown physical conditions at the Site of an unusual nature differing materially 

from those ordinarily encountered and generally recognized as inherent in the 

Works or character provided for in the Contract. 

43.5 Any cumulative positive VO beyond ten percent (10%) shall be the subject of 

another contract to be bid out if the works are separable from the original Contract.   

43.6 In claiming for any VO, the Contractor shall, within seven (7) calendar days after 

such work has been commenced or after the circumstances leading to such 

condition(s) leading to the extra cost, and within twenty-eight (28) calendar days 

deliver a written communication giving full and detailed particulars of any extra 

cost in order that it may be investigated at that time. Failure to provide either of 

such notices in the time stipulated shall constitute a waiver by the contractor for 

any claim.The Contractor shall not “accumulate” claims for VOs before submitting 

them to the Procuring Entity for investigation and processing. 

43.7 The preparation and submission of VOs shall be as follows: 

a. If the Procuring Entity’s Representative/Project Engineer finds that a 

Variation Order is necessary, he shall prepare the proposed Order, 

accompanied with the Notice submitted by the Contractor, the plans 

therefor, his computations on the quantities of the additional, reduced or 

modified works involved per item indicating the specific stations where 

such works are needed, the date of his inspections and investigations 

thereon, and the log book thereof, and a detailed estimate of the unit cost of 

such items of work, together with his justifications for the Variation Order, 

and shall submit the same to the HoPE for approval. 

b.  The HoPE or his duly authorized representative, upon receipt of the 

proposed Change Order or Extra Work Order, shall immediately instruct the 

appropriate technical staff or office of the Procuring Entity to conduct an 



 

on-the-spot investigation to verify the need for the Work to be prosecuted 

and to review the proposed Change Order or Extra Work Order. 

c. The technical staff or appropriate office of the Procuring Entity shall submit 

a report of their findings and recommendations, together with the 

supporting documents, to the HOPE or his duly authorized representative 

for consideration. 

d.  The HoPE or his duly authorized representative, acting upon the 

recommendation of the technical staff or appropriate office of the Procuring 

Entity, shall approve the Change Order or Extra Work Order, after being 

satisfied that the same is justified, necessary, and in order. 

e. The timeframe for the processing of VO from the preparation up to the 

approval by the HoPE concerned shall not exceed thirty (30) calendar days. 

43.8 Work under VOs shall be valued and paid as follows: 

a. At the unit prices for the same items in this Contract. 

b. In the absence of unit prices for the same items rates in this Contract, at 

prices or rates obtained from those of similar or related items in this 

Contract. 

c. Failing the above, at appropriate new unit prices or rates equal to or lower 

than current market rates and to be agreed upon by both parties and 

approved by the HoPE. 

44. PunchList 

Once the Contract reaches an accomplishment of ninety five percent (95%) of the total 

Contract Works, the Procuring Entity may create an inspectorate team to make a 

preliminary inspection and submit a punchlist to the Contractor in preparation for the total 

completion of the Works. The punchlist shall contain, among other things, the remaining 

unfinished portions of the Works, deficiencies in the Works for necessary corrections, and 

the specific time to fully complete the whole Works considering the approved remaining 

Contract time. This, however, shall not preclude any claim of the Procuring Entity for 

liquidated damages. 

45. Suspension of Work 

45.1 In accordance with DPWH DO 100, series of 2015, the Procuring Entity, through its  

Project Engineer/Engineer’s Representative, shall have the authority to issue a Work 

Suspension Order to the Contractor suspend the work wholly or partly by written 

order for such period as may be deemed necessary, on any of the following grounds: 

a. Force majeure or any fortuitous event that has taken place, which inflicts 

extensive damage and/or makes it difficult to proceed with the work, such 

as a devastating earthquake or flood. 

 



 

b. Failure on the part of the Contractor to correct bad conditions which are 

unsafe for workers or for the general public. 

 

c. Failure of the contractor to carry out valid orders given by the Procuring 

Entity or to perform any provisions of the contract. 

 

d. Adjustments of plans to suit field conditions as found necessary during 

construction. 

 

e. Major right-of-way (ROW) problems which prohibit the contractor from 

performing work in accordance with the approved construction schedule. 

 

f. Peace and order conditions which makes it extremely dangerous, if not 

impossible to work, as certified in writing by the Philippine National Police 

(PNP) Station Commander which has responsibility over the affected area, 

and confirmed by the Department of Interior and Local Government (DILG) 

Regional Director. 

g. Major variations initiated by the Government in the scope of the contract 

during its implementation to suit changes in physical and economic 

conditions. 

 

The Contractor shall immediately comply with such order to suspend the Works 

wholly or partly. 

45.2 The Contractor or its duly authorized representative shall have the right to suspend 

work operation on any or all projects/activities along the critical path of activities 

after fifteen (15) calendar days from date of receipt of written notice from the 

Contractor to the district engineer/regional director/consultant or equivalent 

official, as the case may be, on any of the following grounds: 

a. There exist right-of-way problems which prevent the Contractor from 

performing work in accordance with the approved construction schedule. 

b. Requisite construction plans which must be owner-furnished are not issued 

to the contractor precluding any work called for by such plans. 

c.  Peace and order conditions make it extremely dangerous, if not possible, to 

work. However, this condition must be certified in writing by the Philippine 

National Police (PNP) station which has responsibility over the affected 

area and confirmed by the Department of Interior and Local Government 

(DILG) Regional Director. 

d.  There is failure on the part of the Procuring Entity to deliver government-

furnished materials and equipment as stipulated in the contract. 

e.  Delay in the payment of Contractor’s claim for progress billing beyond 

forty-five (45) calendar days from the time the Contractor’s claim has been 

certified to by the Procuring Entity’s authorized representative and the 

documents are complete unless there are justifiable reasons thereof which 

shall be communicated in writing to the Contractor. 



 

45.3 The contractor shall immediately demobilize its equipment and manpower upon its 

receipt of the Work Suspension Order and to remobilize the same upon the lifting 

by the Procuring Entity the Work Suspension Order through a Work Resumption 

Order. 

 

45.4 The issuance of a Work Suspension Order shall not be an automatic contract time 

extension. A corresponding time extension, complete with the documentary 

requirements in accordance with DO No. 52, series of 2012,has to be approved by 

the authorized DPWH official in lieu of suspension, subject to evaluation to 

consider pre-determined unworkable days, bond extension, quit claim for damages, 

and their effect on the approved PERT/CPM schedule in order to reflect the official 

revised contract time and expiry date as a result of such suspension. If the 

suspension is due to any fault of the contractor, no contract time extension shall be 

granted. 

 
 

46. Extension of Contract Time 

 

46.1 Extension of the Contract Time shall be subject to the provisions of DPWH DO 

100, series of 2015 and the provisions of this GCC Clause 46. 

46.2 Should the amount of additional work under an approved Variation Order or other 

special circumstances of any kind whatsoever occur such as to fairly entitle the 

Contractor to an extension of Contract Time, the Procuring Entity shall determine 

the amount of such extension; provided that the Procuring Entity is not bound to 

take into account any claim for an extension of time unless the Contractor has, prior 

to the expiration of the Contract time and within thirty (30)  calendar days after 

such work has been commenced or after the circumstances leading to such claim 

have arisen, delivered to the Procuring Entity notices in order that it could have 

investigated them at that time. Failure to provide such notice shall constitute a 

waiver by the Contractor of any claim. Upon receipt of full and detailed particulars, 

the Procuring Entity shall examine the facts and extent of the delay and shall extend 

the Contract time to complete the contract work when, in the Procuring Entity’s 

opinion, the findings of facts justify an extension. 

46.3 No extension of contract time shall be granted the Contractor due to (a) ordinary 

unfavorable weather conditions and (b) inexcusable failure or negligence of 

Contractor to provide the required equipment, supplies or materials. 

46.4 Extension of contract time may be granted only when the affected activities fall 

within the critical path of the PERT/CPM network. 

46.5 No extension of contract time shall be granted when the reason given to support the 

request for extension was already considered in the determination of the original 

contract time during the conduct of detailed engineering and in the preparation of 

the contract documents as agreed upon by the parties before contract perfection. 

46.6 Extension of contract time may be granted for any of the following grounds: 



 

a. Rainy/unworkable days considered unfavorable for the prosecution of the 

works at the site, based on the actual conditions obtained at the site, in excess 

of the number of rainy/unworkable days pre-determined by the Procuring Entity 

in relation to the original contract time during the conduct of detailed 

engineering and in the preparation of the contract documents as agreed upon by 

the parties before contract perfection. In these cases, the time extension shall be 

processed for approval only after the total number of pre-determined 

rainy/unworkable days as indicated in the contract has been fully utilized as 

duly certified by the Procuring Entity’s Representative. 

  

b. Equivalent period of delay due to major calamities such as exceptionally 

destructive typhoons, floods and earthquakes, and epidemics, and for causes 

such as non-delivery on time of materials, working drawings, or written 

information to be furnished by the Procuring Entity, non-acquisition of permit 

to enter private properties within the right-of-way resulting in complete 

paralyzation of construction activities, and other meritorious causes as 

determined by the Procuring Entity’s Representative and approved by the 

HoPE.  

 

c. Shortage of construction materials, general labor strikes, and peace and order 

problems that disrupt construction operations through no fault of the 

Contractor, provided that they are publicly felt and certified by appropriate 

government agencies such as Department of Trade and Industry (DTI), 

Department of Labor and Employment (DOLE), Department of Interior and 

Local Government (DILG), and Department of National Defense (DND), 

among others.  

 

46.7 The written consent of bondsmen must be attached to any request of the Contractor 

for extension of Contract Time and submitted to the Procuring Entity for 

consideration, and the validity of the Performance Security shall be 

correspondingly extended. 

47. Price Adjustment 

Except for extraordinary circumstances as determined by the National Economic and 

Development Authority (NEDA) and approved by the GPPB, no price adjustment shall be 

allowed unless otherwise indicated in the SCC.  Nevertheless,  in cases where the cost of 

the awarded contract is affected by any applicable new laws, ordinances, regulations, or 

other acts of the GOP, promulgated after the date of bid opening, a contract price 

adjustment shall be made or appropriate relief shall be applied on a no loss-no gain basis. 

48. Certificates of Completion and Acceptance 

48.1 The issuance of a Certificate of Completion shall be subject to the provisions of 

DPWH DO 99, series of 2015. 

a.  Upon receipt of notice from the contractor that the project is completed, the 

HOPE shall instruct its Inspectorate Team to conduct an inspection of the 

project and to submit its Completion Inspection Report within fifteen (15) 



 

days, indicating any construction defects/deficiencies detected and the 

corresponding measures that must be taken by the contractor to correct 

them. If no defects/deficiencies are detected, the report is considered as the 

Final Completion Inspection Report.  

 

b.  Based on the Inspection Report, the HOPE shall issue to the Contractor a 

Notice of Defects/Deficiencies and Required Corrective Repair Works, 

with the instructions for the Contractor to commence the repair works 

within seven (7) days and to complete the works within thirty (30) days.  

 

c.  Upon receipt of advice from the Contractor that the defects and deficiencies 

indicated in the said Notice have been corrected, the HOPE shall instruct 

the Inspectorate Team to conduct an inspection of the project and to submit 

its Completion Inspection Report within seven (7) days. If the report shows 

that the defects/deficiencies have been satisfactorily corrected, the report is 

considered as the Final Completion Inspection Report. Otherwise, the 

process is repeated until the noted defects/deficiencies have been 

satisfactorily corrected.  

 

d.  Upon the receipt of the Final Completion Inspection Report from the 

Inspectorate Team, the HopE shall issue the Certificate of Completion of 

the project, certifying that the Project has been satisfactorily completed as 

of the date indicated in the Final Inspection Report.  

 

48.2 The Certificate of Acceptance shall be issued by the HoPE at the end of the one-

year Defects Liability period, after all defects/deficiencies, if any, shall have been 

repaired by the Contractor to the satisfaction of the same Inspectorate Team of the 

Procuring Entity mentioned above and upon submission of the Warranty Certificate 

by the Contractor in accordance with the provisions of GCC Clause 12.The 

issuance of a Certificate of Acceptance shall be subject to the provisions of DPWH 

DO 99, series of 2015. 

 

a.  Upon receipt of notice from the Contractor that the project is ready for 

inspection after the one-year Defects Liability Period from the issuance of 

the Certificate of Completion, the HoPE shall instruct its Inspectorate Team 

to conduct an inspection of the project and to submit its Inspection Report 

within fifteen (15) calendar days, indicating any construction 

defects/deficiencies detected and the corresponding measures that must be 

taken by the Contractor to correct them. If no defects/deficiencies are 

detected, the report is considered as the Final Acceptance Inspection Report. 

 

b.  Based on the Inspection Report, the HoPE shall issue to the Contractor a 

Notice of Defects/Deficiencies and Required Corrective Repair Works, 

with the instructions for the Contractor to commence the repair works 

within seven (7) calendar days and to complete the works within ninety (90) 

days.  

 

c.  Upon receipt of advice from the contractor that the defects/deficiencies in 

the said Notice have been corrected, the HoPE shall instruct the Inspectorate 



 

Team to conduct an inspection of the project and to submit its Acceptance 

Inspection Report within seven (7) days. If the report shows that the 

defects/deficiencies have been satisfactorily corrected, the report is 

considered as the Final Acceptance Inspection Report. Otherwise, the 

process is repeated until the noted defects/deficiencies have been 

satisfactorily corrected.  

 

d.  Upon the receipt of the Final Acceptance Report, the Head of the I0 shall 

issue the Certificate of Acceptance.  

49. Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days from the 

date the Procuring Entity’s Representative issues a Certificate of Acceptance. 

50. As-Built Drawings and Operating and Maintenance Manuals 

50.1 If As-Built Drawings and/or Operating and Maintenance Manuals are required, the 

Contractor shall supply them by the dates stated in the SCC. 

50.2 If the Contractor does not supply the said Drawings by the date stated in the SCC, 

or if they do not receive the approval of the Procuring Entity’s Representative, the 

Procuring Entity’s Representative shall withhold the amount stated in the SCC 

from payments due to the Contractor. 
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ANNEX II-1.1G 

Section VII. Special Conditions of Contract 
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SPECIAL CONDITIONS OF CONTRACT 

GCC Clause  

1.19 The Intended Completion Date is 120 Calendar Days 

1.24 The Procuring Entity is DPWH-Dinagat Islands District Engineering Office, 

Brgy. Cuarinta, San Jose, Dinagat Islands 

1.25 The Procuring Entity’s Representative is the Assistant District Engineer 

Rodulfo A. Libay 

1.26 The Site is located at Basilisa, Dinagat Islands and is defined in Drawings No.  

(Please see attached approved plan) 

1.30 The Start Date is upon receipt of the Notice to Proceed 

1.33 The Works consist of Other General Requirements, Earthworks, Bridge 

Construction (Concrete Revetment) 

2.2 N/A 

5.1 The Procuring Entity shall give possession of the Site to the Contractor on upon 

receipt of the Notice to Proceed. 

6.5 The Contractor shall employ the following Key Personnel:  

Project Manager 

Project Engineer 

Materials Engineer 

Construction Safety & Health Officer 

Foreman 

 

7.4 c No further instructions”. 

8.1 N/A 

8.3 N/A 

10. The Site Investigation Reports are: None 

12.3 No further instructions. 

12.5 Select one from a to c below, whichever is applicable to the Contract, and delete 

the rest: 

a. Permanent Structures: Fifteen (15) years  
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Buildings of types 4 and 5 as classified under the National Building Code 

of the Philippines and other structures made of steel, iron, or concrete which 

comply with relevant structural codes (e.g., DPWH Standard 

Specifications), such as, but not limited to, steel/concrete bridges, flyovers, 

aircraft movement areas, ports, dams, tunnels, filtration and treatment 

plants, sewerage systems, power plants, transmission and communication 

towers, railway system, and other similar permanent structures: Fifteen (15) 

years. 

22.2 The Arbiter is: No further instruction 

 

29.1 Select one, delete the other: 

No dayworks are applicable to the contract. 

31.1 The Contractor shall submit the PERT/PDM to the Procuring Entity’s 

Representative within 10 days from delivery of the Notice of Award. 

31.3 The period between Program of Work updates is 30 days. 

The amount to be withheld for late submission of an updated Program of Work 

is PhP 2,000.00 

34.3 The Funding Source is the Government of the Philippines.  

39.1 The amount and schedule of the advance payment can be paid in half or full 

upon written request of the contractor. 

(1st 7.5% of the contract price, 2nd is 7.5% of the contract price or 15% of the 

contract price) 

40.2 Materials and equipment delivered on the site but not completely put in place 

shall not be included for payment.  

50.1 The date by which the As-Built Drawings and/or Operating and Maintenance 

Manuals are required is 30 days upon reaching 95% completion of the project 

pursuant to DO 38 series of 2016. 

50.2 The amount to be withheld for failing to supply the As-Built Drawings and/or 

Operating and Maintenance Manuals by the date required PhP 2,000.00 
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ANNEX II-1.1H 

Section VIII. Specifications 
 

1. DPWH Standards 

The DPWH Standard Specifications for Public Works and Highways (“Blue Book”) 

shall be the main basis for the standards and codes to be met by the goods and materials to 

be furnished and work performed or tested for the Contract.  In particular, Volume II of the 

Blue Book shall be used if the Contract pertains to Highways, Bridges and Airports.  

Volume III of the Blue Book shall be used if the Contract pertains to Buildings, Flood 

Control and Drainage, or Water Supply. The Blue Book incorporates standards of the 

American Association of State Highway and Transportation Officials (AASHTO), 

American Society for Testing and Materials (ASTM), and American Concrete Institute 

(ACI), among others, pertaining to construction. 

The Procuring Entity shall use the Standard Pay Items in the Project and Contract 

Management Application (PCMA) in drawing up the Specifications. 

2. Modifications of Standards 

2.1 Modifications of and additions to standards and codes as stated in the DPWH 

Standard Specifications for Public Works and Highways, if any, shall be  included 

in the enclosed Supplemental Specifications, which is part of these Bidding 

Documents. 

2.2 Entries in the Supplemental Specifications are numbered to coincide with the 

numbering of items in the DPWH Standard Specifications for Public Works and 

Highways. 

 



 

ANNEX II-1.1I 

Section IX. Drawings 
 

Insert here a list of approved Drawings for the Contract.  The actual Drawings, including Site 

plans, shall be attached to this Section or annexed in a separate folder. 

 

 

Please see attached plan. 
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ANNEX II-1.1J 

Section X. Bill of Quantities 
 

1. The Bill of Quantities (BOQ) contains the following parts:  

a. BOQ for each Part of the Contract, using Form DPWH-INFR-17.(Please see attached separate 

file) 

b. Summary of Bid Prices for all Parts of the Contract, using Form DPWH-INFR-18. . (Please see 

attached separate file) 

 

2.  For the BOQ for each Part of the Contract, the Bidder shall not change the entries under Pay Item No. 

(Column 1), Pay Item Description (Column 2), Unit (Column 3), and Quantity (Column 4) in the Bill of 

Quantities, which are set by the Procuring Entity.  For each pay item in the BOQ, the Bidder shall indicate 

its unit bid price in words and in figures (P) in Column 5, and its total bid price in Column 6 (Column 4 

x Column 5)  

 

3. For the Summary of Bid Prices, the Bidder shall not change the entries and Part No. (Column 1) and Part 

Description (Column 2), which are provided by the Procuring Entity.  The Bidder shall indicate the Total 

Amount (Column 3) for each Part No. at the Total of All Amounts at the bottom. 

4. The Procuring Entity shall use the Standard Pay Items in the Project and Contract Management 

Application (PCMA) in preparing the BOQ. 
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ANNEX II-1.1K 

Section XI. Bidding Forms (Separate Folder) 
 

The Bidder shall use the Bidding Forms (BFs) listed below in preparing its Bid and, in case it is awarded 

the contract, in preparing the documents required to perfect the contract.  

DPWH-INFR-05:  Contractor’s Confidential Application Statement for Registration (CCASR) 

 

DPWH-INFR-06:  Contractor’s Registration Certificate (CRC) 

 

DPWH-INFR-07: Contractor’s Information (CI) 

 

DPWH-INFR-09:   Bid Form 

 

DPWH-INFR-10:   Form of Bid Security: Bank Guarantee 

 

DPWH-INFR-11:   Form of Bid Security: Irrevocable Letter of Credit 

 

DPWH-INFR-12:   Form of Bid Securing Declaration 

 

DPWH-INFR-13:   Contractor’s Organizational Chart for the Contract 

 

DPWH-INFR-14:   List of Contractor’s Key Personnel to be Assigned to the Contract, with their 

Qualification and Experience Data 

 

DPWH-INFR-15:   List of Contractor’s Equipment Units to be Assigned to the Contract, Supported 

by Certificates of Availability 

 

DPWH-INFR-16:   Sworn Statement Required by IRR Section 25.3 

 

DPWH-INFR-17:   Bill of Quantities (BOQ) 

 

DPWH-INFR-18:   Summary of Bid Prices 

 

DPWH-INFR-19:   Cash Flow by Quarter 

 

DPWH-INFR-20:  Bidder’s Checklist of Requirements for Its Bid, Including Technical and Financial 

Proposals Requirement for Bidders 

 

DPWH-INFR-43: Performance Security: Irrevocable Letter of Credit 

 

DPWH-INFR-44:   Performance Security: Bank Guarantee 

 

DPWH-INFR-45: Construction Methods  

 

DPWH-INFR-46: Construction Schedule in the form of PERT/CPM or Precedence Diagram and Bar 

Chart with S-Curve and Cash Flow 

 

 

DPWH-INFR-47 Manpower Schedule  
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DPWH-INFR-48:   Major Equipment Utilization Schedule 

 

DPWH-INFR-49:   Construction Safety and Health Program  

 

DPWH-INFR-50:   Checklist of Contract Documents and Supporting Documents 

 

DPWH-INFR-51:   Form of Contract Agreement 

 

The content of each of these forms is given in the attached folder marked “ANNEX IIB – Standard 

Bidding Forms.”  The bidder may download these forms from the DPWH website. The bidder may 

also obtain from the Procuring Entity hard copies of these forms as part of the BDs for the contract.   
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Republic of the Philippines 

Department of Public Works and Highways 
CENTRAL OFFICE 

Registry of Contractors for Civil Works Projects 
Contractor’s Confidential Application Statement 

for Registration (CCASR) 
 

(Please read the attached Instructions) 
 

I, __________________________________ of legal age, with postal address at 
___________________________________________, after having been duly sworn in 
accordance with the law, hereby depose and say:  
1. That I am the _________________________________________________________ of 

the __________________________________________ duly authorized to make this 
statement, as evidenced by the attached written authority from the proprietor/governing 
board of the firm, 

2. That I hereby present the following information for registration with the Department of 
Public Works and Highways. 

9.  

10. A. GENERAL INFORMATION 
 
1. Name of Firm/Company : ___________________________________________________________ 

a. Head Office Address : Number: _________ Street Name: ______________________________ 
 Municipality/City: ______________ Province: ____________ Region: ___    Postal 
Code: ________________ Country: _________________ 

b. Telephone Number : _________________________ 
c. Fax Number : _________________________ 
d. Email Address : _________________________ 

     e.   Company TIN : _________________________ 
 
2. Foreign Contractors Only 

a.  Nationality : ______________________________ 
b. Philippine Address : Number: _________ Street Name: ______________________________ 

 Municipality/City: ______________Province: ____________ Region: ___    Postal 
Code: ________________  

c. Telephone Number : _________________________ 
d. Fax Number : _________________________ 
e. Email Address : _________________________ 
f. Percentage of Filipino : __________________ (if applicable) 
 Ownership  
 

3. Person Managing the Affairs of the Firm: Attach Annex “A” 
a.  Name : _______________________________ 
b. Designation       : _______________________________ 
c.   Tax ID No.  : _________________________ 
d. Birthdate               : _________________________   
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e. Picture 
 
 
 
 
 

f.   Signature : 
 

 
4. Authorized Liaison Officers: Attach Annex “B” 

 
a. Name : 1. _________________ 2. _________________ 3. _________________ 
b. Designation : 1. _________________ 2. _________________ 3. _________________ 
c. Tax ID No. : 1. _________________ 2. _________________ 3. _________________ 
d. Birthdate : 1. _________________ 2. _________________ 3. _________________ 
 
 
 
 
e. Picture: 
 
 
 
 
 
f. Signature:   

 
 
 
 
A. LEGAL ASPECTS 
 
1. Ownership 
 

NAME(S) of 
Owner/Stockholders 

(for Corporation) 

Tax ID Number 
(TIN) Birthdate 

 

 
Signature 

 

 
 

   

 
 

   

 
 

   

   
 

 

 
 

   

   
 

 

   
 

 

    

 

2x2 ID Picture 

Signature 

 

2x2 ID Picture 

Signature 

 

2x2 ID Picture 

Signature 

 

2x2 ID Picture 

Signature 
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2. City/Municipal Business Permit: Attach Annex “C” 
Date issued: _________________________ 
Validity period: ______________________ 
Tax Identification Number: _____________ 
 

3. BIR Tax Clearance (per EO 398, series of 2005): Attach Annex “H” 
Date issued: _________________________ 
Validity period: ______________________ 
Tax Identification Number: _____________ 

 
 
4. PhilGEPS Registration  

Date issued: _________________________ 
Validity period: ______________________ 
Certificate Number: _____________ 

 
B. TECHNICAL ASPECTS (Contractor’s Work Experience) 
 

1. PCAB License Information  

Contractor Particulars 
(Please refer to your PCAB License) 

❑ Sole Proprietor: Attach Annex “D”  
❑ Partnership: Attach Annex “E” 
❑ Corporation: Attach Annexes “E” and “F” 

Head Office Location (Region): 

License Particulars 

License First Issue Date (mm/dd/yy) ___/___/___ License No. 

Principal Classification: Category 

Other Classifications 
 

 

 

 

 

 

 

 

Registration Particulars 

Registration Date (mm/dd/yy): ___/___/___ Number: 

Validity Period of this Registration (mm/dd/yy): From: ___/___/___   To: ___/___/___ 

Kinds of Project Respective Size Ranges 
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2. List of all contracts completed by the contractor both in government and in the private sector: Attach Annex “I” 
 

 
Contract 

ID 
 

Contract Name 
Owner 

Contractor’s 
Role & 

Participation 
% 

Contract Date 
Major 

Categories of 
Work Code 

 Refer to 
Attachment A 

Dimensions 
Refer to 

Attachment 
A 

Total As Built 
Cost 

Per Major Work 
Category (PhP) 

Start 
mm/dd/yy 

Actual  
Completion 
mm/dd/yy 

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

 
3. List of all on-going contracts including those already awarded but not yet started, both in government and in the private sector: Attach Annex “J” 

NOTE: Cost must be in Philippine Pesos computed on the date of the signing of the contract. 
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Contract 
ID 

Name of 
Contract 

 
 

Owner 

Participation 
% 

Contract Date Percent Major 
Categories of 
Work Code 

Refer to 
Attachment A 

Dimen
-sions 

Estimated 
Total Cost per 
Major Work 

Category 

Start 

mm/dd/yy 

Complete 
mm/dd/yy 

WA TE 

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

 
Key: WA = Work Accomplished TE = Time Elapsed 
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C. FINANCIAL ASPECTS (Amounts shall be in Philippine Pesos): Attach Annex “K” 

 

 Amount 

Total Assets  

Current Assets  

Total Liabilities  

Current Liabilities  

Total Net Worth  

Current Net Worth  

Gross Annual Turnover 
 (construction) 

 

Taxpayer Identification Number (TIN) ____________________________ 
 
 
D. AFFIDAVIT 
 

  I hereby certify that all information provided herein, including the annexes and 
enclosures thereto, is true and correct, and I hold myself liable, criminally or civilly, for any 
misrepresentation or false statement made herein. 

 
 I hereby authorize the Department of Public Works and Highways to investigate and 
verify the said information. 
 

 In witness thereof, I have hereunto affixed my signature this ______ day of 
________________, 20____ at _____________________________________, Philippines. 
     

        
    ___________________________ 

          (Affiant) 
 

(Republic of the Philippines ) 
 PROVINCE/CITY OF __________________) 
 

SUBSCRIBED and SWORN TO before me this _______ day of ____________________, 
20_____ at _____________________ affiant exhibited to me his/her Community Tax 
Certificate No. ___________ issued at ________________________ on 
____________________. 

         
         ________________________ 

              Notary Public 

Doc. No. _____________        
Page No. _______________ Until 31 December 20 _______   
Book No. _______________ PTR No. : _______________ 
Series No. _______________ Issued at : _______________ 
  Issued on : _______________ 
  TIN  : _______________ 
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CONTRACTOR’S CONFIDENTIAL APPLICATION STATEMENT FOR REGISTRATION (CCASR) 

INSTRUCTIONS FOR CONTRACTOR’S APPLICATION 

 

1. The Contractor-Applicant shall accomplish/answer all items in the Application Statement using the 
English language. Answers must be given to all questions in the aforesaid statement. All blanks 
shall be properly filled up. If necessary, additional sheets may be added to the form or, if the form 
has limited space, it can be reproduced and enlarged to suit the Contractor-Applicant’s needs. 
Documents submitted on forms or in any format other than that prescribed in the aforesaid 
Statement shall be considered non-complying and will be rejected outright. Forms that may require 
attachments shall be clearly marked, i.e., Attachments to Form No.1; Attachments to Form No. 2, 
etc. 
 

2. The information/data submitted by the Contractor-Applicant are to be used by the DPWH in 
determining, according to its judgment, the eligibility and qualification of the Contractor. In view 
thereof, Contractor-Applicants are encouraged to communicate with the DPWH for any clarification 
or interpretation of the documents.  Requests for reconsideration will not be entertained on any 
erroneous interpretations or conclusions made by the Contractor-Applicant. A Contractor-Applicant 
submitting its qualifications as a prospective Contractor for review and consideration waives any 
claim against any decision thereon. The signing by the Contractor or his duly authorized 
representative of the Contractor-Applicant’s Application Statement for Registration acknowledges 
the truth and correctness of all statements made therein; otherwise, the Contractor shall be liable 
for perjury as provided in the Revised Penal Code. 
 

3. Aside from the main Contractor’s Confidential Application Statement for Registration, the 
following documents shall be annexed to and form part of the Statement: 
 

Annex  “A” Appointment or authority of the Authorized Manager of the Organization with 
specimen signature duly notarized.  

Annex  “B” Appointment or authority of the officially designated Liaison Officer with specimen 
signature duly notarized and copies of two (2) valid Government ID’s showing 
his/her proper identification.  

Annex  “C” Certified True Copy of Contractor’s PCAB License for the current year 

Annex  “D” Certified True Copy of DTI (sole proprietorship), CDA (cooperatives) or SEC 
(corporation) 

Annex  “E” Certified True Copy of Certificate of PhilGEPS Registration 

Annex  “F” Certified True Copy of Articles of Incorporation (if applicable) 

Annex  “G” Certified True Copy of valid and current Mayor’s Business Permit 

Annex  “H” Certified True Copy of BIR Tax Clearance, per E.O. 398, series 2005 
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Annex  “I” Certified True Copy of Contract Agreement and of Certificate of 
Completion/Acceptance from the Implementing Office/Owner, with scope of work, 
and Contract cost for completed contracts   

Annex  “J” Certified true copy of Contract Agreement from the Implementing Office/Owner, 
with scope of work, Contract costs and statement from the Implementing Office as 
to %WA and %TE for all ongoing contracts, and those already awarded but not yet 
started, including certified true copy of NTP. 

Annex  “K” Audited Financial Statement as reflected in Contractor’s Income Tax Return 
stamped received by the Bureau of Internal Revenue 

Annex  “L” Letter authorizing verification of the integrity of the Registration documents 

4. The Contractor’s Confidential Application Statement for Registration, including Annexes, shall be 
submitted in one (1) envelope. The envelope should be captioned “Application for Registration” 
and submitted preferably to the DPWH Central Office: Procurement Service.  All documents 
submitted shall be treated as confidential and will not be returned.  
 

5. The DPWH will inform all applicants of the result of their application. It reserves the right to accept 
or reject any application without any liability to the affected applicants or any obligation to inform 
the applicants of the grounds for the action taken thereon.  
      
  
Attachment A - TABLE OF MAJOR CATEGORIES OF WORK 
 

Existing 

Work 

Category 

New Work 

Category 

Code 

Work Category 

Description 

Similar 

Work 

Category 

Code 

Similar Work Category Description 

  BCB Bridges: 

Construction - Bailey 

BRHSDP Bridges: Rehabilitation - Steel - with Driven Piles 

BRTSDP Bridges: Retrofitting - Steel - with Driven Piles 

BRHSCP Bridges: Rehabilitation - Steel - with Cast-in-Place Piles 

BRTSCP Bridges: Retrofitting - Steel - with Cast-in-Place Piles 

BRHCDP Bridges: Rehabilitation - Concrete - with Driven Piles 

BRTCDP Bridges: Retrofitting - Concrete - with Driven Piles 

BRHCCP Bridges: Rehabilitation - Concrete - with Cast-in-Place Piles 

BRTCCP Bridges: Retrofitting - Concrete - with Cast-in-Place Piles 

BCSDP Bridges: Construction - Steel - with Driven Piles 

BCSCP Bridges: Construction - Steel - with Cast-in-Place Piles 

BCCDP Bridges: Construction - Concrete - with Driven Piles 

BCCCP Bridges: Construction - Concrete - with Cast-in-Place Piles 

BCS BCSDP Bridges: 

Construction - Steel - 

with Driven Piles 

BRHSDP Bridges: Rehabilitation - Steel - with Driven Piles 

BRTSDP Bridges: Retrofitting - Steel - with Driven Piles 
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BCS BCSCP Bridges: 

Construction - Steel - 

with Cast-in-Place 

Piles 

BRHSCP Bridges: Rehabilitation - Steel - with Cast-in-Place Piles 

BRTSCP Bridges: Retrofitting - Steel - with Cast-in-Place Piles 

BCC BCCDP Bridges: 

Construction - 

Concrete - with 

Driven Piles 

BRHCDP Bridges: Rehabilitation - Concrete - with Driven Piles 

BRTCDP Bridges: Retrofitting - Concrete - with Driven Piles 

BCP BCCCP Bridges: 

Construction - 

Concrete - with Cast-

in-Place Piles 

BRHCCP Bridges: Rehabilitation - Concrete - with Cast-in-Place Piles 

BRTCCP Bridges: Retrofitting - Concrete - with Cast-in-Place Pile 

  BRHSDP Bridges: 

Rehabilitation - Steel 

- with Driven Piles 

BCSDP Bridges: Construction - Steel - with Driven Piles 

BRTSDP Bridges: Retrofitting - Steel - with Driven Piles 

  BRHSCP Bridges: 

Rehabilitation - Steel 

- with Cast-in-Place 

Piles 

BCSCP Bridges: Construction - Steel - with Cast-in-Place Piles 

BRTSCP Bridges: Retrofitting - Steel - with Cast-in-Place Piles 

  BRHCDP Bridges: 

Rehabilitation - 

Concrete - with 

Driven Piles 

BCCDP Bridges: Construction - Concrete - with Driven Piles 

BRTCDP Bridges: Retrofitting - Concrete - with Driven Piles 

  BRHCCP Bridges: 

Rehabilitation - 

Concrete - with Cast-

in-Place Piles 

  

BCCCP Bridges: Construction - Concrete - with Cast-in-Place Piles 

BRTCCP 

  

Bridges: Retrofitting - Concrete - with Cast-in-Place Piles 

  BRTSDP Bridges: Retrofitting 

- Steel - with Driven 

Piles 

BCSDP Bridges: Construction - Steel - with Driven Piles 

BRHSDP Bridges: Rehabilitation - Steel - with Driven Piles 

  BRTSCP Bridges: Retrofitting 

- Steel - with Cast-in-

Place Piles 

BCSCP Bridges: Construction - Steel - with Cast-in-Place Piles 

BRHSDP Bridges: Rehabilitation - Steel - with Driven Piles 

  BRTCDP Bridges: Retrofitting 

- Concrete - with 

Driven Piles 

BCCDP Bridges: Construction - Concrete - with Driven Piles 

BRHCDP Bridges: Rehabilitation - Concrete - with Driven Piles 

  BRTCCP Bridges: Retrofitting 

- Concrete - with 

Cast-in-Place Piles 

BCCCP Bridges: Construction - Concrete - with Cast-in-Place Piles 

BRHCCP Bridges: Rehabilitation - Concrete - with Cast-in-Place Piles 

  BCCWOP Bridges: 

Construction - 

Concrete - without 

Piles  

BCCDP Bridges: Construction - Concrete - with Driven Piles 

BCCCP Bridges: Construction - Concrete - with Cast-in-Place Piles 

BRHCDP Bridges: Rehabilitation - Concrete - with Driven Piles 

BRHCCP Bridges: Rehabilitation - Concrete - with Cast-in-Place Piles 

BRTCDP Bridges: Retrofitting - Concrete - with Driven Piles 

BRTCCP Bridges: Retrofitting - Concrete - with Cast-in-Place Piles 

  BCSWOP Bridges: 

Construction - Steel - 

without Piles  

BCSDP Bridges: Construction - Steel - with Driven Piles 

BCSCP Bridges: Construction - Steel - with Cast-in-Place Piles 

BRHSDP Bridges: Rehabilitation - Steel - with Driven Piles 

BRHSCP Bridges: Rehabilitation - Steel - with Cast-in-Place Piles 

BRTSDP Bridges: Retrofitting - Steel - with Driven Piles 
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BRTSCP Bridges: Retrofitting - Steel - with Cast-in-Place Piles 

  BRHCWOP Bridges: 

Rehabilitation - 

Concrete - without 

Piles  

BCCDP Bridges: Construction - Concrete - with Driven Piles 

BCCCP Bridges: Construction - Concrete - with Cast-in-Place Piles 

BRTCDP Bridges: Retrofitting - Concrete - with Driven Piles 

BRTCCP Bridges: Retrofitting - Concrete - with Cast-in-Place Piles 

  BRHSWOP Bridges: 

Rehabilitation - Steel 

- without Piles  

BCSDP Bridges: Construction - Steel - with Driven Piles 

BCSCP Bridges: Construction - Steel - with Cast-in-Place Piles 

BRTSDP Bridges: Retrofitting - Steel - with Driven Piles 

BRTSCP Bridges: Retrofitting - Steel - with Cast-in-Place Piles 

  BRTCWOP Bridges: Retrofitting 

- Concrete - without 

Piles  

BCCDP Bridges: Construction - Concrete - with Driven Piles 

BCCCP Bridges: Construction - Concrete - with Cast-in-Place Piles 

BRHCDP Bridges: Rehabilitation - Concrete - with Driven Piles 

BRHCCP Bridges: Rehabilitation - Concrete - with Cast-in-Place Piles 

  

  

BRTSWOP Bridges: Retrofitting 

- Steel - without Piles  

BCSDP Bridges: Construction - Steel - with Driven Piles 

BCSCP Bridges: Construction - Steel - with Cast-in-Place Piles 

BRHSDP Bridges: Rehabilitation - Steel - with Driven Piles 

BRHSCP Bridges: Rehabilitation - Steel - with Cast-in-Place Piles 

  RCA Roads: Construction 

- Asphalt 

RRA Roads: Rehabilitation - Asphalt 

  RCG Roads: Construction 

- Gravel  

RCA Roads: Construction - Asphalt 

RCP Roads: Construction - PCCP 

RRA Roads: Rehabilitation - Asphalt 

RRP Roads: Rehabilitation – PCCP  

  RCP Roads: Construction 

- PCCP 

RRP Roads: Rehabilitation - PCCP 

  RRA Roads: Rehabilitation 

- Asphalt 

RCA Roads: Construction - Asphalt 

  RRP Roads: Rehabilitation 

- PCCP 

RCP Roads: Construction - PCCP 

RCTP Roads: Construction - Tunnel - PCCP 

  TC Tunnel: Construction     

  RCSPNS Roads: Construction 

- Slope Protection 

using non - structural 

measures (e.g. 

vetiver, coconet, 

other vegetation) 

FCSPNS Flood Control: Construction - Slope Protection using non - 

structural measures (e.g. vetiver, coconet, other vegetation) 

  RCSPS Roads: Construction 

- Slope Protection 

using Structural 

Measures (e.g. 

Revetment, 

Retaining structures, 

Wirenet) 

FCSPS Flood Control: Construction - Slope Protection using 

Structural Measures (e.g. Revetment, Retaining structures, 

Wirenet) 

  RM Roads: Maintenance  RCA Roads: Construction - Asphalt 

RCP Roads: Construction - PCCP 
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RRA Roads: Rehabilitation - Asphalt 

RRP Roads: Rehabilitation - PCCP 

  BM Bridges: 

Maintenance 

BCB Bridges: Construction - Bailey 

BCCCP Bridges: Construction - Concrete - with Cast-in-Place Piles 

BCCDP Bridges: Construction - Concrete - with Driven Piles 

BCCWOP Bridges: Construction - Concrete - without Piles  

BCSCP Bridges: Construction - Steel - with Cast-in-Place Piles 

BCSDP Bridges: Construction - Steel - with Driven Piles 

BCSWOP Bridges: Construction - Steel - without Piles  

BRHCCP Bridges: Rehabilitation - Concrete - with Cast-in-Place Piles 

BRHCDP Bridges: Rehabilitation - Concrete - with Driven Piles 

BRHCWOP Bridges: Rehabilitation - Concrete - without Piles  

BRHSCP Bridges: Rehabilitation - Steel - with Cast-in-Place Piles 

BRHSDP Bridges: Rehabilitation - Steel - with Driven Piles 

BRHSWOP Bridges: Rehabilitation - Steel - without Piles  

BRTCCP Bridges: Retrofitting - Concrete - with Cast-in-Place Piles 

BRTCDP Bridges: Retrofitting - Concrete - with Driven Piles 

BRTCWOP Bridges: Retrofitting - Concrete - without Piles  

BRTSCP Bridges: Retrofitting - Steel - with Cast-in-Place Piles 

BRTSDP Bridges: Retrofitting - Steel - with Driven Piles 

BRTSWOP Bridges: Retrofitting - Steel - without Piles  

  TES Traffic Engineering 

and Management 

System 

    

  ROU Relocation of Utilities 

(specific scope of 

works) 

  None 

  BICWPLCDP Buildings: 

Construction - with 

Piles - Low Rise - 

Concrete Frame - 

Driven Piles 

BICWPHCDP Buildings: Construction - with Piles - High Rise - Concrete 

Frame - Driven Piles 

  BICWPLCCP Buildings: 

Construction - with 

Piles - Low Rise - 

Concrete Frame - 

Cast-in-Place Piles 

BICWPHCCP Buildings: Construction - with Piles - High Rise - Concrete 

Frame - Cast-in-Place Piles 

  BICWOPLC Buildings: 

Construction - 

without Piles - Low 

Rise - Concrete 

Frame 

BICWPHCCP Buildings: Construction - with Piles - High Rise - Concrete 

Frame - Cast-in-Place Piles 

BICWPLCCP Buildings: Construction - with Piles - Low Rise - Concrete 

Frame - Cast-in-Place Piles 

BICWPHCDP Buildings: Construction - with Piles - High Rise - Concrete 

Frame - Driven Piles 

BICWPLCDP Buildings: Construction - with Piles - Low Rise - Concrete 

Frame - Driven Piles 
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BICWOPHC Buildings: Construction - without Piles - High Rise - Concrete 

Frame 

  BICWPHCDP Buildings: 

Construction - with 

Piles - High Rise - 

Concrete Frame - 

Driven Piles 

  None 

  BICWPHCCP Buildings: 

Construction - with 

Piles - High Rise - 

Concrete Frame - 

Cast-in-Place Piles 

  None 

  BICWOPHC Buildings: 

Construction - 

without Piles - High 

Rise - Concrete 

Frame 

BICWPHCCP Buildings: Construction - with Piles - High Rise - Concrete 

Frame - Cast-in-Place Piles 

BICWPHCDP Buildings: Construction - with Piles - High Rise - Concrete 

Frame - Driven Piles 

  BICWPLSDP Buildings: 

Construction - with 

Piles - Low Rise - 

Steel Frame - Driven 

Piles 

BICWPHSDP Buildings: Construction - with Piles - High Rise - Steel Frame 

- Driven Piles 

  BICWPLSCP Buildings: 

Construction - with 

Piles - Low Rise - 

Steel Frame - Cast-

in-Place Piles 

BICWPHSCP Buildings: Construction - with Piles - High Rise - Steel Frame 

- Cast-in-Place Piles 

  BICWOPLS Buildings: 

Construction - 

without Piles - Low 

Rise - Steel Frame 

BICWPHSCP Buildings: Construction - with Piles - High Rise - Steel Frame 

- Cast-in-Place Piles 

BICWPLSCP Buildings: Construction - with Piles - Low Rise - Steel Frame 

- Cast-in-Place Piles 

BICWPHSDP Buildings: Construction - with Piles - High Rise - Steel Frame 

- Driven Piles 

BICWPLSDP Buildings: Construction - with Piles - Low Rise - Steel Frame 

- Driven Piles 

BICWOPHS Buildings: Construction - without Piles - High Rise - Steel 

Frame 

 

 

  
  BICWPHSDP Buildings: 

Construction - with 

Piles - High Rise - 

Steel Frame - Driven 

Piles 

    

  BICWPHSCP Buildings: 

Construction - with 

Piles - High Rise - 

Steel Frame - Cast-

in-Place Piles 

    

  BICWOPHS Buildings: 

Construction - 

BICWPHSCP Buildings: Construction - with Piles - High Rise - Steel Frame 

- Cast-in-Place Piles 
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without Piles - High 

Rise - Steel Frame 

BICWPHSDP Buildings: Construction - with Piles - High Rise - Steel Frame 

- Driven Piles 

  BIR Buildings: Repair  BICLC Buildings: Construction - Low Rise - Concrete Frame 

BICHC Buildings: Construction - High Rise - Concrete Frame 

BICLS Buildings: Construction - Low Rise - Steel Frame 

BICHS Buildings: Construction - High Rise - Steel Frame 

BIRTH Buildings: Retrofitting - High Rise 

BIRTL Buildings: Retrofitting - Low Rise 

BICWPLCDP Buildings: Construction - with Piles - Low Rise - Concrete 

Frame - Driven Piles 

BICWPHCDP Buildings: Construction - with Piles - High Rise - Concrete 

Frame - Driven Piles 

BICWPLCCP Buildings: Construction - with Piles - Low Rise - Concrete 

Frame - Cast-in-Place Piles 

BICWPHCCP Buildings: Construction - with Piles - High Rise - Concrete 

Frame - Cast-in-Place Piles 

BICWPLSDP Buildings: Construction - with Piles - Low Rise - Steel Frame 

- Driven Piles 

BICWPHSDP Buildings: Construction - with Piles - High Rise - Steel Frame 

- Driven Piles 

BICWPLSCP Buildings: Construction - with Piles - Low Rise - Steel Frame 

- Cast-in-Place Piles 

BICWPHSCP Buildings: Construction - with Piles - High Rise - Steel Frame 

- Cast-in-Place Piles 

BICWOPLS Buildings: Construction - without Piles - Low Rise - Steel 

Frame 

BICWOPHS Buildings: Construction - without Piles - High Rise - Steel 

Frame 

BICWOPLC Buildings: Construction - without Piles - Low Rise - Concrete 

Frame 

BICWOPHC Buildings: Construction - without Piles - High Rise - Concrete 

Frame 

  BIRTL Buildings: 

Retrofitting - Low 

Rise 

BICWPLCDP Buildings: Construction - with Piles - Low Rise - Concrete 

Frame - Driven Piles 

BICWPHCDP Buildings: Construction - with Piles - High Rise - Concrete 

Frame - Driven Piles 

BICWPLCCP Buildings: Construction - with Piles - Low Rise - Concrete 

Frame - Cast-in-Place Piles 

BICWPHCCP Buildings: Construction - with Piles - High Rise - Concrete 

Frame - Cast-in-Place Piles 

BICWPLSDP Buildings: Construction - with Piles - Low Rise - Steel Frame 

- Driven Piles 

BICWPHSDP Buildings: Construction - with Piles - High Rise - Steel Frame 

- Driven Piles 

BICWPLSCP Buildings: Construction - with Piles - Low Rise - Steel Frame 

- Cast-in-Place Piles 

BICWPHSCP Buildings: Construction - with Piles - High Rise - Steel Frame 

- Cast-in-Place Piles 

BICWOPLS Buildings: Construction - without Piles - Low Rise - Steel 

Frame 

   BICWOPHS Buildings: Construction - without Piles - High Rise - Steel 

Frame 
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BICWOPLC Buildings: Construction - without Piles - Low Rise - Concrete 

Frame 

BICWOPHC Buildings: Construction - without Piles - High Rise - Concrete 

Frame 

  

  

  

  

  

  

BIRTH Buildings: 

Retrofitting - High 

Rise 

BICWPHCDP Buildings: Construction - with Piles - High Rise - Concrete 

Frame - Driven Piles 

BICWPHCCP Buildings: Construction - with Piles - High Rise - Concrete 

Frame - Cast-in-Place Piles 

BICWPHSDP Buildings: Construction - with Piles - High Rise - Steel Frame 

- Driven Piles 

BICWPHSCP Buildings: Construction - with Piles - High Rise - Steel Frame 

- Cast-in-Place Piles 

BICWOPHS Buildings: Construction - without Piles - High Rise - Steel 

Frame 

BICWOPHC Buildings: Construction - without Piles - High Rise - Concrete 

Frame 

  FCG Flood Control: 

Construction - Gates 

FCPG Flood Control: Construction - Pumping Station with gate 

FCDG Flood Control: Construction - Dam with gates 

  FCDG Flood Control: 

Construction - Dam 

with gates 

FCPG Flood Control: Construction - Pumping Station with gate 

  FCRB Flood Control: 

Construction - 

Retarding Basin 

FCD Flood Control: Construction - Dams 

FCDK Flood Control: Construction - Dike 

FCCE Flood Control: Construction - Channel Excavation 

  FCSP Flood Control: 

Construction - Shore 

Protection (Seawall, 

Breakwater) 

PCC Ports/Harbors: Construction - Causeway 

PCW Ports/Harbors: Construction - Wharf with Embankment 

FCRC Flood Control: Construction - River Control 

  FCSPNS Flood Control: 

Construction - Slope 

Protection using non 

- structural measures 

(e.g. vetiver, 

coconet, other 

vegetation) 

RCSPNS Roads: Construction - Slope Protection using non - structural 

measures (e.g. vetiver, coconet, other vegetation) 

  FCSPS Flood Control: 

Construction - Slope 

Protection using 

Structural Measures 

(e.g. Revetment, 

Retaining structures, 

Wirenet) 

RCSPS Roads: Construction - Slope Protection using Structural 

Measures (e.g. Revetment, Retaining structures, Wirenet) 

  

  

FCD Flood Control: 

Construction - Dams 

FCRC Flood Control: Construction - River Control 

FCRB Flood Control: Construction - Retarding Basin 

FCDKL Flood Control: Construction - Dikes/Levees 

  FMDRE Flood Control: 

Maintenance - 

Dredging, Desilting, 

River 

Rechanneling/Excav

ation Works 

FCRB Flood Control: Construction - Retarding Basin 

FCCE Flood Control: Construction - Channel Excavation 

HD Harbors: Dredging 

  FCCE FMD Flood Control: Maintenance - Dredging 
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Flood Control: 

Construction - 

Channel Excavation 

HD Harbors: Dredging 

  HD Harbors: Dredging 

 

 

 

  

FMDRE Flood Control: Maintenance - Dredging, Desilting, River 

Rechanneling/Excavation Works  

FCCE Flood Control: Construction - Channel Excavation  

  FCN Flood Control: 

Construction - 

Drainage (Closed 

and open) 

RCC Roads: Construction - Concrete 

RCA Roads: Construction - Asphalt 

RRC Roads: Rehabilitation - Concrete 

RRA Roads: Rehabilitation - Asphalt 

WSL12 Water Supply (Level 2 & 3): Construction 

  FCP Flood Control: 

Construction - 

Pumping Station 

    

    

  FCDKL Flood Control: 

Construction - 

Dikes/Levees 

DC Dams: Construction 

FCRB Flood Control: Construction - Retarding Basin 

FCSP Flood Control: Construction - Shore Protection (Seawall, 

Breakwater) 

  FCBP Flood Control: 

Construction - Bank 

Protection 

FCSP Flood Control: Construction - Shore Protection (Seawall, 

Breakwater) 

  WSL1 Water Supply (Level 

1): Construction  

WSL12 Water Supply (Level 2 & 3): Construction 

  WSL12 Water Supply (Level 

2 & 3): Construction 

FCN Flood Control: Construction - Drainage (Closed and open) 

  PCCWDP Ports/Harbors: 

Construction - 

Causeway/Wharf - 

with Driven Piles 

BCCDP Bridges: Construction - Concrete - with Driven Piles 

  PCCWCP Ports/Harbors: 

Construction - 

Causeway/Wharf - 

with Cast-in-Place 

Piles 

BCCCP Bridges: Construction - Concrete - with Cast-in-Place Piles 

  PMCWDP Ports/Harbors: 

Maintenance - 

Causeway/Wharf - 

with Driven Piles 

BCCDP Bridges: Construction - Concrete - with Driven Piles 

BRHCDP Bridges: Rehabilitation - Concrete - with Driven Piles 

PCCWDP Ports/Harbors: Construction - Causeway/Wharf - with Driven 

Piles 

  PMCWCP Ports/Harbors: 

Maintenance - 

Causeway/Wharf - 

with Cast-in-Place 

Piles 

BCCCP Bridges: Construction - Concrete - with Cast-in-Place Piles 

BRHCCP Bridges: Rehabilitation - Concrete - with Cast-in-Place Piles 

PCCWCP Ports/Harbors: Construction - Causeway/Wharf - with Cast-

in-Place Piles 

     
 

 

ANNEX “L” 
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ANNEX “L” 

 
LETTER AUTHORIZING VERIFICATION OF THE INTEGRITY OF REGISTRATION 

DOCUMENTS  
 

 
Name of the Head of the Procuring Entity 
Position of the Head of the Procuring Entity 
Name of the Procuring Entity 
Address 
 
Dear __________________: 
 
________________________________________________________________________ 

(Name of Firm) 
 

I hereby request that our application for inclusion of the above-mentioned firm in the DPWH 
Registry of Contractors for Civil Works be approved. 

 
I am fully aware that: 

 
1. all documents submitted in support of this application are subject to verification by the 

DPWH, and 
 

2. any discovered misrepresentation of information and/or manifestations of fraud on the 
application documents submitted by our firm applicant or its Authorized 
Representative/Agent/Liaison Officer shall be subjected to investigation which may result 
in the disapproval/denial/suspension/revocation of this application and blacklisting of our 
firm and myself as its Authorized Managing Officer; and 

 
         

Name and Signature   
  
 ____________________
______ 

                 Authorized Managing Officer 
        
 

Republic of the Philippines) 
_____________________) S.S. 
 
SUBSCRIBED AND SWORN TO before me this ________ day of ___________________, 
20____ at ______________________; affiant exhibited to me his Community Tax Certificate 
No. _______________ issued at __________________ on _________________ 20 ___. 

 
 

Doc. No. ___________; 
Page No. ___________;   
Book No. ___________; 
 
   Name and Signature  

SERIES OF_______________.        NOTARY PUBLIC 
                                                                                   (Until December 31, 20__) 
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Department of Public Works and Highways (DPWH) 

---------------------------------------------------------------------------------------------- 

 

Republic of the Philippines 

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS 

Manila 

 

CONTRACTOR’S REGISTRATION CERTIFCATE 
 

Contractor Identification Number:  No.  

Effective Dates: From  Date  to  Date      

 

This is to certify that Name of Contractor, with office address at Address of the Contractor, is a duly 

registered contractor with the DPWH Registry of Contractors for Civil Works Projects, and recognized 

to undertake the following types, sizes, and cost ranges of civil works projects, subject to the eligibility 

check by the DPWH for every particular contract to be bid: 

 

  Type, Size, and Cost Range   

  Type, Size, and Cost Range     

  Type, Size, and Cost Range, etc.   

 

This Contractor’s Registration Certificate (CRC) is personal and non-transferable 

and may be renewed only at the instance of the herein named Contractor.  Any 

misuse of this CRC shall cause the forfeiture of the established right and 

consequent debarment of the herein named Contractor. 

 

The Contractor’s Information (CI) is attached as part of this CRC.   

 

The herein named Contractor is advised to immediately inform this Office, within seven (7) days upon 

receipt hereof, of any correction and updating of its CRC and CI so that these can be adjusted 

accordingly. 

 

Every time the Contractor submits to the Bids and Awards Committee a bid for a particular contract, 

it shall also include therein an update of its CI, including the latest list and status of its on-going 

contracts and contracts awarded but not yet started.   

 

Given at Manila, Philippines, on date               . 

 

 

Name and Signature 

Head, Central BAC Secretariat/ 

Technical Working Group  
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Department of Public Works and Highways 

--------------------------------------------------------------------------------------------------------------------- 
Republic of the Philippines 

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS 
Manila 

CONTRACTOR’S INFORMATION 

Date last updated _______ 

 

Date Printed:    

Name of Firm/Company:    

Contractor ID: 

 

 

 Tax Account No. 
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General Information  Foreign Contractor  

    

Address:  Nationality:  

  Philippine Address:  

Telephone Number:    

Fax Number:  Telephone Number:  

E-mail Address:  Fax Number:  

  E-mail Address:  

Legal Aspects:  Percentof FilipinoOwnership:   

    

PCAB License Information  Person Managing Affairs of Firm  

    

Type of Firm:  Name:  

Head Office Location:  Designation:  

  Telephone Number:  

License First Issue Date:    

License Number:  Authorized Liaison Officer  

Validity Period: From  To  Name:  

Principal Classification:  Designation:  

Category:  Telephone Number:  

Other Classifications:    

   Authorized Liaison Officer  

   Name:  

  Designation:  

Registration Date:  Telephone Number:  

Registration Number:    

Validity Period: From  To    

       

 

Projects      

      

Kinds 
  

Respective 

  

of Projects   Size Ranges   
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Building and Industrial Plant     

Dam, Reservoir and Tunneling     

Irrigation and Flood Control     

Park-Playground or Recreational Work     

Port, Harbor and Offshore Engineering     

Road, Highway, Pavement, Railway, Airport, Horizontal Structure, Bridge    

Sewerage and Sewage System     

Water Supply     

Water Treatment Plant and System     

       

      

Completed Projects      

Contract Name of   Owner Participation Contract Contract Major  Dimension

s 

Total As Built 

ID Contract   Percentage Date Date Categories  Cost Per Major 

    Started Completed of Work  Work Category 

         

         

         

         

Ongoing Projects      

Contract Name of Contract Owner Participation Contract Contract % % Major Dimensions Total As Built 

ID  Percentage Date Date WA1 TE2 Categories  Cost Per Major 

    Started Completed   of Work  Work Category 

           

_______________________________________________________________________________________________________________________________________ 

 

Financial Aspects 

     

       

Record Total Current Total Current Total Current 

Year Assets Assets Liabilities Liabilities Net Worth Net Worth 

       

       

       

       

       

 

1 WA = Work Accomplished 
2 TE = Time Elapsed 
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Contract ID: 25NE0072 

Contract Name: Repair/Maintenance of Sto. Niño River Revetment, Brgy. Sto. Niño, Basilisa, 

Dinagat Islands 

Location of the Contract: Basilisa, Dinagat Islands 

------------------------------------------------------------------------------------ 
Registry of Contractors for Civil Works Projects 

Contract Profile for Eligibility Processing  

Date: July 22, 2025 

 

 

Advertisement Date: July 03, 2025 – July 09, 2025 

Procuring Entity     : DPWH-Dinagat Islands District Engineering Office_ 

Deadline for Receipt of Bids: July 22, 2025 @ 10:15 AM  

Approved Budget for the Contract (ABC): PhP 2,000,000.00 

 

 

Major Categories of 

Work of the 

Contract to be 

Procured 

Unit of 

Measure 

Dimension Cost Estimate for 

Each Major 

Category of Work 

Similar Major Categories 

of Work* 

FCSPS     

Flood Control: 

Construction - Slope 

Protection using 

Structural Measures 

m. 23.00 2,000,000.00 Roads: Construction - Slope 

Protection using Structural 

Measures 

 

*“Similar Major Categories of Work” for this Contract shall be selected from the attached overall 

list of Major and Similar Categories of Work. 

 

 

Submitted by: 

 

 

ROLEX A. DIALDE 

Chief, Maintenance Section 

Head, Implementing Unit 

 

 

Noted By: 

 

 

EMMEPE O. EBUEZA 
Chief, Administrative Section 
BAC Chairman, Procuring Entity        Date: ________________ 

 

 

Notes:  1. The Implementing Unit shall submit this form, duly accomplished, to the Procurement 

Unit, at least 10 calendar days before the first day of Advertisement of the Invitation 

to Bid. 

2.   All blanks should be filled up. 
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OVERALL LIST OF MAJOR AND SIMILAR CATEGORIES OF WORK 

 

Existing 

Work 

Category 

New Work 

Category 

Code 

Work Category 

Description 

Similar 

Work 

Category 

Code 

Similar Work Category Description 

  BCB Bridges: 

Construction - Bailey 

BRHSDP Bridges: Rehabilitation - Steel - with Driven Piles 

BRTSDP Bridges: Retrofitting - Steel - with Driven Piles 

BRHSCP Bridges: Rehabilitation - Steel - with Cast-in-Place Piles 

BRTSCP Bridges: Retrofitting - Steel - with Cast-in-Place Piles 

BRHCDP Bridges: Rehabilitation - Concrete - with Driven Piles 

BRTCDP Bridges: Retrofitting - Concrete - with Driven Piles 

BRHCCP Bridges: Rehabilitation - Concrete - with Cast-in-Place Piles 

BRTCCP Bridges: Retrofitting - Concrete - with Cast-in-Place Piles 

BCSDP Bridges: Construction - Steel - with Driven Piles 

BCSCP Bridges: Construction - Steel - with Cast-in-Place Piles 

BCCDP Bridges: Construction - Concrete - with Driven Piles 

BCCCP Bridges: Construction - Concrete - with Cast-in-Place Piles 

BCS BCSDP Bridges: 

Construction - Steel - 

with Driven Piles 

BRHSDP Bridges: Rehabilitation - Steel - with Driven Piles 

BRTSDP Bridges: Retrofitting - Steel - with Driven Piles 

BCS BCSCP Bridges: 

Construction - Steel - 

with Cast-in-Place 

Piles 

BRHSCP Bridges: Rehabilitation - Steel - with Cast-in-Place Piles 

BRTSCP Bridges: Retrofitting - Steel - with Cast-in-Place Piles 

BCC BCCDP Bridges: 

Construction - 

Concrete - with 

Driven Piles 

BRHCDP Bridges: Rehabilitation - Concrete - with Driven Piles 

BRTCDP Bridges: Retrofitting - Concrete - with Driven Piles 

BCP BCCCP Bridges: 

Construction - 

Concrete - with Cast-

in-Place Piles 

BRHCCP Bridges: Rehabilitation - Concrete - with Cast-in-Place Piles 

BRTCCP Bridges: Retrofitting - Concrete - with Cast-in-Place Pile 

  BRHSDP Bridges: 

Rehabilitation - Steel 

- with Driven Piles 

BCSDP Bridges: Construction - Steel - with Driven Piles 

BRTSDP Bridges: Retrofitting - Steel - with Driven Piles 

  BRHSCP Bridges: 

Rehabilitation - Steel 

- with Cast-in-Place 

Piles 

BCSCP Bridges: Construction - Steel - with Cast-in-Place Piles 

BRTSCP Bridges: Retrofitting - Steel - with Cast-in-Place Piles 

  BRHCDP Bridges: 

Rehabilitation - 

Concrete - with 

Driven Piles 

BCCDP Bridges: Construction - Concrete - with Driven Piles 

BRTCDP Bridges: Retrofitting - Concrete - with Driven Piles 

  BRHCCP Bridges: 

Rehabilitation - 

Concrete - with Cast-

in-Place Piles 

  

BCCCP Bridges: Construction - Concrete - with Cast-in-Place Piles 

BRTCCP 

  

Bridges: Retrofitting - Concrete - with Cast-in-Place Piles 



 

DPWH-INFR-05-1016                                                                                   

  BRTSDP Bridges: Retrofitting 

- Steel - with Driven 

Piles 

BCSDP Bridges: Construction - Steel - with Driven Piles 

BRHSDP Bridges: Rehabilitation - Steel - with Driven Piles 

  BRTSCP Bridges: Retrofitting 

- Steel - with Cast-in-

Place Piles 

BCSCP Bridges: Construction - Steel - with Cast-in-Place Piles 

BRHSDP Bridges: Rehabilitation - Steel - with Driven Piles 

  BRTCDP Bridges: Retrofitting 

- Concrete - with 

Driven Piles 

BCCDP Bridges: Construction - Concrete - with Driven Piles 

BRHCDP Bridges: Rehabilitation - Concrete - with Driven Piles 

  BRTCCP Bridges: Retrofitting 

- Concrete - with 

Cast-in-Place Piles 

BCCCP Bridges: Construction - Concrete - with Cast-in-Place Piles 

BRHCCP Bridges: Rehabilitation - Concrete - with Cast-in-Place Piles 

  BCCWOP Bridges: 

Construction - 

Concrete - without 

Piles  

BCCDP Bridges: Construction - Concrete - with Driven Piles 

BCCCP Bridges: Construction - Concrete - with Cast-in-Place Piles 

BRHCDP Bridges: Rehabilitation - Concrete - with Driven Piles 

BRHCCP Bridges: Rehabilitation - Concrete - with Cast-in-Place Piles 

BRTCDP Bridges: Retrofitting - Concrete - with Driven Piles 

BRTCCP Bridges: Retrofitting - Concrete - with Cast-in-Place Piles 

  BCSWOP Bridges: 

Construction - Steel - 

without Piles  

BCSDP Bridges: Construction - Steel - with Driven Piles 

BCSCP Bridges: Construction - Steel - with Cast-in-Place Piles 

BRHSDP Bridges: Rehabilitation - Steel - with Driven Piles 

BRHSCP Bridges: Rehabilitation - Steel - with Cast-in-Place Piles 

BRTSDP Bridges: Retrofitting - Steel - with Driven Piles 

BRTSCP Bridges: Retrofitting - Steel - with Cast-in-Place Piles 

  BRHCWOP Bridges: 

Rehabilitation - 

Concrete - without 

Piles  

BCCDP Bridges: Construction - Concrete - with Driven Piles 

BCCCP Bridges: Construction - Concrete - with Cast-in-Place Piles 

BRTCDP Bridges: Retrofitting - Concrete - with Driven Piles 

BRTCCP Bridges: Retrofitting - Concrete - with Cast-in-Place Piles 

  BRHSWOP Bridges: 

Rehabilitation - Steel 

- without Piles  

BCSDP Bridges: Construction - Steel - with Driven Piles 

BCSCP Bridges: Construction - Steel - with Cast-in-Place Piles 

BRTSDP Bridges: Retrofitting - Steel - with Driven Piles 

BRTSCP Bridges: Retrofitting - Steel - with Cast-in-Place Piles 

  BRTCWOP Bridges: Retrofitting 

- Concrete - without 

Piles  

BCCDP Bridges: Construction - Concrete - with Driven Piles 

BCCCP Bridges: Construction - Concrete - with Cast-in-Place Piles 

BRHCDP Bridges: Rehabilitation - Concrete - with Driven Piles 

BRHCCP Bridges: Rehabilitation - Concrete - with Cast-in-Place Piles 

  

  

BRTSWOP Bridges: Retrofitting 

- Steel - without Piles  

BCSDP Bridges: Construction - Steel - with Driven Piles 

BCSCP Bridges: Construction - Steel - with Cast-in-Place Piles 

BRHSDP Bridges: Rehabilitation - Steel - with Driven Piles 

BRHSCP Bridges: Rehabilitation - Steel - with Cast-in-Place Piles 

  RCA Roads: Construction 

- Asphalt 

RRA Roads: Rehabilitation - Asphalt 

  RCG Roads: Construction 

- Gravel  

RCA Roads: Construction - Asphalt 

RCP Roads: Construction - PCCP 
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RRA Roads: Rehabilitation - Asphalt 

RRP Roads: Rehabilitation – PCCP 

 

  

  RCP Roads: Construction 

- PCCP 

RRP Roads: Rehabilitation - PCCP 

  RRA Roads: Rehabilitation 

- Asphalt 

RCA Roads: Construction - Asphalt 

  RRP Roads: Rehabilitation 

- PCCP 

RCP Roads: Construction - PCCP 

RCTP Roads: Construction - Tunnel - PCCP 

  TC Tunnel: Construction     

  RCSPNS Roads: Construction 

- Slope Protection 

using non - structural 

measures (e.g. 

vetiver, coconet, 

other vegetation) 

FCSPNS Flood Control: Construction - Slope Protection using non - 

structural measures (e.g. vetiver, coconet, other vegetation) 

  RCSPS Roads: Construction 

- Slope Protection 

using Structural 

Measures (e.g. 

Revetment, 

Retaining structures, 

Wirenet) 

FCSPS Flood Control: Construction - Slope Protection using 

Structural Measures (e.g. Revetment, Retaining structures, 

Wirenet) 

  RM Roads: Maintenance  RCA Roads: Construction - Asphalt 

RCP Roads: Construction - PCCP 

RRA Roads: Rehabilitation - Asphalt 

RRP Roads: Rehabilitation - PCCP 

  BM Bridges: 

Maintenance 

BCB Bridges: Construction - Bailey 

BCCCP Bridges: Construction - Concrete - with Cast-in-Place Piles 

BCCDP Bridges: Construction - Concrete - with Driven Piles 

BCCWOP Bridges: Construction - Concrete - without Piles  

BCSCP Bridges: Construction - Steel - with Cast-in-Place Piles 

BCSDP Bridges: Construction - Steel - with Driven Piles 

BCSWOP Bridges: Construction - Steel - without Piles  

BRHCCP Bridges: Rehabilitation - Concrete - with Cast-in-Place Piles 

BRHCDP Bridges: Rehabilitation - Concrete - with Driven Piles 

BRHCWOP Bridges: Rehabilitation - Concrete - without Piles  

BRHSCP Bridges: Rehabilitation - Steel - with Cast-in-Place Piles 

BRHSDP Bridges: Rehabilitation - Steel - with Driven Piles 

BRHSWOP Bridges: Rehabilitation - Steel - without Piles  

BRTCCP Bridges: Retrofitting - Concrete - with Cast-in-Place Piles 

BRTCDP Bridges: Retrofitting - Concrete - with Driven Piles 

BRTCWOP Bridges: Retrofitting - Concrete - without Piles  

BRTSCP Bridges: Retrofitting - Steel - with Cast-in-Place Piles 

BRTSDP Bridges: Retrofitting - Steel - with Driven Piles 
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BRTSWOP Bridges: Retrofitting - Steel - without Piles  

  TES Traffic Engineering 

and Management 

System 

    

  ROU Relocation of Utilities 

(specific scope of 

works) 

  None 

  BICWPLCDP Buildings: 

Construction - with 

Piles - Low Rise - 

Concrete Frame - 

Driven Piles 

BICWPHCDP Buildings: Construction - with Piles - High Rise - Concrete 

Frame - Driven Piles 

  BICWPLCCP Buildings: 

Construction - with 

Piles - Low Rise - 

Concrete Frame - 

Cast-in-Place Piles 

BICWPHCCP Buildings: Construction - with Piles - High Rise - Concrete 

Frame - Cast-in-Place Piles 

  BICWOPLC Buildings: 

Construction - 

without Piles - Low 

Rise - Concrete 

Frame 

BICWPHCCP Buildings: Construction - with Piles - High Rise - Concrete 

Frame - Cast-in-Place Piles 

BICWPLCCP Buildings: Construction - with Piles - Low Rise - Concrete 

Frame - Cast-in-Place Piles 

BICWPHCDP Buildings: Construction - with Piles - High Rise - Concrete 

Frame - Driven Piles 

BICWPLCDP Buildings: Construction - with Piles - Low Rise - Concrete 

Frame - Driven Piles 

BICWOPHC Buildings: Construction - without Piles - High Rise - Concrete 

Frame 

  BICWPHCDP Buildings: 

Construction - with 

Piles - High Rise - 

Concrete Frame - 

Driven Piles 

  None 

  BICWPHCCP Buildings: 

Construction - with 

Piles - High Rise - 

Concrete Frame - 

Cast-in-Place Piles 

  None 

  BICWOPHC Buildings: 

Construction - 

without Piles - High 

Rise - Concrete 

Frame 

BICWPHCCP Buildings: Construction - with Piles - High Rise - Concrete 

Frame - Cast-in-Place Piles 

BICWPHCDP Buildings: Construction - with Piles - High Rise - Concrete 

Frame - Driven Piles 

  BICWPLSDP Buildings: 

Construction - with 

Piles - Low Rise - 

Steel Frame - Driven 

Piles 

BICWPHSDP Buildings: Construction - with Piles - High Rise - Steel Frame 

- Driven Piles 

  BICWPLSCP Buildings: 

Construction - with 

Piles - Low Rise - 

Steel Frame - Cast-

in-Place Piles 

BICWPHSCP Buildings: Construction - with Piles - High Rise - Steel Frame 

- Cast-in-Place Piles 
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  BICWOPLS Buildings: 

Construction - 

without Piles - Low 

Rise - Steel Frame 

BICWPHSCP Buildings: Construction - with Piles - High Rise - Steel Frame 

- Cast-in-Place Piles 

BICWPLSCP Buildings: Construction - with Piles - Low Rise - Steel Frame 

- Cast-in-Place Piles 

BICWPHSDP Buildings: Construction - with Piles - High Rise - Steel Frame 

- Driven Piles 

BICWPLSDP Buildings: Construction - with Piles - Low Rise - Steel Frame 

- Driven Piles 

BICWOPHS Buildings: Construction - without Piles - High Rise - Steel 

Frame 

 

 

  
  BICWPHSDP Buildings: 

Construction - with 

Piles - High Rise - 

Steel Frame - Driven 

Piles 

    

  BICWPHSCP Buildings: 

Construction - with 

Piles - High Rise - 

Steel Frame - Cast-

in-Place Piles 

    

  BICWOPHS Buildings: 

Construction - 

without Piles - High 

Rise - Steel Frame 

BICWPHSCP Buildings: Construction - with Piles - High Rise - Steel Frame 

- Cast-in-Place Piles 

BICWPHSDP Buildings: Construction - with Piles - High Rise - Steel Frame 

- Driven Piles 

  BIR Buildings: Repair  BICLC Buildings: Construction - Low Rise - Concrete Frame 

BICHC Buildings: Construction - High Rise - Concrete Frame 

BICLS Buildings: Construction - Low Rise - Steel Frame 

BICHS Buildings: Construction - High Rise - Steel Frame 

BIRTH Buildings: Retrofitting - High Rise 

BIRTL Buildings: Retrofitting - Low Rise 

BICWPLCDP Buildings: Construction - with Piles - Low Rise - Concrete 

Frame - Driven Piles 

BICWPHCDP Buildings: Construction - with Piles - High Rise - Concrete 

Frame - Driven Piles 

BICWPLCCP Buildings: Construction - with Piles - Low Rise - Concrete 

Frame - Cast-in-Place Piles 

BICWPHCCP Buildings: Construction - with Piles - High Rise - Concrete 

Frame - Cast-in-Place Piles 

BICWPLSDP Buildings: Construction - with Piles - Low Rise - Steel Frame 

- Driven Piles 

BICWPHSDP Buildings: Construction - with Piles - High Rise - Steel Frame 

- Driven Piles 

BICWPLSCP Buildings: Construction - with Piles - Low Rise - Steel Frame 

- Cast-in-Place Piles 

BICWPHSCP Buildings: Construction - with Piles - High Rise - Steel Frame 

- Cast-in-Place Piles 

BICWOPLS Buildings: Construction - without Piles - Low Rise - Steel 

Frame 
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BICWOPHS Buildings: Construction - without Piles - High Rise - Steel 

Frame 

BICWOPLC Buildings: Construction - without Piles - Low Rise - Concrete 

Frame 

BICWOPHC Buildings: Construction - without Piles - High Rise - Concrete 

Frame 

  BIRTL Buildings: 

Retrofitting - Low 

Rise 

BICWPLCDP Buildings: Construction - with Piles - Low Rise - Concrete 

Frame - Driven Piles 

BICWPHCDP Buildings: Construction - with Piles - High Rise - Concrete 

Frame - Driven Piles 

BICWPLCCP Buildings: Construction - with Piles - Low Rise - Concrete 

Frame - Cast-in-Place Piles 

BICWPHCCP Buildings: Construction - with Piles - High Rise - Concrete 

Frame - Cast-in-Place Piles 

BICWPLSDP Buildings: Construction - with Piles - Low Rise - Steel Frame 

- Driven Piles 

BICWPHSDP Buildings: Construction - with Piles - High Rise - Steel Frame 

- Driven Piles 

BICWPLSCP Buildings: Construction - with Piles - Low Rise - Steel Frame 

- Cast-in-Place Piles 

BICWPHSCP Buildings: Construction - with Piles - High Rise - Steel Frame 

- Cast-in-Place Piles 

BICWOPLS Buildings: Construction - without Piles - Low Rise - Steel 

Frame 

   

BICWOPHS Buildings: Construction - without Piles - High Rise - Steel 

Frame 

BICWOPLC Buildings: Construction - without Piles - Low Rise - Concrete 

Frame 

BICWOPHC Buildings: Construction - without Piles - High Rise - Concrete 

Frame 

  

  

  

  

  

  

BIRTH Buildings: 

Retrofitting - High 

Rise 

BICWPHCDP Buildings: Construction - with Piles - High Rise - Concrete 

Frame - Driven Piles 

BICWPHCCP Buildings: Construction - with Piles - High Rise - Concrete 

Frame - Cast-in-Place Piles 

BICWPHSDP Buildings: Construction - with Piles - High Rise - Steel Frame 

- Driven Piles 

BICWPHSCP Buildings: Construction - with Piles - High Rise - Steel Frame 

- Cast-in-Place Piles 

BICWOPHS Buildings: Construction - without Piles - High Rise - Steel 

Frame 

BICWOPHC Buildings: Construction - without Piles - High Rise - Concrete 

Frame 

  FCG Flood Control: 

Construction - Gates 

FCPG Flood Control: Construction - Pumping Station with gate 

FCDG Flood Control: Construction - Dam with gates 

  FCDG Flood Control: 

Construction - Dam 

with gates 

FCPG Flood Control: Construction - Pumping Station with gate 

  FCRB Flood Control: 

Construction - 

Retarding Basin 

FCD Flood Control: Construction - Dams 

FCDK Flood Control: Construction - Dike 

FCCE Flood Control: Construction - Channel Excavation 

  FCSP Flood Control: 

Construction - Shore 

PCC Ports/Harbors: Construction - Causeway 

PCW Ports/Harbors: Construction - Wharf with Embankment 
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Protection (Seawall, 

Breakwater) 

FCRC Flood Control: Construction - River Control 

  FCSPNS Flood Control: 

Construction - Slope 

Protection using non 

- structural measures 

(e.g. vetiver, 

coconet, other 

vegetation) 

RCSPNS Roads: Construction - Slope Protection using non - structural 

measures (e.g. vetiver, coconet, other vegetation) 

  FCSPS Flood Control: 

Construction - Slope 

Protection using 

Structural Measures 

(e.g. Revetment, 

Retaining structures, 

Wirenet) 

RCSPS Roads: Construction - Slope Protection using Structural 

Measures (e.g. Revetment, Retaining structures, Wirenet) 

  

  

FCD Flood Control: 

Construction - Dams 

FCRC Flood Control: Construction - River Control 

FCRB Flood Control: Construction - Retarding Basin 

FCDKL Flood Control: Construction - Dikes/Levees 

  FMDRE Flood Control: 

Maintenance - 

Dredging, Desilting, 

River 

Rechanneling/Excav

ation Works 

FCRB Flood Control: Construction - Retarding Basin 

FCCE Flood Control: Construction - Channel Excavation 

HD Harbors: Dredging 

  FCCE Flood Control: 

Construction - 

Channel Excavation 

FMD Flood Control: Maintenance - Dredging 

HD Harbors: Dredging 

  HD Harbors: Dredging 

 

 

 

  

FMDRE Flood Control: Maintenance - Dredging, Desilting, River 

Rechanneling/Excavation Works  

FCCE Flood Control: Construction - Channel Excavation  

  FCN Flood Control: 

Construction - 

Drainage (Closed 

and open) 

RCC Roads: Construction - Concrete 

RCA Roads: Construction - Asphalt 

RRC Roads: Rehabilitation - Concrete 

RRA Roads: Rehabilitation - Asphalt 

WSL12 Water Supply (Level 2 & 3): Construction 

  FCP Flood Control: 

Construction - 

Pumping Station 

    

    

  FCDKL Flood Control: 

Construction - 

Dikes/Levees 

DC Dams: Construction 

FCRB Flood Control: Construction - Retarding Basin 

FCSP Flood Control: Construction - Shore Protection (Seawall, 

Breakwater) 

  FCBP Flood Control: 

Construction - Bank 

Protection 

FCSP Flood Control: Construction - Shore Protection (Seawall, 

Breakwater) 

  WSL1 Water Supply (Level 

1): Construction  

WSL12 Water Supply (Level 2 & 3): Construction 
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  WSL12 Water Supply (Level 

2 & 3): Construction 

FCN Flood Control: Construction - Drainage (Closed and open) 

  PCCWDP Ports/Harbors: 

Construction - 

Causeway/Wharf - 

with Driven Piles 

BCCDP Bridges: Construction - Concrete - with Driven Piles 

  PCCWCP Ports/Harbors: 

Construction - 

Causeway/Wharf - 

with Cast-in-Place 

Piles 

BCCCP Bridges: Construction - Concrete - with Cast-in-Place Piles 

  PMCWDP Ports/Harbors: 

Maintenance - 

Causeway/Wharf - 

with Driven Piles 

BCCDP Bridges: Construction - Concrete - with Driven Piles 

BRHCDP Bridges: Rehabilitation - Concrete - with Driven Piles 

PCCWDP Ports/Harbors: Construction - Causeway/Wharf - with Driven 

Piles 

  PMCWCP Ports/Harbors: 

Maintenance - 

Causeway/Wharf - 

with Cast-in-Place 

Piles 

BCCCP Bridges: Construction - Concrete - with Cast-in-Place Piles 

BRHCCP Bridges: Rehabilitation - Concrete - with Cast-in-Place Piles 

PCCWCP Ports/Harbors: Construction - Causeway/Wharf - with Cast-

in-Place Piles 
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Department of Public Works and Highways 

Contract ID: 

Contract Name: 

Location of the Contract: 

------------------------------------------------------------------------------------ 
BID FORM 

 

Date: 

 

To:  Name of Procuring Entity 

 Address 

 

We, the undersigned, declare that:  

 

a. we have examined and have no reservation on the Bidding Documents (BDs), including 

Supplemental/Bid Bulletins, for the above stated Contract; 

 

b. we offer to execute the Works for this Contract in accordance with the said BDs, including the Bid 

Data Sheet, General and Special Conditions of Contract, Specifications and Drawings therein; 

 

c. we present our Bid to execute the Works, consisting of our Technical Proposal (Annex “A”) and 

our Financial Proposal  (Annex “B”);  

 

d. our Technical Proposal includes the following required documents: 

 

(1) Bid Security in the required form, amount and validity period, using Form DPWH-INFR- 09, 

10, or 11, as applicable (Annex “A-1”) 

(2) Organizational Chart for the Contract, using Form DPWH-INFR-13 (Annex “A-3”) 

(3) Contractor’s Certification on Key Personnel for the Contract, with the Key Personnel’s 

Affidavits of Commitment to Work on the Contract, using Form DPWH-INFR-14 (Annex “A-

4”) 

(4) List of Contractor’s Major Equipment Pledged for the Contract, using Form DPWH-INFR-15 

(Annex “A-5) 

(5) Omnibus Sworn Statement required under RA 9184-IRR Sec. 25.3, using Form DPWH-INFR-

16 (Annex “A-6”); 

 

e. our Financial Proposal includes the following required documents: 

 

(1) This Bid Form (Annex “B-1”) 

(2) Bid prices in the  Bill of  Quantities  Form, using Forms DPWH-INFR-17 and 18 (Annex “B-

2”) 

(3) Detailed estimates (Annex “B-3”) 

(4) Cash flow by quarter, using Form DPWH-INFR-19 (Annex “B-4”); 

 

f. the total price of our Bid for this Contract based on the unit prices in the said Bill of Quantities, 

excluding any discounts offered in item (g) below, is: total Bid price in words and in figures;  

 

g. the discounts we offer and the methodology for their application for this Contract are: 

________________________; 
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h.     The Bid price shall include the cost of all taxes, such as, but not limited to,  

a. value added tax 

b. income tax  

c. local taxes, and  

d. other fiscal levies and duties  

which shall be itemized in the bid form and reflected in the price schedule or detailed estimates. 

 

i. our Bid shall be valid for a period of _______________________ days from the date fixed for 

the opening of bids in accordance with the Bidding Documents, and it shall remain binding upon 

us and may be accepted by you at any time before the expiration of that period; 

 

j. if our Bid is accepted and we receive from you a Notice of Award, we commit, within ten (10) 

calendar days from our receipt of the said Notice, (1) to submit to you the required Performance 

Security and other documents prescribed in the Bidding Documents, and (2) to sign the Contract 

Agreement; 

 

k. we understand that, if the contract is awarded to us, this Bid, together with your written 

acceptance thereof through your Notice of Award, shall constitute a binding contract between 

us, until a formal Contract Agreement is prepared and executed;  

 

l. we understand that you are not bound to accept the Lowest Calculated Bid or any other Bid that 

you may receive;  

 

m. we acknowledge that failure to sign each page of this Form of Bid and the accomplished Bill of 

Quantities shall be a ground for the rejection of our Bid; and  

 

n. we likewise certify/confirm that the undersigned is the duly authorized representative of the 

Bidder, and granted full power and authority to do, execute and perform any and all acts 

necessary to participate, submit the Bid, and to sign and execute the appropriate contract 

documents for the abovementioned Contract.   

 

Name: ______________________________ 

In the capacity of:   

Signed:   

Duly authorized to sign the Bid for and on behalf of:   

Date:  
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Department of Public Works and Highways 

Contract ID: 

Contract Name: 

Location of the Contract: 

------------------------------------------------------------------------------------ 
FORM OF BID SECURITY: BANK GUARANTEE 

 

WHEREAS, ___Name of Bidder__, hereinafter called “the Bidder,” has submitted its bid dated 

_______ for the ___Contract ID and Name, hereinafter called “the Bid.” 

 

KNOW ALL MEN by these presents that We, __Name of Bank     of __Name of Country   , having 

our registered office at ________________________, hereinafter called “the Bank,” are bound unto 

__Name of Procuring Entity   , hereinafter called “the Entity,” in the sum of ________amount in words 

and figures________ for which payment well and truly to be made to the said Entity the Bank binds 

itself, its successors and assigns by these presents. 

 

SEALED with the Common Seal of the said Bank this _____ day of _________ 20___. 

 

THE CONDITIONS of this obligation are that: 

 

1) if the Bidder withdraws the Bid during the period of bid validity specified in the Form of 

Bid; or 

 

2) if the Bidder does not accept the correction of arithmetical errors of its bid price in 

accordance with the Instructions to Bidder; or 

 

3) if the Bidder having been notified of the acceptance of the Bid and award of contract to it 

by the Entity during the period of bid validity: 

 

a) fails or refuses to submit the requirements for and to execute the Form of Contract in 

accordance with the Instructions to Bidders, if required; or 

 

b) fails or refuses to furnish the Performance Security in accordance with the Instructions 

to Bidders; 

 

we undertake to pay to the Entity up to the above amount upon receipt of its first written demand, 

without the Entity having to substantiate its demand, provided that in its demand the Entity will note 

that the amount claimed by it is due to the occurrence of any one or combination of the three (3) 

conditions stated above. 

 

The Guarantee will remain in force up to a period of _______________ days from the opening of bids 

as stated in the Instructions to Bidders or as it may be extended by the Entity, notice of which 

extension(s) to the Bank is hereby waived.  Any demand in respect of this Guarantee should reach the 

Bank within the said period. 

 

 

Name and Signature of Bank’s Authorized Signatory   Date: _________________ 

Position  
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Department of Public Works and Highways 

Contract ID: 

Contract Name: 

Location of the Contract: 

----------------------------------------------------------------------------------- 
FORM OF BID SECURITY: IRREVOCABLE LETTER OF CREDIT 

 

Date of Issuance 

 

Name of Head of Procuring Entity 

Position 

Name of Procuring Entity 

Address 

 

Irrevocable Letter of Credit No. ______ 

For:     Contract ID and Name____________________________                   

 

WHEREAS, Name of Bidder, hereinafter called the “Bidder,” has undertaken to submit to you a bid for 

the abovestated Contract, and whereas you have stipulated in the Instructions to Bidders for the said 

Contract that the Bidder shall furnish you with an irrevocable standby Letter of Credit for a sum specified 

therein as Bid Security for the faithful compliance of the obligations of the Bidder: 

 

WHEREAS, the Conditions of this obligation are that: 

 

4) if the Bidder withdraws the Bid during the period of bid validity specified in the Form of Bid; 

or 

 

5) if the Bidder does not accept the correction of arithmetical errors of its bid price in accordance 

with the Instructions to Bidder; or 

 

6) if the Bidder, having been notified of the acceptance of the Bid and award of contract to it by 

the Entity during the period of bid validity: 

 

c) fails or refuses to submit the requirements for and to execute the Form of Contract in 

accordance with the Instructions to Bidders; or 

 

d) fails or refuses to furnish the Performance Security in accordance with the Instructions to 

Bidders; 

 

we undertake to pay to the Entity up to the above amount upon receipt of its first written demand, without 

the Entity having to substantiate its demand, provided that in its demand the Entity will note that the 

amount claimed by it is due to the occurrence of any one or combination of the three (3) conditions stated 

above. 

 

WHEREAS, we have agreed to guarantee this obligation of the Bidder. 

 

THEREFORE, we hereby affirm that we are guarantors and responsible to you, on behalf of the Bidder, 

up to the total amount of         amount of  guarantee        and we undertake to pay you, upon first written 

demand declaring the Bidder to be in default under the Instructions to Bidders and without cavil or 
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argument, any sum or sums within the limits of     _amount of guarantee           as aforesaid, without you 

needing to prove or show grounds or reasons for your demand for the sum specified therein. 

 

This irrevocable guarantee is valid until one hundred twenty (120) calendar days after the date of opening 

of bids for the said Contract on     date__. 

 

This certification is being issued in favor of the said Bidder in connection with your requirements of the 

bidding for the said Contract.  We are aware that any false statements issued by us make us liable to 

perjury. 

 

Name and Signature of Authorized Financing Institution 

Official Designation  

 

Concurred by: 

 

Name and Signature of Bidder’s Authorized Representative 

Official Designation 
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Department of Public Works and Highways 

Contract ID: 

Contract Name: 

Location of the Contract: 

------------------------------------------------------------------------------------ 
 
REPUBLIC OF THE PHILIPPINES )  
CITY OF _______________________ ) S.S.  
x-------------------------------------------------------x  

 
BID-SECURING DECLARATION 

 
Invitation to Bid: [Insert reference number]  
Contract ID: 
Contract Name:  
 
To: [Insert name and address of the Procuring Entity]  
 
I/We, the undersigned, declare that:  
 

1.  I/We understand that, according to your conditions, bids must be supported by a Bid Security, 
which may be in the form of a Bid-Securing Declaration.  

 
2.  I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract with 

any procuring entity for a period of two (2) years upon receipt of your Blacklisting Order; and, (b) 
I/we will pay the applicable fine provided under Section 6 of the Guidelines on the Use of Bid 
Securing Declaration, within fifteen (15) days from receipt of the written demand by the 
Procuring Entity for the commission of acts resulting to the enforcement of the bid securing 
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f), of the IRR of RA 9184; 
without prejudice to other legal action the government may undertake.  

 
3.  I/We understand that this Bid-Securing Declaration shall cease to be valid on the following 

circumstances:  
 

(a) Upon expiration of the bid validity period, or any extension thereof pursuant to your request;  
 
(b) I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect, 

and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail 
of said right;  

 
(c) I am/we are declared as the bidder with the Lowest Calculated and Responsive Bid, and I/we 

have furnished the performance security and signed the Contract. 
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IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] [year] at [place 
of execution]. 
 

         [Insert NAME OF BIDDER’S AUTHORIZED 
REPRESENTATIVE]  
      [Insert signatory’s legal capacity]  

                              Affiant 
 
SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of execution], Philippines. 
Affiant/s is/are personally known to me and was/were identified by me through competent evidence of 
identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to 
me his/her [insert type of government identification card used], with his/her photograph and signature 
appearing thereon, with no. ______.  
Witness my hand and seal this ___ day of [month] [year].  
 
 

NAME OF NOTARY PUBLIC  
Serial No. of Commission ___________  
Notary Public for ______ until _______  
Roll of Attorneys No. _____  
PTR No. __, [date issued], [place issued]  
IBP No. __, [date issued], [place issued]  

Doc. No. ___  
Page No. ___  
Book No. ___  
Series of ____. 
 

 

 Note: This must be dry-sealed. 

 



 

DPWH-INFR-05-1016                                                                                   

Department of Public Works and Highways 

Contract ID: 

Contract Name: 

Location of the Contract: 

------------------------------------------------------------------------------------ 

CONTRACTOR’S ORGANIZATIONAL CHART FOR THE CONTRACT 

 

Submit a copy of the Organizational Chart that the Contractor intends to use to execute the Contract if 

awarded to it.  Indicate in the chart the names of the Project Manager, Project Engineer, Structural 

Engineer, Materials and Quality Control Engineer, Foremen, and other Key Personnel, as required in 

the Instructions to Bidders (Bid Data Sheet).  Include Sub-Contractors, if any.  

 

 

 

 

 

Name and Signature of Bidder’s Representative        Date: _____________ 

Position 

Name of Bidder 

 

 

 

 

 

 

 

 

 

 

Attach the required Proposed Organizational Chart for the Contract as stated above. 
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Department of Public Works and Highways 

Contract ID: 

Contract Name: 

Location of the Contract: 
---------------------------------------------------------------------------------------------------- 

LIST OF CONTRACTOR’S KEY PERSONNEL TO BE ASSIGNED TO THE CONTRACT, 

WITH THEIR QUALIFICATION DATA  

 

Date of Issuance 

 

Name of Head of Procuring Entity 

Position 

Name of Procuring Entity 

Address 

 

Dear Sir/Madame: 

 

Supplementing our Organizational Chart for the abovestated Contract, we submit, and certify as true and 

correct, the following information: 

 

1. We have engaged the services of the following key personnel to perform the duties of the positions 

indicated in the abovestated Contract if it is awarded to us: 

 

Proposed Position (as 

applicable) 

Name Years of Experience  

Total (Similar  

and Related) 

Similar 

Position 

Project Manager    

Project Engineer    

Materials Engineer    

Construction Safety Officer    

Foreman    

Others (specify)    

 

2. We submit the enclosed Curriculum Vitae and Affidavits of Commitment to Work on the Contract of 

these key personnel. 

 

3. We ensure that the abovementioned personnel shall employ their best care, skill, and ability in 

performing the duties of their respective positions in accordance with the provisions of the Contract, 

including the Conditions of Contract, Specifications, and Drawings, and that they shall be personally 

present in the jobsite during the period of their assignment in the Contract.  

 

4. In the event that we choose to replace any of the abovementioned key personnel, we shall submit to 

you in writing at least fourteen (14) days before making the replacement, for your approval, the name 

and biodata of the proposed replacement whose qualifications  shall be equal to or better than that of 

the person to be replaced. 

 

5. We understand that any violation of the abovestated conditions shall be a sufficient ground for us to 

be disqualified from this Contract and future biddings of the DPWH.    
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Very truly yours, 

 

 

Name and Signature of Bidder’s Authorized Representative 
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Department of Public Works and Highways 

Contract ID: 

Contract Name: 

Location of the Contract: 

--------------------------------------------------------------------------------------------------------------------- 
LIST OF CONTRACTOR’S MAJOR CONSTRUCTION AND LABORATORY EQUIPMENT UNITS TO BE ASSIGNED TO THE CONTRACT,  

SUPPORTED BY CERTIFICATIONS OF AVAILABILITY 

 

Business Name : ___________________________________________________ 

Business Address 

: ___________________________________________________ 

   ___________________________________________________ 

 

Description Model/Year Capacity / 

Performance / Size 

Plate No. Motor No. / 

Body No. 

Location Condition Proof of Ownership / 

Lease/Purchase 

A. Owned1        

i.        

ii.        

iii.        

iv.        

v.        

        

B. Leased2        

i.        

ii.        

iii.        

iv.        

v.        

        

C. Under Purchase Agreements3        

i.        

ii.        

iii.        

iv.        

v.        
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1Attached are copies of sales invoices / Registration Certificates from LTO. 
2Attached are the certifications from the lessors that the equipment units under B (Leased) shall be available for this contract. 
3Attached are the certifications from the vendors that the equipment units under C (Purchase Agreements) shall be available for this contract. 

 
Minimum major construction equipment requirement as prescribed in the Bid Data Sheet:            Minimum major laboratory equipment requirements as prescribed in Bid Data Sheet: 

 ________________________________                                                                                           ________________________________ 

 ______________________                                                                    _______________________________ 

 ______________________                                                                    ________________________________ 

 ________________________________ 

 

Name and Signature of Bidder’s Representative     Date: _____________________ 

Position 

Name of Bidder 
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Department of Public Works and Highways 

Contract ID: 

Contract Name: 

Location of the Contract: 

------------------------------------------------------------------------------------ 
OMNIBUS SWORN STATEMENT  

AS REQUIRED BY RA 9184-IRR SECTION 25.3  
 
REPUBLIC OF THE PHILIPPINES)  
CITY/MUNICIPALITY OF ______) S.S.  
 

AFFIDAVIT 
 
I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of Affiant], after 
having been duly sworn in accordance with law, do hereby depose and state that:  
 
1.  Select one, delete the other:  
 

If a sole proprietorship: I am the sole proprietor or authorized representative of [Name of Bidder] 
with office address at [address of Bidder];  
 
If a partnership, corporation, cooperative, or joint venture: I am the duly authorized and 
designated representative of [Name of Bidder] with office address at [address of Bidder];  

 
2.  Select one, delete the other:  
 

If a sole proprietorship: As the owner and sole proprietor or authorized representative of [Name 
of Bidder], I have full power and authority to do, execute and perform any and all acts necessary 
to participate, submit the bid, and to sign and execute the ensuing contract for [Name of the 
Project] of the [Name of the Procuring Entity] [insert “as shown in the attached duly notarized 
Special Power of Attorney” for the authorized representative];  
 
If a partnership, corporation, cooperative, or joint venture: I am granted full power and authority 
to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign 
and execute the ensuing contract for the [Name of the Project] of the [Name of the Procuring 
Entity] accompanied by the duly notarized Special Power of Attorney, Board/Partnership 
Resolution, or Secretary’s Certificate, whichever is applicable;  

 
3.  [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the Philippines or 

any of its agencies, offices, corporations, or Local Government Units, foreign government/foreign or 
international financing institution whose blacklisting rules have been recognized by the Government 
Procurement Policy Board, by itself or by relation. membership. association. affiliation. or 
controlling interest with another blacklisted person or entity as defined and provided for in the 
Uniform Guidelines on Blacklisting: 
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4.  Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of 
the original, complete, and all statements and information provided therein are true and correct;  

 
5.  [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 

representative(s) to verify all the documents submitted;  
 
6.  Select one, delete the rest:  
 

If a sole proprietorship: The owner or sole proprietor is not related to the Head of the Procuring 
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and the 
BAC Secretariat, the head of the Project Management Office/Implementing Unit, and the project 
consultants by consanguinity or affinity up to the third civil degree;  
 
If a partnership or cooperative: None of the officers and members of [Name of Bidder] is related 
to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the 
Technical Working Group, and the BAC Secretariat, the head of the Project Management 
Office//Implementing Unit, and the project consultants by consanguinity or affinity up to the 
third civil degree;  
 
If a corporation or joint venture: None of the officers, directors, and controlling stockholders of 
[Name of Bidder] is related to the Head of the Procuring Entity, members of the Bids and Awards 
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 
Management Office/Implementing Unit, and the project consultants by consanguinity or affinity 
up to the third civil degree;  

 
7.  [Name of Bidder] complies with existing labor laws and standards;  
 
8.  [Name of Bidder] is aware of and has undertaken the following responsibilities as a Bidder:  
 

a)  Carefully examine all of the Bidding Documents;  
 
b) Acknowledge all conditions, local or otherwise, affecting the implementation of the Contract;  
 
c)  Make an estimate of the facilities available and needed for the contract to be bid, if any; and  
 
d)  Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the Project]; and  

 
9.  [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any form 

of consideration, pecuniary or otherwise, to any person or official, personnel or representative of the 
government in relation to any procurement project or activity. 

 
10. In case advance payment was made or given. failure to perform or deliver any of the obligations 

and undertakings in the contract shall be sufficient grounds to constitute criminal liability for 
Swindling (Estafa) or the commission of fraud with unfaithfulness or abuse of confidence through 
misappropriating or converting any payment received by a person or entity under an obligation 
involving the duty to deliver certain goods or services, to the prejudice of the public and the 
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government of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930. as amended. or the 
Revised Penal Code. 

 
IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at ____________, 
Philippines.  
  
 ______________________________________  
 [Bidder’s Representative/Authorized Signatory]  
 
 
SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of execution], Philippines. 
Affiant/s is personally known to me and was identified by me through competent evidence of identity as 
defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). Affiant exhibited to me his/her 
[insert type of government identification card used], with his/her photograph and signature appearing 
thereon, with no. ______.  
 
Witness my hand and seal this ___ day of [month] [year].  
 
 

NAME OF NOTARY PUBLIC  
Serial No. of Commission ___________  
Notary Public for ______ until _______  
Roll of Attorneys No. _____  
PTR No. __, [date issued], [place issued]  
IBP No. __, [date issued], [place issued]  

Doc. No. ___  
Page No. ___  
Book No. ___  
Series of ____. 
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Department of Public Works and Highways 

Contract ID: 25NE0072 

Contract Name: Repair/Maintenance of Sto. Niño River Revetment, Brgy. Sto. Niño, Basilisa, 

Dinagat Islands 

Location of the Contract: Basilisa, Dinagat Islands 

--------------------------------------------------------------------------------- 

BILL OF QUANTITIES 
 

Part No. I          Part Description: 

(Columns (1), (2), (3), and (4) are to be filled up by the Procuring 

Entity 

(Columns (5), and (6) are 

to be filled up by the 

Bidder 

Pay Item 

No. 
Description Unit Quantity 

Unit Price 

(Pesos) 

Amount 

(Pesos) 

(1) (2) (3) (4) (5) (6) 
Part B Other General 

Requirements 

    

B.4(1) Construction Survey and 

Staking 

km. 0.02 In Words: Pesos 

In Figures: PhP 

In Words: Pesos 

In Figures: PhP 

B.5 Project Billboard/Signboard  ea. 1.00 In Words: Pesos 

In Figures: PhP 

In Words: Pesos 

In Figures: PhP 

B.7(2) Occupational Safety and Health 

Program 

l.s. 1.00 In Words: Pesos 

In Figures: PhP 

In Words: Pesos 

In Figures: PhP 

B.9 Mobilization/Demobilization l.s 1.00 In Words: Pesos 

In Figures: PhP 

In Words: Pesos 

In Figures: PhP 

Part C Earthworks     

104(2)a Embankment from Borrow, 
Common Soil 

cu.m. 136.84 In Words: Pesos 

In Figures: PhP 

In Words: Pesos 

In Figures: PhP 

Part F Bridge Construction 

(Concrete Revetment 

Structure) 

    

400(6) Structural Steel Sheet Piles, 
Furnished 

m.  114.00  In Words: Pesos 

In Figures: PhP 

In Words: Pesos 

In Figures: PhP 

400(12) Structural Steel Sheet Piles, 
Driven 

m.  95.00  In Words: Pesos 

In Figures: PhP 

In Words: Pesos 

In Figures: PhP 

404(1)a Reinforcing Steel, Grade 40 kg.  1,430.19  In Words: Pesos 

In Figures: PhP 

In Words: Pesos 

In Figures: PhP 

405(1)a3 Structural Concrete, 20.68 
MPa, Class A, 28 days 

cu.m.  39.61  In Words: Pesos 

In Figures: PhP 

In Words: Pesos 

In Figures: PhP 

  GRAND  TOTAL PhP  

Submitted by: 

 

_________________________________  Date: ____________________ 

 

Position 

Name of the Bidder 
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Department of Public Works and Highways 

Contract ID: 25NE0072 

Contract Name: Repair/Maintenance of Sto. Niño River Revetment, Brgy. Sto. Niño, Basilisa, 

Dinagat Islands 

Location of the Contract: Basilisa, Dinagat Islands 

SUMMARY OF BID PRICES 

 

Instruction for completing the Summary of Bid Prices: 

 

1. Part No. – Enter the “Part No.” for each section of the BOQ where Unit Price are entered. 

2. Part Description – Enter the “Part Description” corresponding to the “Part No.” 

3. Total Amount – Enter the “Total Amount” in Pesos for all pages having the same “Part Description” 
 

 

 

 

Part B Other General Requirements  

B.4(1) Construction Survey and 

Staking 

 

B.5 Project Billboard/Signboard   

B.7(2) Occupational Safety and Health 

Program 

 

B.9 Mobilization/Demobilization  

Part C Earthworks  

104(2)a Embankment from Borrow, 

Common Soil 

 

Part F Bridge Construction (Concrete 

Revetment Structure) 

 

400(6) Structural Steel Sheet Piles, 

Furnished 

 

400(12) Structural Steel Sheet Piles, 

Driven 

 

404(1)a Reinforcing Steel, Grade 40  

405(1)a3 Structural Concrete, 20.68 

MPa, Class A, 28 days 

 

 Grand Total  

 

 

GRAND TOTAL of Amount in words __________________________________________________________ 

 

_________________________________________________________________________________________ 

 

___________________________________________________________________ 

 

 

Name: ________________________ in the capacity of 

 

Signed ________________________ Date __________________________ 

 

Duly authorized to sign the Bid and on behalf of _____________________ 

Contract ID: 

Part No. Part Description Total Amount 
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Department of Public Works and Highways 

Contract ID: 

Contract Name: 

Location of the Contract: 

--------------------------------------------------------------------------------------------------------------------- 
 

 
                                                                                  CASH FLOW BY QUARTER 

    
      

 PARTICULAR TOTAL. YEAR _____  YEAR _____ 

   1st Q 2nd Q 3rd Q 4th Q 1ST Q 2ND Q 3RD Q 4TH Q 

 ACCOMPLISHMENT, IN % 100.0%         

 CASH FLOW, IN PhP          

 CUMULATIVE ACCOMPLISHMENT, IN % 100.0%         

 CUMULATIVE CASH FLOW, IN PhP          

 

 PARTICULAR TOTAL. YEAR _____ YEAR _____ 

   1st Q 2nd Q 3rd Q 4th Q 1ST Q 2ND Q 3RD Q 4TH Q 

 ACCOMPLISHMENT, IN %          

 CASH FLOW, IN PhP          

 CUMULATIVE ACCOMPLISHMENT, IN %          

 CUMULATIVE CASH FLOW, IN PhP          

 

 

 

 

Submitted by: 

 

 

Name and Signature of Bidder’s Representative       Date: _______________ 

Position 

Name of Bidder 
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Department of Public Works and Highways 

Contract ID: 25NE0072 

Contract Name: Repair/Maintenance of Sto. Niño River Revetment, Brgy. Sto. Niño, Basilisa, 

Dinagat Islands 

Location of the Contract: Basilisa, Dinagat Islands 

------------------------------------------------------------------------------------ 

Checklist of Financial Components for the BAC 

 

Date:         Time: 

Bidder: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

FINANCIAL ENVELOPE 

          

 

a. Original of duly signed and accomplished Financial Bid 

Form; and 

 

Other documentary requirements under RA No. 9184 

 

 

b. Original of duly signed Bid Prices in the Bill of Quantities 

(Forms DPWH-INFRA-16 and 17); and 

 

 

c. Duly accomplished Detailed Estimates Form, including a 

summary sheet indicating the unit prices of construction 

materials, labor rates, and equipment rentals used in coming 

up with the Bid; and 

 

d. Duly initialed Cash Flow by Quarter (Form DPWH-

INFRA-18) 

 

Note: Any missing document in the above-mentioned checklist is a ground for outright rejection of 

the bid. 

 

Remarks:           (     )  Complying  (     )  Non-Complying   
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Department of Public Works and Highways 

Contract ID: 25NE0072 

Contract Name: Repair/Maintenance of Sto. Niño River Revetment, Brgy. Sto. Niño, Basilisa, 

Dinagat Islands 

Location of the Contract: Basilisa, Dinagat Islands 

------------------------------------------------------------------------------------ 

Checklist of Technical Components for the BAC 

 

Date:         Time: 

Bidder: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

CLASS “A” DOCUMENTS 

Legal Documents         

 

a. Valid PhilGEPS Registration Certificate (Platinum 

Membership) (all pages) in accordance with Section 8.5.2. 

of the IRR; 

Technical Documents 

 

b. Statement of the prospective bidder of all ongoing 

government and private contracts, including contracts 

awarded but not yet started, if any, whether similar or not 

similar in nature and complexity to the contract to be bid; 

and 

 

c. Statement of the bidder’s Single Largest Completed 

Contract (SLCC) similar to the contract to be bid, except 

under conditions provided under the rules; and 

 

d. Special PCAB License in case of Joint Ventures and 

registration for the type and cost of the contract to be bid; 

and 

 

 

e. Original copy of Bid Security. If in the form of a Surety 

Bond, submit also a certification issued by the Insurance 
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Commission or original copy of Notarized Bid Securing 

Declaration; and  

(form DPWH-INFR-09, 10, or 11, as applicable) 

f. Project Requirements, which shall include the following: 

 

1 Duly initialed Organizational Chart for the Contract 

(Form DPWH-INFR-12) 

 

2 Duly initialed Contractor’s List of Key Personnel for the 

Contract (Form DPWH-INFR-13) 

 

3 Duly initialed List of Contractor’s Major Equipment 

(Form DPWH-INFR-14) 

 

g. Original duly signed Omnibus Sworn Statement (OSS) and 

if applicable, Original Notarized Secretary’s Certificate in 

case of a corporation, partnership, or cooperative; or 

Original Special Power of Attorney of all members of the 

joint venture giving full power and authority to its officer to 

sign the OSS and do acts to represent the Bidder. 

 

Sworn statement under RA9184-irr Sec.25.2b)ix)(Form 

DPWH-INFR-15) 

 

1. Signatory is proprietor/duly authorized representative of 

bidder. 

 

2. Full power and authority to perform acts or 

representative bidder. 

 

3. Not “blacklisted” or barred from bidding. 

 

 

4. Each document is authentic copy of original, complete, 

and correct. 

 

5. Authorizing Head of Procuring Entity to verify all 

documents submitted. 

 

6. Not related to HOPE, BAC, TWG, Secretariat, PMU/IU, 

within 3rd civil degree. 

 

7. Complies with existing labor laws and standards. 

 

 

8. Aware of and undertaken responsibilities as a bidder. 

 

9. Did not give any commission, amount, fee, or 

consideration. 
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Financial Documents 

 

h. The prospective bidder’s computation of Net Financial 

Contracting Capacity (NFCC). 

 

 

 

 

CLASS “B” DOCUMENTS 

 

i. If applicable, duly signed joint venture agreement (JVA) in 

accordance with RA No. 4566 and its IRR in case the joint 

venture is already in existence or duly notarized statements 

from all the potential joint venture partners stating that they 

will enter into and abide by the provisions of the JVA in the 

instance that bid is successful. 

j.  

 

Note: Any missing document in the above-mentioned checklist is a ground for outright rejection of 

the bid. 

 

 

Remarks:           (     )  Pass  (     )  Fail 
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Department of Public Works and Highways 

Contract ID: 

Contract Name: 

Location of the Contract: 

 
PERFORMANCE SECURITY: IRREVOCABLE LETTER OF CREDIT 

 

 

Date: ______________ 

 

 

Name of Head of Procuring Entity 

Position 

Name of Procuring Entity 

Address 

Fax Number 

 

 

Subject:  Irrevocable Letter of Credit No. ______________ 

    For _____Contract ID and Name____________ 

 

 

WHEREAS, __Name of Contractor__, hereinafter called “Contractor,” has undertaken to enter into a 

contract with you to execute ___Contract ID and Name____, and whereas you have stipulated in the 

said Contract that the Contractor shall furnish you with an irrevocable standby Letter of Credit for a 

sum specified therein as Performance Security for the faithful compliance of the Contractor’s 

obligations in accordance with the Contract. 

  

WHEREAS, we have agreed to guarantee this obligation by the Contractor. 

 

THEREFORE, we hereby affirm that we are guarantors and responsible to you, on behalf of the 

Contractor, up to the total amount of _____amount of guarantee______ and we undertake to pay you, 

upon first written demand declaring the Contractor to be in default under the Contract and without 

cavil, or argument, any sum or sums within the limits of ___amount of guarantee__ as aforesaid, 

without you needing to prove or to show grounds or reasons for your demand for the sum specified 

therein. 

 

The right to institute action on this guarantee pursuant to Act No. 3688 of any individual, firm, 

partnership, corporation and association supplying the Contractor with labor and materials for the 

prosecution of the works is hereby acknowledged and confirmed.   

 

This irrevocable guarantee is valid until the issuance by you of the Certificate of Acceptance of the 

completed Contract works after the end of the one-year Defects Liability Period of the Contract and 

upon the submission of the required Warranty Security. 

 

This certification is being issued in favor of the said Contractor in connection with the requirements 

of the bidding by your office for the abovementioned contract.  We are aware that any false 

statements issued by us make us liable for perjury. 
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Name and Signature of Authorized  

Financing Institution Officer : _______________________ 

Official Designation              : _______________________ 

 

Concurred By: 

 

Name and Signature of Contractor’s 

Authorized Representative         : _______________________ 

Official Designation            : _______________________ 

 

Note:   

     The amount committed should be machine validated. 

 

ACKNOWLEDGMENT 

 

 

REPUBLIC OF THE PHILIPPINES) 

CITY OF __________________) S.S. 

 

 

SUBSCRIBED AND SWORN to before me this _____ day of _____________, 20___, affiant 

exhibiting to me his/her [insert Government ID No. ______] issued on _________________ at 

_____________________, Philippines. 

 

 

 

Notary Public  

      Until 31 December 20____ 

      PTR No._______________ 

      Issued at:_______________ 

      Issued on:_______________ 

      TIN No. ________________ 

Doc.  No. _______ 

Page No. _______ 

Book No. _______ 

Series of _______. 
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Department of Public Works and Highways 

Contract ID: 

Contract Name: 

Location of the Contract: 

------------------------------------------------------------------------------------
PERFORMANCE SECURITY: BANK GUARANTEE 

 

To : Name of Head of the Procuring Entity 

Address 

 

WHEREAS, _______Name and Address of Contractor_______, hereinafter called “the Contractor,” 

has undertaken to enter into a contract with you to execute __Contract ID and Name_, hereinafter 

called “the Contract;” 

 

WHEREAS, you have stipulated in the said Contract that the Contractor shall furnish you with a Bank 

Guarantee by a recognized bank for the sum specified therein as Performance Security for compliance 

with his obligations in accordance with the Contract; and 

 

WHEREAS, we have agreed to give the Contractor such a Bank Guarantee; 

 

NOW THEREFORE, we hereby affirm that we are the Guarantor and responsible to you, on behalf of 

the Contractor, up to a total of amount of guarantee, and we undertake to pay you, upon your first 

written demand and without cavil or argument, any sum or sums within the limits of amount of 

guarantee as aforesaid without your needing to prove or to show grounds or reasons for your demand 

for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting 

us with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the Contract to 

be performed thereunder or of any of the Contract documents which may be made between you and 

the Contractor shall in any way release us from any liability under this guarantee, and we hereby 

waive notice of any such change, addition or modification. 

 

The right to institute action on this guarantee pursuant to Act No. 3688 of any individual, firm, 

partnership, corporation and association supplying the Contractor with labor and materials for the 

prosecution of the works is hereby acknowledged and confirmed.   

 

This guarantee shall be valid until the date of issuance to the Contractor of your Certificate of 

Acceptance of the completed Contract works after the end of the one-year Defects Liability Period of 

the Contract and upon the submission of the required Warranty Security.  

 

SIGNATURE AND SEAL OF THE GUARANTOR _________________________________ 

 

NAME OF BANK _________________________________ 

 

ADDRESS _________________________________ 

 

DATE _________________________________
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Department of Public Works and Highways 

Contract ID: 

Contract Name: 

Location of the Contract: 

-----------------------------------------------------------------------------------
CONSTRUCTION METHODS 

OUTLINE OF NARRATIVE DESCRIPTION 

 

 

1.0 INTRODUCTION 

 

Refer to the Bidding Documents and related materials. 

 

 

2.0 BRIEF DESCRIPTION OF CONTRACT WORKS 

 

State the general features of the contract works. Use tables and drawings as necessary. 

 

 

3.0 CONSTRUCTION METHODS AND PROCEDURES 

 

3.1 Methodology or General Approach 

 

State the general approach in construction in terms of the use of equipment-intensive or 

labor-based methods, any special techniques, methods or procedures to ensure completion 

on time and quality of the materials, workmanship, and completed structure, according to 

the approved specifications and drawings/plans. 

 

3.2 Program of Work 

 

Progress bar chart with S-curve of activities in the contract works. 

 

3.3 Financial Program 

 

Cash flow schedule, provision for working capital, schedule of receipts, etc. 

 

 

Submitted by: 

 

 

Name and Signature of Bidder’s Representative        Date: _____________ 

Position 

Name of Bidder 
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Department of Public Works and Highways 

Contract ID: 

Contract Name: 

Location of the Contract: 
---------------------------------------------------------------------------------------------------- 

CONTRACTOR’S CONSTRUCTION SAFETY AND HEALTH PROGRAM 

 

Date 

 

To:  Name of the Head of the Procuring Entity 

 Address 

 

 

Pursuant to the provisions of Section 37.2.3 of the Implementing Rules and Regulations of Republic 

Act No. 9184 and in accordance with the provisions of Department Order No. 129, series of 2014, of 

the Department of Public Works and Highways (DPWH) and the provisions of the Memorandum dated 

17 July 2014 of the Department of Labor and Employment (DOLE), we hereby submit to you, as part 

of the contract documents for the abovementioned contract awarded to us, our Construction Health 

and Safety Program which, once approved by the DPWH and concurred in by the DOLE Regional 

Office concerned, shall be implemented by us for the said contract. 

 

1. Construction Safety and Health Committee:  State the composition of the Contractor’s 

Construction Safety and Health Committee, if one has been formed.  Otherwise, state an 

undertaking of the Contractor to organize such committee and appoint its members before the 

start of construction work at the project site. 

 

2. Specific Safety Policies:  State the specific safety policies which the Contractor undertakes to 

observe and maintain in its construction site, including the frequency of and persons 

responsible for conducting toolbox and gang meetings. 

 

 

3. Penalties and Sanctions:  State the penalties and sanctions for violations of the Construction 

Safety and Health Program. 

 

4. Training:  State the frequency, content and persons responsible for orienting, instructing, and 

training all workers at the site with regard to the Construction Safety and Health Program 

under which they operate. 

 

5. Waste Disposal:  State the manner of disposing waste arising from the construction. 

 

Submitted by: 

 

Name and Signature of Authorized Officer of the Bidder 

Position 
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Department of Public Works and Highways 

Contract ID:  

Contract Name: 

Location of the Contract: 
------------------------------------------------------------------------------------------ 

Name of Procuring Entity 

Address 

 

CHECKLIST OF CONTRACT DOCUMENTS AND SUPPORTING DOCUMENTS 

 

A. The Contract itself shall include the following:  

 

1. Contract Agreement 

 

2. Documents forming part of the Contract Agreement in the following order of priority: 

 

a. Notice of Award with the Contractor’s signed “conforme” 

 

b. Contractor’s Bid comprised of its Technical and Financial Proposals, as calculated by 

the Procuring Entity and conformed by the Contractor through the NOA 

c. Bidding Documents (BDs), other than items (2)(d) to (2)g below for the Contract, with 

Bulletins. 

 

d. Specifications 

 

e. Drawings 

 

f. Special Conditions of Contract (SCC) 

 

g. General Conditions of Contract (GCC) 

 

h. Performance Security 

 

i. Other Contract Documents 

 

(1) Construction Methods  

 

(2) Construction Schedule in the form of PERT/CPM Diagram or Precedence 

Diagram and Bar Chart with S-Curve, or other approved tools of project 

scheduling, and Cash Flow  

 

(3) Manpower Schedule 

 

(4) Equipment Utilization Schedule  

 

(5) Construction Safety and Health Program, as initially approved by the Head of the 

Procuring Entity 
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(6) Contractor’s All Risk Insurance (CARI) 

 

The documents in items 1 and 2b to 2g above shall be provided by the Procuring Entity. As 

indicated in the NOA, the documents in items 2a, and 2h to 2j shall be submitted by the winning 

bidder to the Procuring Entity within ten (10) calendar days from the date of its receipt of the 

NOA. 

 

B. The following are the required supporting documents for the Contract: 

 

1. Approved Program of Work (Annex “L””) 

 

2. Certificate of Availability of Funds (CAF) (Annex “N”) 

 

3. Abstract of Bids as Calculated (Annex “O”) 

 

4. Approved BAC Resolution Declaring the Bidder with the LCRB and Recommending 

Award thereto (Annex “P”) 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 



 

DPWH-INFR-05-1016                                                                                   

Department of Public Works and Highways 

Contract ID: 

Contract Name: 

Location of the Contract: 

---------------------------------------------------------------------------------- 

FORM OF CONTRACT AGREEMENT 

 
KNOW ALL MEN BY THESE PRESENTS: 

 

This CONTRACT AGREEMENT, made this _____day of __month__, _year_, by and between: 

 

The GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES through the 

Department of Public Works and Highways (DPWH) represented herein by 

__________________________________, duly authorized for this purpose, with main office 

address at _________________________, hereinafter referred to as the “PROCURING 

ENTITY”; 

 

-and- 

 

______________________________, a single proprietorship/partnership/corporation/ joint 

venture organized and existing under and by virtue of laws of the Republic of the Philippines, 

with main office address at _____________________________, represented herein by 

______________________________, duly authorized for this purpose, hereinafter referred to 

as the “CONTRACTOR;” 

 

WITNESSETH: 

 

WHEREAS, the PROCURING ENTITY is desirous that the CONTRACTOR execute the Works 

under Contract ID and Name, hereinafter called the “Works,” and the PROCURING ENTITY has 

accepted the Calculated Bid of the CONTRACTOR for the execution and completion of the Works 

at the calculated unit bid prices shown in the attached Bill of Quantities, or a total Contract price of 

amount in words and numbers. 

 

NOW, THEREFORE, for and consideration of the foregoing premises, the parties hereto agree as 

follows: 

 

1. In this CONTRACT AGREEMENT, words and expressions shall have the same meanings 

as are respectively assigned to them in the Conditions of Contract hereinafter referred to. 

 

2. The following documents shall be attached, deemed to form, and be read and construed as part 

of this CONTRACT AGREEMENT, and shall be interpreted in the following order of 

priority: 

 

b. This Contract Agreement 

b. Documents forming part of the Contract Agreement: 

 

(1)  Notice of Award (NOA) with the Contractor’s signed “conforme” 
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(2)  CONTRACTOR’s Bid in the Form of Bid, including its Technical and 

Financial Components, as calculated by the Procuring Entity and conformed to 

by the CONTRACTOR through the NOA. 

(3) Instructions to Bidders (ITB) and Bid Data Sheet (BDS) 

(4) Supplemental/Bid Bulletins for Bidding Documents 

(5) Special Conditions of Contract (SCC) 

(6) General Conditions of Contract (GCC) 

(7)  Specifications 

(8)  Drawings 

((9) Performance Security 

(10)  Other Documents: 

 

(a) Construction Methods 

 

(b) Construction Schedule in the form of PERT/CPM Diagram or 

Precedence Diagram and Bar Chart with S-Curve, or other approved 

tools of project scheduling, and Cash Flow. 

 

(c)  Manpower Schedule  

 

(d)  Equipment Utilization Schedule  

 

(e)  Construction Safety and Health Program initially approved by the Head 

of the Procuring Entity 

(g)     CONTRACTOR’s All Risk Insurance (CARI) 

 

Other contract documents that may be required by existing laws and/or the 

PROCURING ENTITY concerned in the BDs. Winning bidder agrees that additional 

contract documents or information prescribed by the GPPB that are subsequently 

required for submission after the contract execution such as the Notice to Proceed. 

Variation Orders. and Warranty Security. shall likewise form part of the Contract. 

3. In consideration of the payments to be made by the PROCURING ENTITY to the 

CONTRACTOR as hereinafter mentioned, the CONTRACTOR hereby covenants with the 

PROCURING ENTITY to execute and complete the Works and remedy any defects therein 

in conformity with the provisions of this CONTRACT AGREEMENT in all respects. 

 

4. In consideration of the execution and completion of the Works by the CONTRACTOR, the 

PROCURING ENTITY hereby covenants to pay the CONTRACTOR the unit prices in the 

CONTRACTOR’s Calculated Bid, as applied to the actual quantities accomplished as 

certified by the PROCURING ENTITY under the provisions of this CONTRACT 
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AGREEMENT, at the times and in the manner prescribed by this CONTRACT 

AGREEMENT. 

 

IN WITNESS WHEREOF, the parties hereto set their respective hands on the day, month and year 

first above written. 

 

 

PROCURING ENTITY:  CONTRACTOR: 

 

Represented by: Represented by: 

 

_______________________  ________________________  

 

 

Witnessed by:   

 

______________________ _________________
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