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ANNEX II–1.1A 
Section I. Invitation to Bid 

Notes on the Invitation to Bid 
 
The Invitation to Bid (IB) (Form DPWH-INFR-04) provides information that enables 
interested Bidders to decide whether to participate in the procurement of the particular 
contract at hand. The Procuring Entity shall undertake the following: 

 
a. Advertise the IB at least once in one (1) newspaper of general nationwide        

circulation which has been regularly published for at least two (2) years before 
the date of the advertisement, provided that this requirement for advertisement 
shall not apply to contracts with an ABC of PhP 15 million or below each; 

b.  Post the IB the following websites: 
 

(1) Website of the DPWH www.dpwh.gov.ph, continuously starting on the date 
of advertisement of the IB until the deadline for submission and receipt of bids 

 
(2) Website of the Philippine Government Electronic Procurement System   
      (PhilGEPS) www.philgeps.gov.ph, continuously for seven (7) calendar    
      days starting on the date of advertisement of the IB. 

 
(2) Website prescribed by the concerned foreign government/foreign or  

International financing institution or IFI (e.g., United Nations Development 
Business (UNDB), Market), continuously for seven (7) calendar days starting on 
the date of advertisement of the IB. Together with the IB, post the other parts 
of the BDs for the contract on the three 

         websites mentioned over the same periods. 
 
c.  Post the IB at any conspicuous place reserved for this purpose in the premises  

of the Procuring Entity, as certified by the head of the Bids and Awards Committee 
(BAC) Secretariat of the Procuring Entity for seven (7) calendar days starting on the 
date of advertisement of the IB. 

 
The IB shall include the following: 

 
a.  Procurement/Contract ID, name and location, brief description of the type, size,        

major items and other important or relevant features of the works. 
 

b.  Approved Budget for the Contract (ABC). 
 
c.  Source of funding. 
 
d.  Contract duration. 
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e. Statement that the bidding is conducted in accordance with RA 9184 and its 

Implementing Rules and Regulations (IRR). 
 
f. General statements of the criteria to be used for the eligibility check, examination 

and evaluation of bids, post-qualification, and award. 
 
g.  Date, time, deadline, and place for the issuance/downloading of Bidding 

Documents, Pre- Bid Conference, receipt of bids, and opening of bids. 
 
h.  Payment of Fee for the BDs. 
 
i.  Reservation for the Procuring Entity to accept/reject any/all bids or annul the 

bidding process without any liability to the bidders. 
 
j.  Name, address, telephone number, fax number, email and website addresses of 

the concerned Procuring Entity and its designated contact person. 
 
k.  Statement as to whether or not Electronic Bidding, under GPPB Resolution No. 13-

2013, will be adopted in this procurement. 
 
l.  Other necessary information as determined by the Procuring Entity. 
    
 

The IB should be incorporated into the contract-specific Bidding Documents (BDs). The 
information contained in the IB must be consistent with all other parts of the BDs, including   
the Instructions to Bidders (ITB) and the Bid Data Sheet (BDS). 
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Department of Public Works and Highways (DPWH) 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 

CEBU 3RD 
DISTRICT ENGINEERING OFFICE 

REGIONAL OFFICE VII 
Ibo, Toledo City, Cebu 

 
INVITATION TO BID 

 
1. The DPWH Cebu 3rd District Engineering Office, through the SR2025-02-007018 to apply 

the sum of Php 2,605,500.00 the Approved Budget for the Contract (ABC) to payments under 
the contract for 25HF0095.  Bids received in excess of the ABC shall be automatically rejected 
at bid opening. 

  
2. The DPWH Cebu 3rd District Engineering Office through its Bids and Awards Committee now 

invites bids for the hereunder Works: 
 

Name of Contract  

: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 
1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary 

School, Asturias;  Php – 289,693.00  
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial 

Elementary School, Balamban; Php – 251,672.00 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary 

School, Toledo City; Php – 241,443.00 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary 

School, Toledo City; Php – 241,443.00 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, 

Barili; Php – 289,693.00 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary 

School, Aloguinsan; Php – 241,443.00 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, 

Pinamungajan; Php – 241,443.00 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, 

Pinamungajan; Php – 243,469.50 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary 

School, Tuburan, and; Php – 289,693.00 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National 

High School, Tuburan – Php – 275,507.50 
 

Contract ID No. : 25HF0095 
Locations : Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
Scope of Works : Construction of Rainwater Collector System (RWCS) 
Approved Budget for the 
Contract 

: Php 2,605,500.00 

Contract Duration : 45 Calendar Days 
 

3. Prospective Bidders should be (1) registered with and classified by the Philippine Contractors 
Accreditation Board (PCAB) with PCAB LICENSE Category of C & D for  Small B. The 
description of an eligible Bidder is contained in the Bidding Documents, particularly, in Annex 
II-1.1 B Section II and III of Bidding Documents. 
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Contractors/applicants who wish to participate in this bidding are encouraged to enroll in 
the DPWH Civil Works Application (CWA) at the DPWH Procurement Service (PrS), 5th 
Floor, DPWH Bldg., Bonifacio Drive, Port Area, Manila, while those already enrolled shall 
keep their records current and updated. The Contractor’s eligibility to bid on the project will 
be determined using the DPWH Contractor Profile Eligibility Process (CPEP) and subject 
to further post-qualification. Information on registration can be obtained from the PrS during 
working weekdays from 7:00 am to 4:00 pm or at the DPWH website www.dpwh.gov.ph. 

 
4. Bidding will be conducted through open competitive bidding procedures using non-discretionary 

pass/fail criterion as specified in the 2016 Revised Implementing Rules and Regulations (IRR) of 
Republic Act 9184 (RA 9184), otherwise known as the "Government Procurement Reform Act”. 
The contract shall be awarded to the Lowest Calculated Responsive Bidder (LCRB) who was 
determined as such during post-qualification. 

 
5. Interested bidders may obtain further information from the DPWH Cebu 3rd District Engineering 

Office and inspect the Bidding Documents at Ibo, Toledo City, Cebu during weekdays from 
8:00 am to 5:00 pm. 

 
6. A complete set of Bidding Documents may be acquired by interested bidders on July  09, 2025 

from the address below and upon payment of the applicable fee for the Bidding Documents, 
pursuant to the latest Guidelines issued by the GPPB, in the amount of Php 5,000.00. 

 
7. It may also be downloaded free of charge from the website of the Philippine Government 

Electronic Procurement System (PhilGEPS), and the website of the Procuring Entity, provided 
that bidders shall pay the applicable fee for the Bidding Documents not later than the submission 
of their bids.  

 
8. The DPWH Cebu 3rd District Engineering Office will hold a Pre-Bid Conference on July 15, 

2025, 02:00 pm – 05:00 pm through video-conferencing/webcasting via Zoom which shall 
be open to prospective bidders. Please find below the Zoom details. 

 
Join Zoom Meeting 
https://zoom.us/j/91957719861?pwd=eGNuVklYUUJXVWpFeFU0YTNUc3NPZz09 
 
Meeting ID: 5993795168 
Passcode: C3DEO2024 
 

9. Bid submission maybe done manually or electronically/online. However, bidders should only 
select one mode of submission, either manual or electronic. Similar to manual submission, the 
guidelines for the preparation and submission of an electronic bid are contained in the BDS. 

 
10. Bids must be duly received by the BAC Secretariat at the address below for manual submission 

or at electronicbids_cebu3@dpwh.gov.ph  for electronic submission on or before July 28, 
2025, 10:00 AM.  All bids must be accompanied by a bid security in any of the acceptable forms 
and in the amount stated in ITB Clause 18. 

 
11. Bid opening shall be on July 28, 2025, 10:00  AM  at DPWH Cebu 3rd District Engineering 

Office Conference Room. Bids will be opened in the presence of the bidders’ representatives 
who choose to attend at the address below. Late bids shall not be accepted. 
 

12. D.O. 34 series of 2020 Basic Hygiene, Workplace Sanitation and Social Distancing Measures 
to be Observed in the Workplace requires visitors must have confirmed appointments in the 
Procurement Unit and please be advised to fill out the DPWH Cebu 3rd DEO Visitor Health 
Declaration Form https://forms.gle/pEBZ6BraMPcSfa8VA one day before the meeting. 

 



 
7 

13. The DPWH Cebu 3rd District Engineering Office reserves the right to reject any and all bids, 
declare a failure of bidding, or not award the contract at any time prior to contract award in 
accordance with Section 41 of RA 9184 and its IRR, without thereby incurring any liability to 
the affected bidder or bidders.  

 
 

14. For further information, please refer to: 
 
 

Engr. GRACILA S. ABARQUEZ 
Head, BAC Secretariat  
DPWH Cebu 3rd District Engineering Office  
(032) 322-7802 up to 7803  
abarquez.gracila@dpwh.gov.ph 

               
Engr. LESIL M. AMAMIO 
BAC Chairperson 
DPWH Cebu 3rd District Engineering Office 
(032) 322-7802 up to 7803  
amamio.lesil@dpwh.gov.ph 

 
 
 

 
 
 

   Approved by: 
        
        
        
            
Dates of Posting/Publication:                       LESIL M. AMAMIO 
07/09/2025– DPWH Website                          BAC Chairperson 
07/09/2025– PhilGEPS Website  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
8 

 
 
 
 
 
 
 
 

ANNEX II-1.1B 
 

Section II. Eligibility Requirements 
 
 
Notes on the Eligibility Requirements (ER) 
 
This Section provides the information necessary for prospective bidders to prepare 
responsive applications for eligibility to bid for the Contract in accordance with the 
requirements of the 
Procuring Entity. 
 
The provisions contained in this Section shall be used unchanged. Additional information 
or requirements specific to each contract to be procured shall be specified in the Eligibility 
Data 
Sheet (EDS). 
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STANDARD FORMAT 

ELIGIBILITY REQUIREMENTS 
 
1.  Unless otherwise indicated in the Instructions to Bidders (ITB), the prospective 

bidder must meet the following Eligibility Requirements (ER) for purposes of 
determining by the DPWH the eligibility of the bidder for the contract to be 
procured: 
 
Submission of Class “A” and Class “B” Documents 
 
To participate in the bidding for an infrastructure contract in the DPWH, a 
contractor/ bidder must submit to the BAC of the Procuring Entity, not later than 
the deadline for the submission of bids or simultaneously with the submission of its 
bid for the contract, the following Class “A” and Class “B” Documents as embodied 
in the Contractor’s Confidential Application Statement for Registration or CCASR 
(Form DPWH-INFR-05) (IRR Section 23.1). The submission of these 
Documents is required only of contractors that are not yet enrolled in the DPWH 
Civil Works Application (CWA); there is no need for a contractor already enrolled in 
the CWA Registry to submit the same Documents. Prior enrolment or 
registration of a contractor with the CWA, however, is not a prerequisite to 
the submission of bids for a specific contract. 

 
Class “A” Documents (IRR Section 23.1a): 
 
(1)  Legal Documents 
 

(a) Registration certificate from the Securities and Exchange Commission (SEC)  
in the case of a Partnership or Corporation, or from the Department of Trade  
and Industry (DTI) in the case of a Single Proprietorship, or from the  
Cooperatives Industry (DTI) in the case of a Single Proprietorship, or from  
the Cooperatives Development Authority in the case of a cooperative. 

 
(b) Mayor’s/Business Permit issued by the city or municipality where the  

principal place of business of the prospective bidder is located. 
       
(c) Tax Clearance per Executive Order (EO) No. 298, series of 2005, as finally 
      reviewed and approved by the Bureau of Internal Revenue (BIR). 

 
(2)  Technical Documents 
 

(a) Valid PCAB license and registration for the type and cost of contract to be 
      procured. In the case of a joint venture, the license and registration must  
      be those of the joint venture, not of any of its members. 

 
(b) Record of the prospective bidder’s completed contracts, both government  

and private, including the following information for each contract: 
 

i. Contract ID, name and location. 
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ii. Contract start and actual completion dates. 
 
iii. Owner’s name and address. 

 
iv. Nature of work and size/dimensions. 

 
v. Contractor’s role (whether sole contractor, sub-contractor, or partner  
in a joint venture), specific components or aspects of the work done by it, 
and its participation percentage. 

 
vi. Total as-built cost at completion. 
 
Bidder’s single largest completed contract similar to the contract to be 
procured. (During the Eligibility Check of bids submitted for the contract to 
be procured, the CWR program will automatically identify the Bidder’s SLCC 
similar to the contract to be bid from the Bidder’s record of completed 
contracts in the CWR.) 
 

(c) Record of the prospective bidder’s on-going contracts, including awarded  
but not yet started, both in government and the private sector, indicating the 
following information for each contract. 

 
i. Contract ID, name and location. 

 
ii. Contract start and completion date. 

 
iii. Owner’s name and address. 

 
iv. Nature of work and size/dimension. 

 
v.  Contractor’s role, specific components or aspects of the work done 

by it, and participation percentage. 
 
vi.  Percentage work accomplished. 
 
vii.  Percentage time elapsed. 

 
(3) Financial Documents 
 

(a)  The prospective bidder’s Audited Financial Statement (AFS), stamped 
“received’’ by the BIR or its duly accredited and authorized institution, for 
the immediately preceding calendar year, showing, among other things, the 
prospective bidder’s total and current assets and liabilities. 

 
(b)  The prospective bidder’s computation for its Net Financial Contracting   
            Capacity (NFCC). 

 
To facilitate determination of eligibility, the BAC of a Procuring Entity shall use the 
contents of the PhilGEPS electronic registry of contractors (IRR Section 23.3). 
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All bidders shall maintain a current and updated file of their Class “A” Documents, and 
shall submit the PhilGEPS Certificate of Registration and Membership to the Procuring 
Entity, in lieu of the said Documents. In case such PhilGEPs Certificate covers only part of 
the Class “A” Documents, the contractor shall be required to submit to the DPWH Procuring 
Entity all other documents under the above ER which are not covered by the said 
Certificate. For foreign bidders, the foregoing documents may be substituted by the 
appropriate equivalent documents in English, if any, issued by the country of the bidder 
concerned. These documents shall be accompanied by a Sworn Statement in a form 
prescribed by the GPPB stating that the documents submitted are complete and authentic 
copies of the original, and all statements and information provided therein are true and 
correct (IRR Section 8.5.2). 

 
Class “B” Document (IRR Section 23.1b) 

 
Valid joint venture agreement (JVA), in case the joint venture is already in existence. In 
the absence of a JVA, duly notarized statements from all the potential joint venture (JV) 
partners shall be included in the bid, to the effect that they will enter into and abide by 
the provisions of the JVA in the instance that the bid is successful. Failure to enter into a 
JV shall be a ground for the forfeiture of the Bid Security. Each partner of the JV shall 
submit the PhilGEPS Certificate of Registration in accordance with Section 8.5.2 of the IRR 
of RA 9184. The submission of technical and financial eligibility documents by any of the 
JV partners constitutes compliance. The partner responsible to submit the NFCC shall 
likewise submit the statement of all of its ongoing contracts and Audited Financial 
Statements. 
 
 Legal Requirements for Eligibility 
 
The prospective bidder must be either of the following: 
 
 Technical Requirements for Eligibility 
  
(1) A Filipino citizen/sole proprietorship. 
 
(2) A partnership duly organized under the laws of the Philippines and of which at  
least seventy-five percent (75%) of the interest belongs to citizens of the Philippines. 
 
(3) A corporation duly organized under the laws of the Philippines and of which at least 
seventy-five (75%) of the outstanding capital stock belongs to citizens of the Philippines. 
 
(4) A cooperative duly registered with Cooperative Development Authority. 
 
(5) Persons/entities forming themselves into a joint venture (JV), i.e., a group of two  

(2) or more persons/entities that intend to be jointly and severally responsible  
or liable for a particular contract, provided that, in accordance with the President’s 
Letter of Instructions No. 630, Filipino ownership or interest in the JV concerned 
shall be at least seventy-five (75%); provided, further, that JVs in which Filipino 
ownership or interest is less than seventy-five percent (75%) may be eligible where 
the structures to be built require the application of techniques and/or technologies 
which are not adequately possessed by a person/entity meeting the seventy-five 
percent (75%) Filipino ownership requirement; and provided, finally, that in the 
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latter case, Filipino ownership or interest shall not be less than twenty-five percent 
(25%). For this purpose, Filipino ownership or interest shall be based on the 
contributions of each of the members of the JV as specified in their joint venture 
agreement (JVA). 

 
Technical Requirements for Eligibility 
 
(1)  PCAB License 
 

For this particular contract to be bid, the prospective bidder must possess a valid 
license issued by the Philippine Contractors’ Accreditation Board (PCAB) in 
accordance with the provisions of RA 4566, for the specific category indicated in 
the Eligibility Data Sheet (EDS), out of the following PCAB categories: 

 
Table 1. PCAB License Categories 

 
 

Size Range License 
Category 

Single Largest Project/ 
Required Track Record 

Allowable Range of 
Contract Cost (ARCC) 

Large B AAAA and AAA Above 225 Million < or above 450 Million 
Large A AA Above 150 Million up to 225 Million Up to 450 Million 
Medium B A Above 75 Million up to 150 Million Up to 300 Million 
Medium A B Above 15 Million up to 75 Million Up to 150 Million 
Small B C & D ≤ 15 Million Up to 30 Million 
Small A Trade/E Up to 1 Million Up to 1 Million 

 
For this particular contract to be procured, the Approved Budget for the Contract 
(ABC) is indicated in the EDS. The required PCAB license for this project, based 
on Table 1 above, is also specified in the EDS. 

 
(2) Work Experience in Similar Contracts 
 

The prospective bidder must possess the experience of having a Single Largest 
Completed Contract (SLCC) “similar” to the contract to be procured, and  
whose value, adjusted to current prices using the consumer price indices of  
the Philippine Statistics Authority (PSA), is at least fifty percent (50%) of the 
ABC to be bid. Small A and Small B contractors without similar experience 
on the contract to be bid, however, may be allowed to bid if the cost of such 
contract is not more than the Allowable Range of Contract Cost (ARCC) 
corresponding to their PCAB license as shown in Table 1 above (IRR 
Section 23.4.2.4). 
 
 

 
As stated in Appendix 2.2 (Guidelines for Major and Similar Categories of 
Works), a “Major Category of Works” is the main classification of works in  
the contract to be bid, according to type of infrastructure and kind of work  
performed - e.g. road construction, bridge rehabilitation, etc. On the other  
hand, a “Similar Category of Works” is a kind of works whose classification 
is considered to be comparable to the Major Category of Works in the  
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contract to be bid and, therefore, shall be considered for purposes of  
evaluation of the bidder’s eligibility for the contract to be bid. A 
“Qualifier” is an additional specific requirement on Major or Similar 
Categories of Work, to be required from the bidders at the bidding stage, to show 
that they have the necessary expertise and experience to execute the contract, 
such as an extraordinarily large embankment volume, or soft ground treatment, 
or long tunnel using tunnel boring machine, or bridge retrofitting using special 
jacking technology, or very long sheet piling, multi-level basement, etc. 

 
For the specific project or contract to be bid under these BDs and based on 
The Guidelines and Matrix of Categories in Appendix 2.2, the Major 
Categories of Works and Similar Categories of Work, as well as any Qualifier, 
that shall be considered in determining a bidder’s eligibility for the contract 
to be bid are indicated in the EDS. 

 
Select either the following item (a) or item (b), whichever is applicable, and delete 
the other: 

 
(a)  For a contract involving a single category of works (i.e., type of infrastructure 

and kind of work) - e.g., road construction, or bridge retrofitting, or flood 
control rehabilitation - the following criteria shall be adopted: 

 
i.  The Major Category of Works is the single category itself. 
 
ii.  To be eligible to bid for the contract, a contractor must have done a 

Single Largest Completed Contract (SLCC) for a Major/Similar 
Category of Works whose total cost is at least 50% of the Approved 
Budget of the Contract (ABC) to be bid. 

 
(b)  For a contract to be bid involving multiple categories of works – e.g., road 

construction plus bridge retrofitting plus flood control rehabilitation – the 
following criteria shall be adopted: 

 
i. Each category of works whose cost is at least 30% of the ABC shall 

be considered a Major Category of Works. All other categories of 
works shall be considered Minor Categories of Works. 

ii. To be eligible to bid for the contract, a contractor must comply with 
the following work experience requirements: 

 
 

ii-a  As the basic requirement, the contractor must have undertaken 
a SLCC similar to the contract to be bid. To be so considered 
similar, the SLCC must meet the following requirements: 

 
· The SLCC must contain the same Major Categories of 

Works as the contract to be bid, and each Major Category of 
Works in the SLCC must cost at least 30% of the total cost of 
the SLCC. 
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· The total cost of the SLCC must be at least 50% of the 
total ABC to be bid. 

 
ii-b  As an additional requirement, for each Minor Category of 

Works in the contract to be bid, the contractor must have 
undertaken an SLCC – which could be different from the SLCC 
required in item B2b (1) above – containing a Category of 
Works whose cost is at least 50% of the ABC to be bid for that 
Minor Category of Works. 

 
In the case of contracts which include special equipment to be supplied and installed 
by the supplier/manufacturer, the cost of such equipment shall be excluded from 
the ABC to be used in computing the required work experience as stated in the 
preceding paragraph. As an exception to the foregoing, however, as mentioned 
above, Small A and B contractors may be allowed to bid if the cost of the contract 
is not more than the 

 
ARCC corresponding to their PCAB license as shown in Table 1 above, even if they 
have no experience similar to the contract to be bid. 

 
(3)  Owner’s Certificate of Final Acceptance or Constructor’s Performance 

Evaluation System (CPES) Rating 
 

To support its SLCC, the bidder must submit the corresponding Owner’s 
Certificate of Final Acceptance issued by the project owner other than the 
contractor, or at least a satisfactory CPES Rating. In case of contracts with the 
private sector, an equivalent document shall be submitted. 

 
Financial Requirements for Eligibility 

 
   The prospective bidder must have a Net Financial Contracting Capacity (NFCC) at least 
    

The NFCC shall be calculated as follows: 
 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of all 
outstanding or uncompleted portions of the projects under ongoing contracts, 
including awarded contracts yet to be started, which portions coincide with the 
contact to be bid. 

 
The values of the bidder’s current assets and current liabilities shall be based on 
the latest Audited Financial Statements (AFS) submitted to the BIR. 

 
For purposes of computing the foreign bidders' NFCC, the value of the current assets 
and current liabilities shall be based on their Audited Financial Statements prepared in 
accordance with international financial reporting standards. 

 
The Procuring Entity shall apply the abovementioned Eligibility Requirements (ER) not 
only to the main contractor/bidder but also to any sub-contractors for the portions of 
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the main contract works that are proposed to be sub-contracted to them, except for 
pakyaw contracts as defined in Appendix 11 of RA 9184-IRR. 

 
The main contractor/bidder, however, must meet all of the abovementioned Eligibility 
Requirements by itself, with or without any sub-contractor. Hence, if any nominated 
subcontractor is declared ineligible, the main contractor, on its own, must still meet the 
prescribed Eligibility Requirements. 

 
Notwithstanding the eligibility of a bidder, the Procuring Entity concerned reserves the 
right to review the qualifications of the bidder at any stage of the procurement process 
if the Procuring Entity has reasonable grounds to believe that a misrepresentation has 
been made by that bidder, or that there has been a change in the bidder’s capability to 
undertake the project from the time it submitted its eligibility requirements. Should such 
review uncover any misrepresentation made in the eligibility requirements, statements 
or documents, or any changes in the situation of the bidder which will affect the 
capability of the bidder to undertake the project so that it fails the eligibility criteria, the 
Procuring Entity shall consider the said bidder as ineligible and shall disqualify it from 
obtaining an award or contract, in accordance with Rules XXI, XXII, and XXIII of the IRR 
of RA 9184 (IRR Section 23.6). 

 
2. If, as specified in the EDS, Electronic Bidding is adopted for this procurement  

pursuant to GPPB Resolution No. 23-2013, dated 30 July 2013, the following 
procedure shall be observed with regard to the registry with the PhilGEPS: 

     
a. To facilitate determination of eligibility and subject to the Government Official 

Merchants Registry (OMR) guidelines, a Procuring Entity may use the registry system 
of the PhilGEPS that allows submission and/or recording/entry of eligibility 
Requirements simultaneously with registration. 
 

b. Only a Certified Member with the appropriate classification can avail of the PhilGEPS 
advance eligibility submission by uploading their electronic documents to the 
PhilGEPS document library, which can be accessed for current or future 
procurements. 

c. Submission of eligibility requirements to the PhilGEPS document library is not 
tantamount to a finding of eligibility. 
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ANNEX II-1.1C 

 
Section III. Eligibility Data Sheet (EDS) 

 
Notes on the EDS 
 
This Section is intended to assist the Procuring Entity in providing the specific information 
and requirements in relation to corresponding clauses in the Eligibility Requirements (ER) 
for each specific procurement. 
 
The Procuring Entity should indicate in this Section the information pertaining to the 
contract at hand that specifies and complements provisions of the ER. 
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Eligibility Data Sheet 
 

Eligibility 
Requirements 

 

1c (1) The ABC for this contract is: Php 2,605,500.00 
 

1c (1) The required PCAB license for this contract is as follows: 
 
a. Size Range: Small B  
b. License Category: C & D 

     Largest Single Project:  ≤ 15 Million 
c. Allowable Range of Contract Cost:  Up to 30 Million 

   
d.   
e.               
f. Allowable Range of Contract Cost:  Up to PhP 15M                    

1c (2) (1) The following are the “Major Categories of Works” involved 
in the contract to be bid: 
 

       WSL1 – Water Supply (Level 1): Construction (Shallow   
         wells/Rainwater Collectors) 
 

 
(2) The following are the “Similar Categories of Works” that  
    shall be considered in the evaluation of the work experience  
     required for the contract to be bid: 

 
            WSL2 & 3, FHW 
 
(3) The following “Qualifiers” shall be applied to this contract:                                                         
 
 

 none 

2.  “Electronic Bidding will be adopted in this procurement.” 
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ANNEX II-1.1D 
 

Section IV. Instructions to Bidders 
 

 
Notes on the Instructions to Bidders (ITB) 
 
This Section of the Bidding Documents (BDs) provides the information necessary for 
Bidders to prepare responsive Bids in accordance with the requirements of the Procuring 
Entity. It also provides information on the Bid submission, opening, and evaluation, post-
qualification, and award of contract. 
 
The provisions of this Section are to be used unchanged. Annex II-1.1E: Bid Data 
Sheet (BDS) consists of provisions that supplement, amend, or specify in detail 
information or requirements included in this Section, and that are specific to each particular 
contract to be procured. 
 
Matters governing the performance of the Contractor, payments under the Contract, or 
matters affecting the risks, rights, and obligations of the parties under the Contract are 
not normally included in this Section, but rather under Annex II-1.1F: General 
Conditions of Contract (GCC), and/or Annex II-1.1G: Special Conditions of 
Contract (SCC). 
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INSTRUCTIONS TO BIDDERS (ITB) 
 
A. General 
 
1.  Scope of Bid 

 
1.1 The Procuring Entity, as defined in the BDS, invites Bids for the construction 

of the Works under the proposed Contract, as described in the BDS. The 
name and ID of the Contract are stated in the BDS. 

 
1.2 The winning Bidder will be expected to complete the Works by the intended 

completion date specified in the SCC Clause 1.17. 
 
2.  Budget and Source of Funds 

 
The Procuring Entity has an Approved Budget for the Contract (ABC) or has  
applied for or received funds from the Funding Source named in the BDS, 
and in the amount indicated in the BDS. It intends to apply part of the funds  
received for the Project, as defined in the BDS, to cover eligible payments  
under the Contract for the Works. 

 
3.  Corrupt, Fraudulent, Collusive, Coercive, and Obstructive 

Practices 
 

3.1 The Procuring Entity requires that the Bidders and Contractors, as well 
as officials and personnel of the Procuring Entity, observe the highest 
standard of ethics during the procurement and execution of such contracts. 
In pursuance of 
this policy, the DPWH: 
 

a. defines, for purposes of this provision, the terms set forth below as 
follows: 
1. "Corrupt practice" means behavior on the part of officials in the 

public or private sectors by which they improperly and unlawfully 
enrich themselves and others, or induce others to do so, by 
misusing the positions in which they are placed, and includes the 
offering, giving, receiving, or soliciting of anything of value to 
influence the action of any such official in the procurement process 
or in contract execution; entering, on behalf of the Government, 
into any contract or transaction manifestly and grossly 
disadvantageous to the same, whether or not the public officer 
profited or will profit thereby, and similar acts as provided in 
Republic Act 3019. 

2. "Fraudulent practice" means a misrepresentation of facts in order 
to influence a procurement process or the execution of a contract 
to the detriment of the Procuring Entity, and includes collusive 
practices among Bidders – before or after Bid submission - 
designed to establish Bid prices at artificial, non-competitive levels 
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and to deprive the Procuring Entity of the benefits of free and open 
competition; 

3. “Collusive practice” means a scheme or arrangement between two 
or more Bidders, with or without the knowledge of the Procuring 
Entity, designed to establish Bid prices at artificial, noncompetitive 
levels. 

4. “Coercive practice” means harming or threatening to harm, 
directly or indirectly, persons, or their property to influence their 
participation in a procurement process, or affect the execution of 
a contract. 

5. “Obstructive practice” is: 
a. deliberately destroying, falsifying, altering or concealing of 

       evidence material to an administrative proceeding or 
         investigation or making false statements to investigators in 

       order to materially impede an administrative proceeding or 
       investigation of the Procuring Entity or any foreign 
       government/foreign or international financing institution 
       into allegations of a corrupt, fraudulent, coercive or 
       collusive practice; and/or threatening, harassing or 
       intimidating any party to prevent it from disclosing its 
       knowledge of matters relevant to the administrative 
       proceedings or investigation or from pursuing such 
       proceedings or investigation; or 

b. acts intended to materially impede the exercise of the 
       inspection and audit rights of the Procuring Entity or any 
       foreign government/foreign or international financing 
       institution herein. 

 
b. will reject a proposal for award if it determines that the Bidder 
recommended for award has engaged in corrupt, fraudulent, collusive 
or coercive practices in competing for the Contract; and 

c. will declare a firm ineligible, either indefinitely or for a stated period 
of time, to be awarded a Contract if it at any time determines that the 
firm has engaged in corrupt, fraudulent, collusive or coercive practices 
in competing or, or in executing, a Contract. 

 
3.2. Furthermore, the Procuring Entity will also seek to impose the maximum 

penalties for civil and criminal liability available under the applicable law 
on individuals and organizations deemed to be involved in corrupt, 
fraudulent, collusive or coercive practices. 

 
3.3. The Funding Source and the Procuring Entity reserve the right to inspect  

and audit records and accounts of a contractor in the bidding for and 
performance of a particular contract, through DPWH official or independent 
auditors as provided in GCC Clause 35. 
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4.  Conflict of Interest 
 

4.1 All Bidders found to have a conflict of interest shall be disqualified to 
participate in the procurement at hand, without prejudice to the imposition 
of appropriate administrative, civil, and criminal sanctions. A Bidder may be 
considered to have a conflict of interest with another Bidder in any of the 
events described in items a through d of this ITB Clause 4.1 and a general 
conflict of interest in any of the circumstances set out in items e through h 
of ITB Clause 4.1: 

 
a. A Bidder has controlling shareholders in common with another Bidder. 
 
b. A Bidder receives or has received any direct or indirect subsidy from any 
other Bidder. 
 
c. A Bidder has the same legal representative as that of another Bidder for 
purposes of this Bid. 
 
d. A Bidder has a relationship, directly or through third parties, that puts it 
in a position to have access to information about or influence on the Bid of 
another Bidder or influence the decisions of the Procuring Entity 
regarding this bidding process. This will include a firm or an organization 
who lends, or temporarily seconds, its personnel to firms organizations 
which are engaged in consulting services for the preparation related to 
procurement for or implementation of the project if the personnel would 
be involved in any capacity on the same project. 
 
e. A Bidder submitted more than one Bid in this bidding process. However, 
this does not limit the participation of sub-contractors in more than one Bid. 
 
f. A Bidder participated as a consultant in the preparation of the design or 
technical specifications of the works, goods and related services that are the 
subject of the Bid. 
 
g. A Bidder lent, or temporary seconded, its personnel to firms or 
organizations which are engaged in consulting services for the preparation 
related to the procurement for or implementation of the project, if the 
personnel would be involved in any capacity on the same project. 

 
4.2.  In accordance with Section 47 of the IRR of RA 9184, the Bidder must  

include in its Bid a sworn affidavit (part of Form DPWH-INFR-15, as 
provided in Clause 10.1 of this ITB) that it is not related to the Head of the 
Procuring Entity (HoPE), members of the BAC, the Technical Working Group 
(TWG), and the BAC Secretariat, the head of the IU, and the project 
consultants, by consanguinity or affinity up to the third civil degree. Failure 
to comply with the aforementioned provision shall be a ground for the 
automatic disqualification of the bid in 
consonance with Section 30 of this IRR. For this reason, relation to the 

 aforementioned persons within the third civil degree of consanguinity or 
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 affinity shall automatically disqualify the bidder from participating in the 
 procurement of contracts of the Procuring Entity, notwithstanding the 
 act of such persons inhibiting themselves from the procurement process. 
 On the part of the bidder this provision shall apply to the following 
 persons: 

 
a. If the Bidder is an individual or a sole proprietorship, to the Bidder 

himself. 
 
b. If the Bidder is a partnership, to all its officers and members. 
 
c. If the Bidder is a corporation, to all its officers, directors, and controlling 

stockholders. 
 
d. If the bidder is a cooperative, to all its officers, directors, and controlling 

shareholders or members. 
 
e. If the Bidder is a joint venture (JV), to each member of the JV for the 

applicable items a, b, and c of this Clause. 
 
5. Eligible Bidders 
 

Unless otherwise indicated in the BDS, bidders must meet the Eligibility 
Requirements in ANNEXII-1.1B of the SBDs. In addition, the BDS shall indicate 
any “qualifier” to the “similar work category” that must be met by the eligible bidder. 

 
6. Bidder’s Responsibilities 
 

6.1 The Bidder is responsible for the following: 
 

a. Having taken steps to carefully examine all of the Bidding Documents. 
 
b. Having acknowledged all conditions, local or otherwise, affecting the 

implementation of the contract. 
 
c. Having made an estimate of the facilities available and needed for the 

contract to be bid, if any. 
 
d. Having complied with its responsibility to inquire or secure 

Supplemental/Bid Bulletin/s as provided under ITB Clause 11.3. 
 

e. Ensuring that it is not “blacklisted” or barred from bidding by the 
Government of the Philippines (GOP) or any of its agencies, offices, 
corporations, or LGUs, including foreign government/foreign or 
international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board (GPPB). 

 
f. Ensuring that each of the documents submitted in satisfaction of the 
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bidding requirements is an authentic copy of the original, complete,      
and all statements and information provided therein are true and      
correct 

 
g. Authorizing the HoPE or its duly authorized representative/s to verify all 

the documents submitted. 
 
h. Ensuring that the signatory is the duly authorized representative of the 

Bidder, and granted full power and authority to do, execute and perform 
any and all acts necessary and/or to represent the Bidder in the bidding, 
with the duly notarized Secretary’s Certificate attesting to such fact, if the 
Bidder is a corporation, partnership, cooperative, or joint venture. 

 
i. Complying with the disclosure provision under Section 47 of the Act in 

relation to other provisions of Republic Act 3019. 
 
j. Complying with existing labor laws and standards, if applicable. 
 
k. Ensuring that it did not give or pay, directly or indirectly, any commission, 

amount, fee, or any form of consideration, pecuniary or otherwise, to any 
person or official, personnel or representative of the government in 
relation to any procurement project or activity. 

 
Failure to observe any of the above responsibilities shall be at the risk of the 
Bidder concerned. 

 
6.2 The Bidder or its duly authorized representative shall submit a sworn 

statement, covering items e to k of ITB Clause 6.1 above, in the form 
prescribed in DPWHINFR- 15 in ANNEX II-1.1K hereof. 

 
6.3 The Bidder, by the act of submitting its bid, shall be deemed to have 

inspected the site, determined the general characteristics of the 
contract works and the conditions for this Project and examine all 
instructions, forms, terms, and project requirements in the Bidding 
Documents. 

 
6.4 It shall be the sole responsibility of the prospective bidder to 

determine and to satisfy itself by such means as it considers necessary 
or desirable as to all matters pertaining to this Project, including: (a) 
the location and the nature of the contract, project, or work; (b) 
climatic conditions; (c) transportation facilities; (c) nature and 
condition of the terrain, geological conditions at the site 
communication facilities, requirements, location and availability of 
construction aggregates and other materials, labor, water, electric 
power and access roads; and (d) other factors that may affect the 
cost, duration and execution or implementation of the contract, 
project, or work. 
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6.5 The Procuring Entity shall not assume any responsibility regarding 
erroneous interpretations or conclusions by the prospective or eligible 
bidder out of the data furnished by the procuring entity. 

 
6.6 Before submitting their bids, the Bidders are deemed to have become 

familiar with all existing laws, decrees, ordinances, acts and 
regulations of the Philippines which may affect the contract in any 
way. 

 
6.7 The Bidder shall bear all costs associated with the preparation and 

submission of his bid, and the Procuring Entity will in no case be 
responsible or liable for those costs, regardless of the conduct or 
outcome of the bidding process. 

 
6.8 Bidders should note that the Procuring Entity will only accept bids only 

from those that have paid the non-refundable fee for the Bidding 
Documents at the office indicated in the Invitation to Bid. 

 
7. Origin of Goods and Services 
 

There is no restriction on the origin of Goods, or Contracting of Works or Services 
other than those prohibited by a decision of the United Nations Security Council 
taken under Chapter VII of the Charter of the United Nations. 

 
8. Sub-Contracts 
 

8.1 Unless otherwise specified in the BDS, sub-contracting of the Works shall be 
subject to the provisions of DPWH Department Order (DO) No. 38, series 

 of 2015, as stated in Clauses 8.2 to 8.7. 
 
8.2 All sub-contracts shall be subject to prior approval of the concerned Heads 

of the DPWH Procuring Entity within the limits of their delegated authority 
to approve the original contracts. 

 
8.3 The contractor may sub-contract portions of the works to such an extent as 

may be approved by the Procuring Entity and stated in the BDS, provided 
that the main contractor shall directly undertake, using its own resources, 
not less than fifty percent (50%) of the contract works in terms of cost. 
 

8.4 Each sub-contractor must comply with the eligibility criteria as specified in 
the Eligibility Requirements (ER) for the portion of the contract works to 
be subcontracted to that sub-contractor- e.g., applicable license from the 
Philippine Constructors Accreditation Board, satisfactory completion of works 
similar to the portion of the contract to be subcontracted and costing at least 
fifty percent (50%) of the cost of such portion, and sufficient Net Financial 
Contracting Capacity to cover the cost of the work to be sub-contracted, as 
well as minimum equipment and manpower for the sub-contracted work set 
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by the Procuring Entity. These requirements shall not apply to labor pakyaw 
contracts provided in the IRR Appendix 11. 

 
8.5 The bidder/main contractor may identify the sub-contractors to whom 

portions of the contract works will be sub-contracted at any stage of the 
bidding process or during contract implementation, provided that any sub-
contracting requires prior approval of the Procuring Entity. If the bidder opts 
to disclose the name of the sub-contractors during the bid submission, the 
bidder shall include the required eligibility documents for the sub-contractors 
as part of the technical component of its bid. Sub-contractors identified 
during the bidding may be changed during the implementation of the 
contract, subject to compliance with the eligibility requirements and approval 
of the Procuring Entity. 

 
8.6 Sub-contracting of any portion of the contract shall not relieve the main 

contractor from any liability or obligation that may arise from the contract. 
The main contractor shall be responsible for the acts, defaults, and 
negligence of any subcontractor, its agents or workmen. 

 
8.7 For any assignment and sub-contracting of the contract or any part thereof 

made without prior written approval by the concerned HoPE, the DPWH shall 
impose on the erring contractor, after the termination of the contract, the 
penalty of suspension for one (1) year for the first offense, and suspension 
of two (2) years for the second offense from participating in the public 
bidding process, pursuant to the provision of Appendix 3, Section 4.2 of the 
IRR of RA 9184, in accordance with Section 69(6) of RA 9184 and without 
prejudice to the imposition of additional administrative sanctions as the 
internal rules of the agency may provide and/or further criminal prosecution 
as provided by applicable laws. 

 
9. Pre-Bid Conference 
 

9.1 If so specified in the BDS, a Pre-Bid Conference shall be held at the venue 
and on the date indicated therein, to clarify and address the Bidders’ 
questions on the technical and financial components of this Project. The Pre-
Bid Conference shall be held at least twelve (12) calendar days before the 
deadline for the submission and receipt of Bids. However, attendance of the 
Bidders shall not be mandatory. If the Procuring Entity determines that, by 
reason of the method, nature, or complexity of the contract to be bid, or 
when international participation will be more advantageous to the GOP, a 
longer period for the preparation of bids is necessary, the Pre-Bid Conference 
shall be held at least thirty (30) calendar days before the deadline for the 
submission and receipt of bids, as specified in the BDS. 
 

9.2 Bidders are encouraged to attend the Pre-Bid Conference to ensure that they 
fully understand the Procuring Entity’s requirements. Non-attendance of the 
Bidder will in no way prejudice its bid; however, the Bidder is expected to 
know the changes and/or amendments to the Bidding Documents as 
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recorded in the minutes of the Pre-Bid Conference and the Supplemental/Bid 
Bulletin. 

 
9.3 Any statement made at the Pre-Bid Conference shall not modify the terms of 

the bidding documents unless such statement is specifically identified in 
writing as an amendment thereto and issued as a Supplemental/Bid Bulletin. 

 
9.4 If, as indicated in the BDS, Electronic Bidding is adopted for this 
 procurement pursuant to GPPB Resolution No. 23-2013, dated 30 July 
 2013, the Procuring Entity shall observe following procedure with regard 
 to the PBC: 

 
a. For contracts to be bid where the conduct of PBC is required under 

Section 22 of RA 9184-IRR (Section 5.5.3 of this Manual Volume 
II), the same procedure governing the manual method will also 
apply. 

  
b. A Procuring Entity with videoconferencing capabilities may conduct 

its PBC conferences electronically, provided that its Registered 
Merchants shall also have similar capabilities and facilities. 

 
c. During the conduct of the PBC, Registered Merchants may send 

requests for clarification through the PhilGEPS online facility, which 
shall be read during the meeting and shall form part of the 
minutes, unless the Procuring Entity has previously decided that 
only those who have purchased the Bidding Documents shall be 
allowed to participate in the PBC and raise or submit written 
queries or clarifications. 

 
d. The minutes of the PBC shall be recorded as an electronic 

document made electronically available to all participating 
Registered Merchants through the PhilGEPS Electronic Bulletin 
Board not later than three (3) calendar days after the PBC. 

 
e. Requests for clarification(s) on any part of the BDs or for an 

interpretation must be in writing and submitted to the BAC of the 
Procuring Entity, either electronically through the PhilGEPS or 
otherwise, at least ten (10) calendar days before the deadline set 
for the submission and receipt of bids. 

 
f. Only Bid Bulletins/Supplements approved by the Bid Notice 

Approver shall be posted in the PhilGEPS at least seven (7) 
calendar days before the deadline for the submission and receipt 
of bids. The PhilGEPS shall automatically notify through e-mail all 
Registered Merchants who have downloaded the bidding 
documents and paid the BDs Fee. 
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B. Contents of Bidding Documents 
 
10. Content of Bidding Documents 
 

The set of Bidding Documents (BDs) for the specific contract at hand consists of 
the documents listed below and bulletins issued in accordance with ITB Clause 11  

 
Reference in the SBDs 
 
Section I. Invitation to Bid (IB)       ANNEX II-1.1A 
Section II. Eligibility Requirements (ER)      ANNEX II-1.1B 
Section III. Eligibility Data Sheet (EDS)     ANNEX II-1.1C 
Section IV. Instructions to Bidders (ITB)     ANNEX II-1.1D 
Section V. Bid Data Sheet (BDS)       ANNEX II-1.1E 
Section VI. General Conditions of Contract (GCC)    ANNEX II-1.1F 
Section VII. Special Conditions of Contract (SCC)    ANNEX II-1.1G 
Section VIII. Specifications       ANNEX II-1.1H 
Section IX. Drawings        ANNEX II-1.1I 
Section X. Bill of Quantities (BOQ)      ANNEX II-1.1J 
Section XI. Bidding Forms (BFs)       ANNEX II-1.1K 
Section XII. Foreign-Assisted Projects (FAPs) – if applicable   ANNEX II-1.1L 
 

10.1 Bidders should note that the Procuring Entity shall only accept Bids from 
Bidders that have purchased the BDs from the office indicated in the IB, or 
have downloaded the BDs from the DPWH website subject to the payment 
of the fee for the BDs upon submission of their bids. 

 
11. Clarification/Amendment of Bidding Documents through Bid 

Bulletins 
 

11.1 Bidders may request clarification(s) or an interpretation of any part of the 
BDs. Such a request must be in writing and submitted to the Procuring Entity 
at the address indicated in the BDS at least ten (10) calendar days before 
the deadline set for the submission and receipt of Bids. The BAC of the 
Procuring Entity shall respond to the said request by issuing a Bid Bulletin. 

 
11.2 The BAC, upon its initiative, may also issue Supplemental/Bid Bulletins to 

amend or clarify any provision of the BDs not later than seven (7) calendar 
days before the deadline for the receipt of Bids. 

 
11.3 Any Supplemental/Bid Bulletin issued by the BAC shall be posted on the 

websites of the DPWH and the Philippine Government Electronic 
Procurement System (PhilGEPS). It shall be the responsibility of all Bidders 
who secured the Bidding Documents to inquire and secure Supplemental/Bid 
Bulletins that may be issued by the BAC. However, bidders who have 
submitted bids before the issuance of the Supplemental/Bid Bulletin must be 
informed and allowed to modify or withdraw their bids in accordance with 
ITB Clause 24. 
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C. Preparation of Bids 
 
12. Cost of Bidding 
 

The Bidder shall bear all costs associated with the preparation and submission of 
its Bid, and the Procuring Entity shall in no case be responsible or liable for those 
costs. 

13. Language of Bid 
 
The Bid, as well as all correspondence and documents relating to the Bid exchanged 
by the Bidder and the Procuring Entity, shall be written in English. Supporting 
documents and printed literature furnished by the Bidder may be in another 
language provided they are accompanied by an accurate translation of the relevant 
passages in English, in which case, for purposes of interpretation of the Bid, the 
English translation shall govern. 

 
14. Documents Comprising the Bid 
 

14.1 Unless otherwise indicated in the BDS, the Bidder shall submit its Bid in 
accordance with the provisions of ITB Clauses 14.2 to 14.4. 

 
14.2 The Bidder shall present its Bid which shall consist of the Bid Form including 

the Technical Proposal and the Financial Proposal. 
 
a. Technical Proposal – This shall include all of the following documents: 
 

(1) PhilGEPS Certificate of Registration and Membership in 
accordance with Section 8.5.2 of the IRR. 

 
(2) If the bidder is not previously enrolled in the CWR: the bidder’s 

Class “A” and Class “B” Documents, together with the CCASR, in 
accordance with Section 4.8.2 of this Manual Volume II. These 
Documents should include, among others, the following 
information required in IRR Section 25.2b: 

 
(a)  PCAB License and Registration 
 
(b) Statement of all On-going Government and Private 
 Contracts 
 
(c) SLCC 
 
(d) NFCC 
 
(e) JVA, if applicable 

 



 
31 

  Bid Security with/in the required form, amount, and validity period 
as provided in ITB Clause 18 (Use Form DPWH-INFR-10 or 
11 or 12). 

(3)  Project Requirements which shall include the following: 
 

(a) Organizational chart for the contract to be bid (Use Form 
DPWH-INFR-13). 

 
(b) List of contractor’s personnel (e.g., Project Manager, 

Project Engineers, Materials Engineers, and Foremen), to 
be assigned to the contract to be bid, with their complete 
qualification and experience data (Use Form DPWHINFR- 
14). These personnel must meet the required minimum years 
of experience shown in the BDS. 
 

(c) List of contractor’s major construction and laboratory 
equipment units, which are owned, leased, and/or under 
purchase agreements, supported by proof of ownership and 
certification of availability of equipment from the 
equipment lessor/vendor for the duration of the project 
(Use Form DPWH-INFR-15), as the case may be. These 
equipment units must meet the minimum major equipment 
requirements for the contract set in the BDS. 

 
(4) Omnibus sworn statement by the prospective bidder or its 
 duly authorized representative in the form prescribed by the    
 GPPB as to the following (Use Form DPWH-INFR-16): 
 

(a) It is not “blacklisted” or barred from bidding by the 
Government of the Philippines or any of its agencies, 
offices, corporations, or LGUs, including foreign 
government/ foreign or international financing institution 
whose blacklisting rules have been recognized by the GPPB. 

 
(b) Each of the documents submitted in satisfaction of the 

bidding requirements is an authentic copy of the original, 
complete, and all statements and information provided 
therein are true and correct. 

 
(c) It is authorizing the Head of the Procuring Entity or 

his duly authorized representative(s) to verify all the 
documents submitted. 

 
(d) The signatory is the duly authorized representative of the 

prospective bidder, and granted full power and authority to 
do, execute and perform any and all acts necessary and/or 
to represent the prospective bidder in the bidding, with the 
duly notarized Secretary’s Certificate attesting to such fact, 
if the prospective bidder is a corporation, or duly notarized 
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Special Power of Attorney in case of sole proprietorship, 
partnership or joint venture. 

 
(e) It complies with the disclosure provision under Section 47 

of RA 9184 and its IRR in relation to other provisions of R.A. 
3019. 

 
(f) It complies with the responsibilities of a prospective or 

eligible bidder provided in the BDs, including ITB 6. 
 

(g) It complies with existing labor laws and standards. 
 
(h) It did not give or pay, directly or indirectly, any 

commission, amount, fee, or any form of consideration, 
pecuniary or otherwise, to any person or official, personnel 
or representative of the government in relation to any 
procurement project or activity. 

 
a. Financial Proposal – This shall include all of the following 

documents: 
 

(1) Bid Form, using Form DPWH-INFR-09. 
 
(2) Bid prices in the Bill of Quantities (BOQ) in the prescribed 

Forms (Use Forms DPWH-INFR-17 and 18). The bid prices 
may be in terms of (a) bid unit prices for different work items 
under the 
BOQ, or (b) fixed total lump-sum price for the entire contract, 
based on the type and complexity of the project. 
 

(3) Detailed estimates, including a summary sheet indicating the 
unit prices of construction materials, labor rates and equipment 
rentals used in coming up with the Bid. 

 
(4) Cash flow by quarter (Use Form DPWH-INFR-19). 

 
14.3  Unless indicated in the BDS, all Financial Proposals that exceed the 

Approved Budget for the Contract (ABC) indicated in BDS 1.3 shall 
be rejected. 

 
a. Unless otherwise indicated in the BDS, for foreign-funded procurement, 

a ceiling may be applied to bid prices provided the following conditions 
are 

      met: 
 

(i) The BDs are obtainable free of charge on a freely accessible 
website. If payment of the BDs is required by the Procuring  Entity, 

payment could be made upon the submission of bids. 
 

(ii) The Procuring Entity has procedures in place to ensure that the 
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ABC is based on recent estimates made by the responsible unit of 
the Procuring Entity and that the estimates are based on 

 adequate detailed engineering and reflect the quality, supervision 
 and risk and inflationary factors, as well as prevailing market 
 prices, associated with the types of works to be procured. 

  
(iii) The Procuring Entity has trained cost estimators on estimating 

prices and analyzing bid variances. It must also have trained 
quantity surveyors. 

 
(iv) The Procuring Entity has established a system to monitor and 

report bid prices relative to the ABC and the Procuring Entity’s 
estimate. 

 
(v) The Procuring Entity has established a monitoring and evaluation 

system for contract implementation to provide feedback on actual 
total costs of works. 

 
14.4 The bidder may use, as reference, the checklist of requirements for its 

Technical and Financial Proposals, as shown in Form DPWH-INFR-20. 
 
15. Bid Prices 
 

15.1 The Contract shall be for the whole Works, as described in ITB Clause 1.1, 
based on the priced BOQ (Use Form DPWH-INFR-17) submitted by the 
Bidder. 

 
15.2 The Bidder shall fill in its unit and total Bid prices for all items of the  

 Works described in the BOQ. Bids not addressing or providing all of the  
 required items in the BOQ, shall be considered non-responsive and,  
 thus, automatically disqualified. In this regard, where a required item is  
 provided, but no price is indicated, the same shall be considered as non- 
 responsive, but specifying a "0" (zero) or a dash (“-”) for the said item  
 would mean that it is being offered for free to the Government. 
 

15.3 All duties, taxes, and other levies payable by the Contractor under the 
Contract, or for any other cause, prior to the deadline for submission of Bids, 
shall be included in the Bid prices submitted by the Bidder. 

 
15.4 For the given scope of work in the Contract as awarded, all Bid prices  

 shall be considered as fixed prices, and therefore not subject to price  
 escalation during contract implementation, except under extraordinary  
 circumstances as specified in GCC Clause 47. Price escalation may be  
 allowed in extraordinary circumstances as may be determined by the  
 National Economic and Development Authority in accordance with the  
 Civil Code of the Philippines, and upon the recommendation of the   
 Procuring Entity. Furthermore, in cases where the cost of the awarded  
 contract is affected by any applicable new laws, ordinances, regulations,  
 or other acts of the GOP, promulgated after the date of bid opening, a  
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 contract price adjustment shall be made or appropriate relief shall be  
 applied on a no loss-no gain basis. 
 
16. Currencies of Bid and Payment 
 

16.1 All Bid prices shall be quoted in Philippine Peso sunless otherwise   
 provided in the BDS. However, for purposes of bid evaluation, bids  
 denominated in foreign currencies shall be converted to Philippine   
 currency based on the exchange rate prevailing on the day of the Bid  
 opening. 

16.2 If so allowed in accordance with ITB Clause16.1, the Procuring Entity for 
purposes of bid evaluation and comparing the bid prices will convert the 
amounts in various currencies in which the bid price is expressed to Philippine 
Pesos at the exchange rate as published in the BSP reference rate bulletin 
on the day of the bid opening. 

 
16.3 Unless otherwise specified in the BDS, payment of the contract price shall 

be made in Philippine Pesos. 
 
17. Bid Validity 
 

17.1 Bids shall remain valid for the period specified in the BDS, which shall  
 not exceed one hundred twenty (120) days from the date of the opening  
 of Bids. 
 

17.2 In exceptional circumstances, the Procuring Entity may request that the 
Bidders extend the period of validity of their Bids for a specified additional 
period. The request and the Bidders’ responses shall be made in writing. A 
Bidder may refuse the request without forfeiting the Bid Security. A Bidder 
agreeing to the request will not be required or permitted to otherwise modify 
the Bid, but will be required to extend the validity of the Bid Security for the 
period of the extension, and in compliance with ITB Clause 14 in all respects. 

 
18. Bid Security 
 

18.1 The Bidder shall submit to the Procuring Entity, as part of its Bid, a Bid 
Securing Declaration (using Form DPWH-INFR-12) and at least one (1) 
other form of Bid Security in an amount equal to a percentage of the ABC 
in accordance with the following schedule: 

 
Form Minimum 

Amount (1)  Cash or cashier’s/manager’s check  i s s ued  b y  
a Universal or Commercial Bank 

2% of ABC 

(2) Bank draft/guarantee or irrevocable letter of 
credit issued by a Universal or Commercial Bank 
(Use Form DPWH-INFR-10 or 11) 

2% of ABC 

(3) Surety bond callable on demand issued by a 
surety or insurance company duly certified by 
the Insurance Commission as authorized to issue 
such security 

5% of ABC 



 
35 

 
18.2 A Bid Securing Declaration is an undertaking which states, among others, that 
 the bidder shall enter into contract with the Procuring Entity and furnish the 
 required Performance Security within ten (10) calendar days, or less, as 
 indicated in the BDs, from receipt of the Notice of Award, and commits to pay 
 the corresponding amount as fine and be suspended for a period of time from 
 being qualified to participate in any government activity in the event it violates 
 any of the conditions stated therein as required in the guidelines issued by the 
 Government Procurement Policy Board (GPPB). 

 
18.3 The Bid Security should be valid for the period specified in the BDS. 
 
18.4 Any Bid not accompanied by a Bid Securing Declaration or an acceptable Bid 

Security shall be rejected by the Procuring Entity as non-responsive. 
 
18.5 No Bid Securities shall be returned to Bidders after the opening of Bids and 

before contract signing, except to those that failed to comply with any of the 
requirements to be submitted in the Technical Proposal and Financial Proposal 

 of the Bid, as provided in the IRR of R.A. 9184. Without prejudice to the 
 forfeiture of Bid Securities, Bid Securities shall be returned only after the Bidder 
 with the Lowest Calculated Responsive Bid has signed the Contract and 
 furnished the Performance Security, but in no case later than the expiration of 
 the Bid Security validity period indicated in the BDS. 
 
18.6 The Bid Security may be forfeited: 

 
a. if the Bidder withdraws its Bid after Bid opening during the period of Bid 

validity; or 
 
b. if the Bidder does not accept the correction by the Bids and Awards 

Committee of arithmetical and computational errors in its Bid prices, 
pursuant to ITB Clause 28; or 

 
c. in the case of the winning Bidder, if the Bidder fails, within ten (10) days 

from its receipt of the Notice of Award, to: 
 

(1) submit to the Procuring Entity the following documents: 
 
(a) Notice of Award with the bidder’s signed “conforme;” 
 
(b) Authority of Signing Official/Board Resolution/Secretary’s 

Certificate; 
 
(c) For a joint venture (JV), Contractor’s PCAB Special JV 

License and JV Agreement; 
 
(d) Performance Security (Use Form DPWH-INFR-43 or 
     DPWH-INFR-44, as applicable); 
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(d) Construction Methods (Use Form DPWH-INFR-45); 
 
(e) Construction Schedule in the form of PERT/CPM Diagram 

or Precedence diagram and Bar Chart with S-Curve (Use 
Form DPWH-INFR-46); 

  
(f) Manpower Schedule (Use Form DPWH-INFR-47); 
 
(h)  Equipment Utilization Schedule (Use Form DPWH-INFR- 48); 
 
(i)   Construction Safety and Health Program (Use Form DPWH-INFR- 

 49); 
 
(j)  Contractor’s All Risk Insurance (CARI); 

 

 
(k)  Latest Income Tax and Business Returns duly stamped and 
       received by BIR and duly validated with the tax payments 
       made. Tax Clearance from the BIR to prove full and timely 
       payment of taxes; 
 

(l)   For a local contractor, Certification under oath stating that 
the Contractor is free and clean of all tax liabilities; 
 
(m)  For a foreign bidder, valid PCAB License and Registration for the type 

and cost of the contract to be bid, when the Treaty or International or 
Executive Agreement expressly allows submission of the PCAB License 
and Registration for the type and cost of the contract to be bid as a 
precondition to the NOA; and 

 
(n) Integrity Pledge in accordance with Department Order No. 86, series of           

2013; or 
 
     (2)  sign the Contract Agreement; or  

 
d. if the Bidder submits eligibility requirements that contain false 

information or falsified documents, or conceals such information, in order 
to influence the outcome of the eligibility screening or any other stage of 
the bidding; or 

  
e. if the Bidder submits Bids that contain false information or falsified 

documents, or conceals such information in the Bids, in order to influence 
the outcome of the bidding; or 

 
f. if the Bidder allows the use of its name by another contractor, or uses the 

name of another contractor, for purposes of public bidding; or 
 
g. if the Bidder refuses to clarify or validate in writing its Bid during 

postqualification within a period of seven (7) calendar days from receipt of 
the 
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 request for clarification; or 
 
h. if the Bidder makes any documented unsolicited attempt to unduly 

influence the outcome of the bidding in its favor; or 
 
i. if the Bidder commits any other act that tends to defeat the purpose of the 

competitive bidding, such as habitually withdrawing from bidding or 
submitting letters of non-participation for at least three (3) times within 
twelve (12) months, except for valid reasons. 
 
 

19. Alternative Bids by Bidders 
 
19.1 Bidders shall submit offers that comply with the requirements of the  

 Bidding Documents, including the basic technical design as indicated in  
 the drawings and specifications. Unless there is a value engineering  
 clause in the BDS, alternative bids shall not be accepted. For this   
 purpose, alternative bid is an offer made by a Bidder in addition or as a  
 substitute to its original bid which may be included as part of its original  
 bid or submitted separately therewith for purposes of bidding. A bid with  
 options is considered an alternative bid regardless of whether said bid  
 proposal is contained in a single envelope or submitted in two (2) or  
 more separate bid envelopes. 

 
19.2 Each Bidder shall submit only one Bid, either individually or as a partner in a 

JV. A Bidder who submits or participates in more than one bid (other than 
as a 
subcontractor if a subcontractor is permitted to participate in more than one 
bid) will cause all the proposals with the Bidder’s participation to be 
disqualified. This shall be without prejudice to any applicable criminal, civil 
and administrative penalties that may be imposed upon the persons and 
entities concerned. 

 
 20. Format and Signing of Bid 
 

20.1 Bidders shall submit their bids through their duly authorized representative 
using the appropriate forms provided in Section XI of the SBDs (ANNEX 
IIA-11) on or before the deadline specified in the ITB Clause 22 in two (2) 
separate sealed bid envelopes, and which shall be submitted simultaneously. 
The first shall contain the technical component of the bid as provided in ITB 
Clause 14.2a, and the second shall contain the financial component of the 
bid as provided in ITB Clause 14.2a. 

 
20.2 Forms as mentioned in ITB Clause 20.1 must be completed without any 

alterations to their format, and no substitute form shall be accepted. All 
 blank spaces shall be filled in with the information requested. 
 
20.3 The Bidder shall submit one original of the Technical Proposal and one 

original of the Financial Proposal as described in ITB Clause 20.1 and clearly 
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mark each as “ORIGINAL - TECHNICAL PROPOSAL” and “ORIGINAL – 
FINANCIAL PROPOSAL”. In addition, the Bidder shall submit copies of the 
Technical Proposal and the Financial Proposal, and clearly mark them “COPY 
NO… - TECHNICAL PROPOSAL” and “COPY NO…. – FINANCIAL PROPOSAL”. 
In the event of any discrepancy between the original and the copies, the 
original shall prevail. 

 
20.4 The original copy of the Bid as indicated in the BDS shall be typed or written 

in indelible ink and shall be signed by the Bidder or a person or persons duly 
authorized to bind the Bidder to the contract. Each page of the Bid Form and 
the accomplished Bill of Quantities shall be signed by the Bidder or its duly 
authorized representative. Failure to do so shall be a ground for the rejection 
of the Bid. 

 
20.5 Any interlineations, erasures, alterations or overwriting shall be valid only if 

they are signed or initialed by the person signing the Bid. 
 
20.6 Commissions or gratuities are not allowed. 

 
          

 21. Sealing and Marking of Bids 
 

21.1 The Bidder shall enclose the original of the Technical Proposal in one  
 sealed envelope marked as “ORIGINAL - TECHNICAL PROPOSAL”;   
 whereas, the original of the Financial Proposal shall be enclosed in   
 another sealed envelope marked as “ORIGINAL - FINANCIAL   
 PROPOSAL”. Both envelopes shall then be placed in another single   
 envelope marked as “ORIGINAL BID.” 
 

21.2 Each copy of the Technical Proposal and Financial Proposal, shall be  
 similarly sealed duly marked as “COPY NO… - TECHNICAL PROPOSAL”  
 and “COPY NO… – FINANCIAL PROPOSAL” respectively and the outer  
 envelope as “COPY NO”. 
 

21.3 These envelopes containing the original and the copies shall then be 
enclosed in one single envelope that shall: 
 
a. indicate the name of the Contract to be bid; 

 
b. bear the name and address of the Bidder; 
 
c. be addressed to the Procuring Entity in accordance with ITB Clause  

 7; 
d. bear the specific identification of this bidding process indicated in the 
    BDS; and 
 
e. bear a warning “DO NOT OPEN BEFORE…” the time and date for the 
    opening of Bids, in accordance with ITB Clause 21. 



 
39 

  
21.4 If all envelopes are not sealed and marked as required, the Procuring Entity will 

assume no responsibility for the misplacement or premature opening of the Bid. 
 If a Bid is not sealed and marked as required, the bidder or its authorized 

representative shall acknowledge the condition of such Bid as submitted; 
otherwise the Bid shall be disqualified. 

 
D. Submission and Opening of Bids 
 
22. Place and Deadline for Receipt of Bids 
 

Bids must be received by the BAC of the Procuring Entity at the address and on or 
before the deadline indicated in the BDS. 

23. Late Bids 
Any Bid submitted after the deadline for the receipt of Bids prescribed by the 
Procuring Entity, pursuant to ITB Clause 18, shall be declared “Late” and shall not 
be accepted by the Procuring Entity. 

 
24.  Modification and Withdrawal of Bids 
 

24.1  The Bidder may modify its Bid after it has been submitted provided that  
 the modification is received by the Procuring Entity prior to the deadline  
 prescribed for the receipt of Bids by the BAC. The Bidder shall not be  
 allowed to retrieve its original Bid, but shall be allowed to submit another  
 Bid equally sealed, properly identified, linked to its original bid marked  
 as “TECHNICAL MODIFICATION” or “FINANCIAL MODIFICATION” and  
 stamped “received” by the BAC. Bid modifications received after the  
 applicable deadline shall not be considered and shall be returned to the  
 Bidder unopened. 
 

24.2 A Bidder may, through a Letter of Withdrawal, withdraw its Bid after it has 
been submitted, for valid and justifiable Reasons; Provided That the Letter 
of 
Withdrawal is received by the Procuring Entity not later than the deadline 
 for the receipt of Bids. 

 
24.3 Bids requested to be withdrawn in accordance with ITB Clause 20.2 shall 
 be returned unopened to the Bidders. A Bidder may also express its 
 intention not to participate in the bidding through a letter which should 
 reach and be stamped by the BAC before the deadline for submission 
 and receipt of Bids. A Bidder that withdraws its Bid shall not be permitted 
 to submit another Bid, directly or indirectly, for the same contract. 

 
24.4 No Bid may be modified after the deadline for the receipt of Bids. No Bid may 

be withdrawn in the interval between the deadline for the receipt of Bids and 
the of the period of Bid validity specified by the Bidder in accordance with 
ITB Clause 13.1. Withdrawal of a Bid during this interval may result in the 
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forfeiture of the Bidder’s Bid Security, pursuant to the ITB Clause 14.5, and 
the imposition of administrative, civil and criminal sanctions as prescribed by 
R.A. 9184 and its IRR. 

 
25. Receipt of Bids under Electronic Bidding 

 
If, as indicated in the BDS, Electronic Bidding is adopted for this procurement 
pursuant to GPPB Resolution No. 23-2013, dated 30 July 2013, the following 
procedure shall be observed with regard to the submission and receipt of bids:  

 
a. On-line Bidders may submit their eligibility requirements to the Procuring Entity 

through the e-bidding facility of PhilGEPS. 
 
b. Joint Ventures 

 
(1) In case of joint venture, each partner of the joint venture must: (i) be 

registered in the PhilGEPS, (ii) secure Certified Membership Status, and 
(iii) electronically send its respective eligibility documents. 

 
(2) The joint venture partners must identify and designate the Primary and 

Secondary Partner(s). 
 

(3) Before the PhilGEPS will accept submissions of Technical and Financial 
Proposals from the Primary Partner, there must be a confirmation from 

 the Secondary Partner(s) as to existence of, or agreement to enter into, 
 a joint venture. 

 
(4) Upon Confirmation, the Primary Partner shall be required by the 

PhilGEPS to upload the Joint Venture Agreement or a duly notarized 
statement. 

 
c. With regard to the requirement for a Bid Security as part of the Technical 

Proposal under Section 5.6.2a(2) above, the following guidelines shall be 
observed: 

 
(2) On-line bidders may submit the Bid Security in cash through the 

PhilGEPS electronic payment facility. 
 

(3) In case of other forms of Bid Security, the on-line bidder shall prepare  
 and submit a scanned copy of the Bid Security together with the   
 electronic bid. However, the original Bid Security must be submitted to  
 the BAC concerned before the end of business hours on the day of bid  
 submission, a failure of which shall automatically render the bid   
 submission as noncompliant. 

 
(4) If the on-line bidder sends the original Bid security through registered 

mail or private courier, the indicated date of receipt by the postal service 
or private courier shall be considered as the date of submission to the BAC 
concerned, without prejudice to any verifications during post qualification. 
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d. On-line Bidders, or the Primary Partner in the case of Joint Ventures, shall 

electronically submit their bids through the Bidder’s On-line Nominee, at any 
time before the closing date and time specified in the BDs. 

 
e. The actual time of bid submission of an On-line Bidder shall be the time indicated 

on the PhilGEPS Server when the bidder clicks the “Submit” button which 
 shall be automatically recorded by the PhilGEPS. Upon receipt of a bid, the 
PhilGEPS shall automatically generate a bid receipt page that can be printed by 
the on-line bidder. This contains the recorded “submission time” which shall be 
considered as the Official Submission Time of the bidder. 

 
f. An On-line Bidder may modify its bid at any time before the closing date and 

time for the submission and receipt of bids. 
 
g. An On-line Bidder may withdraw its bid before the deadline for the submission 

and receipt of bids. 
 
h.   The PhilGEPS shall bar all incoming bids after the closing date and time. 
 

26. Eligibility Check 
 

26.1 Unless otherwise indicated in the BDS, after determining the names of the 
bidders that submitted bids for the contract at hand, the BAC of the Procuring 
Entity, assisted by its BAC Secretariat, shall check if each bidder that 
submitted bids is eligible to bid for the contract being procured. This shall be 
done electronically by computer using the data and program in the DPWH 
Civil Works Application (CWA). The submission of the Original Receipt (OR) 
for payment of the BDs for the contract issued by any DPWH field office is 
sufficient for the BAC of the Procuring Entity to undertake the electronic 
eligibility evaluation of contractors. 

 
26.2 The BAC Secretariat of the Procuring Entity shall enter into the CWA the 

Contract Profile (CP) for the contract being procured. The CP will give the 
basic contract data, including the ABC, works similar to those of the contract 
to be bid, and contract duration. 

 
26.3 In case a bidder is already enrolled in the CWA and submits the Original 

Receipt (OR) for payment of the BDs for the contract issued by any DPWH 
field office, together with its bid, the BAC Secretariat shall enter into the CWA 
the PCAB License Number and/or name of the bidder. 

 
26.4 In case a bidder is not previously enrolled in the CWA and submits its 

Eligibility Requirements – i.e., Class “A” and Class “B” Documents under its 
CCASR – as part of its bid, together with Original Receipt (OR) for payment 
of the BDs for the contract issued by any DPWH field office, the BAC 
Secretariat shall immediately encode and enter into the CWA the appropriate 
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data and information – e.g., SLCC, NFCC, etc. - from the submitted 
Documents. 

 
26.5 In both cases, the CWA program will then electronically process and match 

the prospective bidder’s capability or eligibility data in the CWA – e.g., value 
of Single Largest Completed Contract (SLCC) similar to the contract being 
procured and actual NFCC - against the eligibility requirements for the 
contract derived from the CP – e.g., SLCC similar to the subject contract and 
costing at least 50% of ABC, and NFCC at least equal to ABC. The computer 
program will thus automatically determine whether or not the prospective 
bidder meets the following eligibility requirements: 
 
a. The cost of the bidder’s SLCC is at least 50% of the ABC of the project to 

be procured. 
 
b. The bidder’s NFCC is at least equal to ABC of the project to be procured. 
 
The program will also generate the results of the Eligibility Check, including 
the Notices of Ineligibility. The reasons for ineligibility will also be 
automatically shown in the Notices of Ineligibility.   

 
26.6 During the bids opening session, the BAC will issue the Notices of Ineligibility 

to the bidders concerned. If any of the bidders immediately agrees to their 
declared ineligibility as indicated in the Notices, the BAC shall promptly not 
consider its bid and thus return it to the bidder unopened. If, on the other 
hand, any of the bidders indicate its intent to seek a reconsideration of its 
declared ineligibility, the BAC shall set aside its sealed bid which shall be 
signed on its cover by the bidder and other competing bidders and members 
of the BAC. If, after evaluating the bidder’s request for reconsideration, the 
BAC finds the bidder to be eligible for the contract at hand, the BAC shall set 
the date and time for the opening of the bids of the bidders concerned. 

 
26.7 The BAC shall then proceed with the opening and preliminary examination 

of the bids of the bidders that are declared eligible. 
 
27. Opening and Preliminary Examination of Bids 
 

27.1 The BAC shall open the Bid envelopes in the presence of Bidders’ 
representatives who choose to attend, at the time, on the date, and at the 
place specified in the BDS. Bidders’ representatives who are present shall 
sign a register evidencing their attendance. 

 
27.2 The BAC shall read out and record letters of withdrawal, and return the 

unopened envelopes containing the corresponding withdrawn Bid to the 
Bidders concerned. If the withdrawing Bidder’s representative is present, the 
BAC shall return the original Bid and all copies thereof to that representative 
during the Bid opening. If representative is absent, the BAC shall return the 
unopened Bid by registered mail. The Bidder may withdraw its Bid before 
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the deadline for submission and receipt of Bids, provided that its letter of 
withdrawal contains a valid justification requesting such withdrawal, subject 
to appropriate administrative sanctions. 

 
27.3 The BAC shall not accept Bids of ineligible Bidders. The BAC shall open 
 the Bids of eligible Bidders only, in accordance with the following 
 Clauses. 
 
27.4 Outer envelopes marked “TECHNICAL MODIFICATION” or “FINANCIAL 

” shall be identified but not opened. The BAC shall announce 
the presence and type of modification from the information contained on the 
outer envelope. 

 
27.5 The BAC shall then conduct the Preliminary Examination of the Bids. The 

purpose of this examination is solely to determine the “presence-or-absence” 
of each of the required documents comprising the bid, as stated in Clause 
14 above, using a simple non-discretionary “pass (if present) – or - fail (if 
absent)” criterion, with the aid of checklists. 

 
27.6 The BAC shall first open and undertake the Preliminary Examination of 
 the envelopes containing the Technical Proposals and modifications, if 
 any, one at a time, and reading out and recording the following: 

 
a. Name of the Bidder. 
 
b. Whether there is a technical modification or substitution. 
 
c. Presence, amount and validity of the Bid Security. 
 
d.    Presence or absence of each document comprising the Technical Proposal 

vis-à-vis a checklist of the required documents. 
 

27.7 The BAC of the Procuring Entity shall determine each Bidder’s compliance 
with the documents required to be submitted for the Technical Proposal of 
the Bid, as prescribed in ITB Clause 10. For this purpose, the BAC shall check 
the submitted documents in the Technical Proposal against a checklist (Form 
DPWH-INFR- 31) of required documents to ascertain if the latter are all 
present in the Technical Proposal. If the required document is present, the 
Technical Proposal shall be rated as “passed” for that particular requirement. 
On the other hand, if the required document is absent, i.e., missing, 
incomplete or patently insufficient, the Technical Proposal shall be rated as 
“failed” for that particular requirement. In case one or more of the required 
documents in the Technical Proposal of a particular Bid is absent - i.e., 
missing, incomplete, or patently insufficient – the BAC shall rate the 
Technical Proposal as “failed” and immediately return to the Bidder 
concerned its second envelope (Financial Proposal) unopened. If all of the 
required documents in the Technical Proposal are present, the Technical 
Proposal is rated as “passed.” 
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27.8 Unless otherwise specified in the BDS, on the same day the BAC shall then 
open the Financial Proposal (second envelope) of each bidder whose 
Technical Proposal was rated as “passed.” The BAC shall check the submitted 
documents in the Financial Proposal against a checklist of required 
documents (Form DPWH-INFR-32) to ascertain if the latter are all present 
in the Financial Proposal. If the required document is present, the Financial 
Proposal shall be rated as “passed” for that particular requirement. In case 
one or more of the required documents in the Financial Proposal (second 
envelope) of a particular Bid is absent - i.e., missing, incomplete or patently 
insufficient - and/or if the submitted total bid price exceeds the ABC, the BAC 
shall rate the Financial Proposal and, thus, the entire bid, as “failed.” If all of 
the required documents in the Financial Proposal are present, the entire bid 
is rated as “passed.” Bids that are so rated as “passed” shall immediately be 
considered for detailed evaluation of the Bids.   

 
27.9 The BAC shall prepare the minutes of the proceedings of the Bid opening 
 that shall include, as a minimum: (a) the Abstract of Bids as Read 
 including the name of each Bidder, its Bid prices, Bid Security, and  findings 
of the Preliminary Examination of Bids; and (b) the attendance  sheet. The 
BAC members shall sign the Abstract of Bids as Read and the  BAC Observers 
may witness the same. A copy of the Abstract of Bids as  Read shall be made 
available to all interested Bidders. The minutes of  the proceedings of the Bid 
opening shall be available to the public upon  written request and payment of a 
specified fee to cover the cost of  materials. 

 
28 Opening and Preliminary Examination under Electronic Bidding 

 
If, as indicated in the BDS, Electronic Bidding is adopted for this procurement 
pursuant to GPPB Resolution No. 23-2013, dated 30 July 2013, the following 
procedure shall be observed with regard to the opening and preliminary 
examination: 

 
a. Upon receipt of manually-filed bids, the Bid Opener, before the Bid Opening, but 

immediately after the deadline for submission of bids, shall record and input into 
the PhilGEPS E-bidding module the date and time each of the bid was manually 
received, including the name of the bidder’s authorized representative. 

 
b. The BAC shall open the bids immediately after the deadline for submission and 

receipt of bids, and on the bid opening date. 
 
c. Before the decryption of electronic bids, the Bid Opener must first login to the 

PhilGEPS and only then can BAC members input their respective USER IDs and 
PASSWORDS, provided however, that PhilGEPS decryption will not take place 
unless all the members present and logging in constitute quorum. 

 
d. The Bid Opener shall publicly open the first bid envelopes of bidders who 

submitted bids manually to determine each bidder’s compliance with the 
documents required to be submitted for eligibility, that is, legal, technical 
and eligibility documents; and for the technical requirements. For this 
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purpose, the BAC shall check the submitted documents of each bidder  
against a checklist of required documents to ascertain if they are all present,  
using a nondiscretionary “pass/fail” criterion. If a bidder submits the  
required document, it shall be rated “passed” for that particular  
requirement. In this regard, bids that fail to include any requirement or are  
incomplete or patently insufficient shall be considered as “failed”.  
Otherwise, the BAC shall rate the bidder “passed” in relation to the eligibility  
and technical documents in the first envelope. 

 
e. After all the manually submitted first envelopes of bidders were opened, and the 

results and findings were encoded in the PhilGEPS Preliminary Examination 
Report facility, the Bid Opener shall thereafter proceed to decrypt the electronic 
First Bid Envelopes submitted by the On-line Bidders to determine each bidder’s 
compliance with the required eligibility and technical documents following the 
steps and procedures outlined in Section 5.6.9d above. Thereafter, the Bid 
Opener shall input the findings and results into the PhilGEPS’ Preliminary 
Examination Report facility. 

 
f. Immediately after determining compliance with the requirements in the first 

envelope, the Bid Opener shall forthwith open the manually submitted second 
bid envelope of each eligible bidder whose first bid envelope was rated “passed.” 
The second envelope of each complying bidder shall be opened within the same 
day. 

 
g. After all the manually submitted second envelopes of bidders were opened, and 

the results and findings were encoded in the PhilGEPS Preliminary Examination 
Report facility, the Bid Opener shall thereafter proceed to decrypt the electronic 
Second Bid Envelopes of each On-line Bidders whose electronic first bid envelope 
was rated “passed” to determine each bidder’s compliance with the required 
financial documents following the steps and procedures outlined in Section 
5.6.9f above. 
 

h. In case one or more of the requirements in the second envelope of a particular 
bid is missing, incomplete or patently insufficient, and/or if the submitted total 
bid price exceeds the ABC, the BAC shall rate the bid concerned as “failed”. The 
Bid Opener shall then input the findings and results into the PhilGEPS’ 
Preliminary Examination Report facility. 

 
i. Only bids that are determined to contain all the bid requirements for both 

components shall be rated “passed” and shall immediately be considered  
for evaluation and comparison. 

 
j. The PhilGEPS shall automatically send an electronic mail to all bidders who 

failed in the preliminary examination of the first and/or second envelope. 
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E. Evaluation and Comparison of Bids 
 
29 Process to be Confidential 
 

Members of the BAC, its staff and personnel, Secretariat and TWG, as well as 
observers, are prohibited from making or accepting any kind of communication with 
any bidder regarding the evaluation of any of the bids until the issuance of the 
Notice of Award. 

 
30. Clarification of Bids 
 

To assist in the evaluation, comparison and post-qualification of the bids, the 
Procuring Entity may ask in writing any Bidder for a clarification of its bid. All 
responses to requests for clarification shall be in writing. Any clarification submitted 
by a Bidder in respect to its bid and that is not in response to a request by the 
Procuring Entity shall not be considered. 

 
31. Detailed Evaluation and Comparison of Bids 

 
a. The Procuring Entity shall evaluate and compare, in detail, only the Bids that are 

rated as “complying” (“passed”) for both Technical and Financial Proposals 
pursuant to ITB Clause 26. 

 
b. In evaluating the Bids to get the Lowest Calculated Bid, the Procuring Entity 

shall undertake the following: 
 
c. The detailed evaluation of the Financial Proposals of the Bids, to establish the 

correct calculated prices of the Bids. 
 
d. The ranking of the total bid prices as so calculated from the lowest to highest. 

The Bid with the lowest price in the ranking shall be identified as the Lowest 
Calculated Bid. 

 
e. To determine the Lowest Calculated Bid, the BAC shall use non-discretionary 

“pass/fail” criteria, as stated in the IB, which shall include a consideration 
of the following: 
 
(1) Completeness of the bid. Unless the ITB specifically allows partial bids, 

bids not addressing or providing all of the required items in the BDs, 
including the BOQ, shall be considered as non-responsive and, thus, 
automatically disqualified. In this regard, where a required item is 
provided, but no price is indicated, the same shall be considered as 
nonresponsive, but specifying a “0” (zero) or a dash (“-”) for the said item 
would mean that it is being offered for free to the Government, except those 
required by law or regulations to be provided for (IRR Section 32.2.1a); and 

 
(2) Arithmetical corrections. The BAC shall consider computational errors, 

omissions and discounts if allowed in the BDs to enable proper 
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comparison of all eligible bids. It may also consider bid modifications if 
expressly allowed in the BDS. Any adjustment shall be calculated in 
monetary terms to determine the calculated prices. 

 
In case a bid offers a discount on the total bid price, the percentage of the 
discount to the total bid price shall be applied to all pay items for purposes 
of evaluating the value of work accomplished during the implementation 
stage. 

 
(3) Evaluation on equal footing. The BAC shall evaluate all bids on an equal 

footing to ensure fair and competitive bid comparison. For this purpose, 
 all bidders shall be required to include the cost of all taxes, such as, but 
 not limited to, value added tax (VAT), income tax, local taxes, and other 
 fiscal levies and duties which shall be itemized in the Bid Form and 
 reflected in the detailed estimates. Such bids, including said taxes, shall 
 be the basis for bid evaluation and comparison. 

 
(5) Rule on discrepancies. In case of discrepancies between: (a) bid prices  

 in figures and in words, the latter shall prevail; (b) total price per item  
 and unit price for the item as extended or multiplied by the quantity of  
 that item, the latter shall prevail; (c) stated total price and the actual  
 sum of prices of component items, the latter shall prevail; (d) unit cost  
 in the detailed and unit cost in the BOQ, the latter shall prevail. The  
 corrected per item cost for all items shall be the basis for the corrected  
 grand total cost. 

 
(6) Total calculated bid prices. The total calculated bid prices are obtained  

 after making the detailed evaluation and corrections according to the 
abovementioned criteria. 
 

f. The Procuring Entity’s evaluation of bids shall only be based on the bid price 
quoted in the Financial Bid Form. 
 

g. In case of discrepancies between: 
 

(1) bid prices in figures and in words, or 
 

(2) total bid prices per pay item and unit prices applied to the quantities per 
pay item, or 

 
(3) stated total Bid price and the actual sum of prices of component items, or 

 
(4) unit prices in the detailed estimate and unit bid prices in the Bill of 

Quantities, the latter in each of the above cases shall prevail, and the total 
Bid amount shall be corrected accordingly. 

 
h. Based on the detailed evaluation of the bids, those that comply with the 

abovementioned requirements shall be ranked in the ascending order of their 
total calculated bid prices, as evaluated and corrected for computational errors, 
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discounts and other modifications, in accordance with the provisions of this ITB 
Clause. This will identify the Lowest Calculated Bid. Total calculated bid prices, 
as evaluated and corrected for computational errors, discounts and other 
modifications, which exceed the ABC shall not be considered, unless otherwise 
indicated in BDS 14.3a. 

 
i   The provision in this Clause 31-i is not to be considered in the evaluation of the 

bids to determine the technically complying bid or the lowest calculated bid, but 
shall be applied by the Procuring Entity during the implementation of the 
contract, particularly in making contract payments: 

 
(1) During the evaluation of the bids, the BAC shall take note of any 

unbalanced bids on early works and other items for unit-priced contracts. 
 
(2) Unbalanced bids are defined as those where the total bid price for a major 

pay item is more than fifty percent (50%) of the corresponding cost of 
that pay item in the ABC. A major pay item is defined as that whose cost  
in the ABC is 20% or more of the total ABC; if there is no such pay item,  
then major pay items are defined as the two pay items in the ABC with  
the highest total costs. 

 
(3) Unbalanced bids also include those with a minor pay item whose cost in the 

ABC is more than five percent (5%) of the total ABC and where the 
corresponding bid price for that pay item is more than one hundred 
percent (100%) of the ABC for that item. 

 
(4) For unbalanced bids, during the implementation of the contract works, the 

payment for these major and minor pay items shall be made initially at the 
unit prices in the ABC, and the remainder - i.e., contract unit price minus ABC 
unit price for the major pay item - shall be paid when the work under the 
major pay item is completed. 

 
32. Procedure for Detailed Evaluation of Bids under Electronic 

Bidding 
 

In case Electronic Bidding is adopted pursuant to GPPB Resolution No. 23-2013, 
dated 30 July 2013, the Procuring Entity shall apply the manual procedure for the 
detailed evaluation of bids prescribed under Section 31 of the ITB. In addition, the 
procuring Entity shall observe the following guidelines: 
 

a. After conducting the detailed evaluation of all bids using non-
discretionary 
criterion, the Bid Opener shall input and record the results of the 
evaluation into the PhilGEPS’ Evaluation Summary Report facility. 

 
b. The PhilGEPS shall automatically rank the bidders in ascending order 

based on their total calculated bid prices to identify the LCB as evaluated 
and corrected for computational errors, and other bid modifications. Total 
calculated bid prices, as evaluated and corrected for computational 
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errors, and other bid modifications, which exceed the ABC shall be 
disqualified. After all bids have been received, opened, examined, 
evaluated, and ranked, the system shall thereafter generate the Abstract 
of Bids in the form of PhilGEPS Evaluation Summary Report. 

 
c. The BAC shall manually prepare a Resolution whether approving or 

denying the Abstract of Bids generated by the system. However, after 
the BAC Resolution approving the Abstract of Bids is uploaded in the 
PhilGEPS, an electronic message shall be automatically sent to all bidders 
who participated informing them that the Abstract of Bids is available for 
downloading. 

 
 

33. Post-Qualification of the Lowest Calculated Bid 
 

a. The Procuring Entity shall conduct a Post-Qualification of the Bidder that is 
evaluated to have the Lowest Calculated Bid (LCB) to determine definitely  
if it complies with and is responsive to all requirements and conditions for  
eligibility and of the Bidding for the contract specified in ITB Clauses 5 and  
14. 

 
b. Within five (5) calendar days from receipt by the Bidder of the notice from the 

BAC that it submitted the LCB, the Bidder shall submit the following post 
qualification documentary requirements (IRR Section 34.2): 

 
(1) Latest income and business tax returns. 
 
(2) Other appropriate licenses and permits required by law and stated in the 

BDs. 
 
Failure of the Bidder declared as LCB to duly submit the requirements under this 
Clause or a finding against the veracity of such, shall be ground for forfeiture of 
the bid security and disqualification of the Bidder for award. 

 
c. The determination shall use non-discretionary “pass/fail” criteria and be based 

upon examination, verification, and validation of the documentary evidence of 
the Bidder’s eligibility/qualifications submitted by the Bidder in the Contractor’s 
Confidential Application Statement for Registration (CCASR) in accordance with 
Section II: Eligibility Requirements, and in the Technical and Financial Proposals 
in accordance with ITB Clause 10. The Procuring Entity shall use the post 
qualification criteria indicated in Form DPWH INFR-37. 

 
d. If the BAC determines that the Bidder with the LCB passes all the criteria for 

Post-Qualification, it shall declare the said bid as the Lowest Calculated 
Responsive Bid, (LCRB) and recommend to the HoPE the award of contract 
To the said Bidder at its submitted price or its calculated bid price, whichever  
Is lower. 
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e. If the BAC determines that the Bidder with the LCB fails the criteria for Post- 
Qualification, it shall proceed to the next LCB to make a similar  
determination of that Bidder’s capabilities. If the second Bidder, however,  
fails the Post-Qualification, the procedure for Post-Qualification shall be  
repeated for the Bidder with the next LCB, and so on until the LCRB is  
determined for contract award. 

 
34. Post-Qualification under Electronic Bidding 
 

If, as indicated in the BDS, Electronic Bidding is adopted for this procurement 
pursuant to GPPB Resolution No. 23-2013, dated 30 July 2013, the Procuring Entity 
shall observe the following procedure with regard to the post-qualification: 

 
a. Within one (1) day after the approval of the Abstract of Bids, the bidder with 

the Lowest Calculated Bid (LCB) should be notified through electronic mail that 
the bidder shall undergo post-qualification and submit the post-qualification 
requirements within five (5) calendar days as provided for under Section 34.2 
of RA 9184-IRR. 

 
b. If the BAC determines that the bidder with the LCB passes all the criteria for 

post-qualification, it shall declare the said bid as the Lowest Calculated 
Bid (LCRB), and recommend to the HoPE the award of contract to 
said bidder at its submitted bid price or its calculated bid price, whichever 
is lower or, in the case of quality-based evaluation procedure, submitted bid 
price or its negotiated price, whichever is lower. 

 
c. If, however, the BAC determines that the bidder with the LCB fails the criteria 

for post-qualification, it shall immediately notify the said bidder electronically in 
writing of its post-disqualification and the grounds for it. 

 
d. Immediately after the BAC has electronically notified the first bidder of its post 

disqualification, and notwithstanding any pending request for reconsideration 
thereof, the BAC shall initiate and complete the same post-qualification process 
on the bidder with the second LCB. If the second bidder passes the 
postqualification, and provided that the request for reconsideration of the first 
bidder has been denied, the second bidder shall be post-qualified as the bidder 
with the LCRB. 
 

e. If the second bidder, however, fails the post-qualification, the procedure for 
postqualification shall be repeated for the bidder with the next LCB, and so on 
until the LCRB, as the case may be, is determined for award, subject to Section 
37 of the IRR.  

 
f. The post-qualification process shall be completed in not more than twelve (12) 

calendar days from the determination of the LCB. In exceptional cases, the 
postqualification period may be extended by the HoPE, but in no case shall the 
aggregate period exceed forty-five (45) calendar days. 
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g. The BAC or its Bid Opener shall record and encode the post-qualification results 
of manually submitted documents in the PhilGEPS. For electronic documents 
submitted online, the BAC or its Bid Opener shall decrypt the documents and 
the results recorded automatically. 

 
h. After recording the post-qualification summary and uploading the BAC resolution 

declaring the bidder with the LCRB in the PhilGEPS, an electronic message shall 
be automatically sent to all bidders who participated informing them that the 
Notice of LCRB is available for downloading. 

 
35. Right of Procuring Entity to Reject Bids 
 

35.1 Notwithstanding the eligibility or post-qualification of a Bidder, the 
 Procuring Entity concerned reserves the right to review the qualifications  
 of the Bidder at any stage of the procurement process if the Entity has  

 reasonable grounds to 
 believe that the Bidder has made a misrepresentation, or that there has  

 been a change in the Bidder’s capability to undertake the contract from  
 the time it submitted its eligibility requirements. Should such review  
 uncover any misrepresentation made in the eligibility and bidding   
 requirements, statements or documents, or any changes in the situation  
 of the Bidder which will affect its capability to undertake the contract so  
 that it fails the preset eligibility or bid evaluation criteria, the Procuring  
 Entity shall consider the said Bidder as ineligible and shall disqualify it  
 from submitting a bid or from obtaining an award for the contract. 

 
35.2 The Procuring Entity reserves the right to reject any and all bids, declare a 

failure of bidding, or not award the contract in the following situations, 
without incurring any liability to the affected bidders: 
 
a. If there is prima facie evidence of collusion among appropriate public 

officers or employees of the Procuring Entity, or between the BAC and 
any of the bidders, or among the bidders themselves, or between a bidder 
and a third party, including any act which restricts, suppresses or nullifies 
or tends to restrict, suppress or nullify competition. 

 
b. If the BAC is found to have failed in following the prescribed bidding 
      procedures.  
 
c. For any justifiable and reasonable ground where the award of the 

contract will not redound to the benefit of the Government as follows: 
 

(1) if the physical and economic conditions have significantly changed so 
as to render the contract works no longer economically, financially or 
technically feasible as determined by the HoPE; 
 

(2) if the contract works are no longer necessary as determined by the 
HoPE; or 
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(3) if the funds for the contract have been cancelled, withheld or reduced 
through no fault of the Procuring Entity. 

 
35.3 In addition, the Procuring Entity may likewise declare a failure of bidding, 

without incurring any liability to the affected bidders, when: 
 
a. no bids are received; 
 
b. all prospective bidders are declared ineligible; 
 
a. all bids fail to comply with all the bid requirements or fail 

postqualification; or 
 
c. the bidder with the LCRB refuses, without justifiable cause to accept the 

award of contract, and no award is made. 
 
F. Award of Contract 
 
36. Award Criterion 
 

The Procuring Entity shall award the contract to the winning Bidder whose Bid has 
been determined, after the evaluation of bids and Post-Qualification, as the LCRB, 
at its submitted bid price or its calculated bid price, whichever is lower (IRR 
Section 34.4). 

 
37. Notice of Award 
 

37.1 Prior to the expiration of the Bid validity period, the Procuring Entity shall 
issue a written Notice of Award (NOA) to the Bidder with the LCRB to be 
received by the Bidder personally, by registered mail, or electronically, 
receipt of which must be confirmed in writing within two (2) days by the 
Bidder with the LCRB and submitted personally or sent by registered mail or 
electronically to the Procuring Entity. 

 
37.2 The NOA shall state the proposed contract price – i.e., whichever is lower of 

the submitted bid price or calculated bid price - together with the 
documentary requirements to be submitted by the Bidder to perfect the 
contract. 

 
37.3 Notwithstanding the issuance of the NOA, award of contract shall be subject 

to the following conditions: 
 

a. Submission by the bidder with the LCRB of the following documents 
within ten (10) from the bidder’s receipt of the NOA, as conditions  
for signing the contract: 

 
(1) Notice of Award (NOA) with the bidder’s signed “conforme” (Use 

Form DPWH-INFR-41) 
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(2) Authority of Signing Official/Board Resolution/Secretary’s 
Certificate 

 
(3) For a joint venture (JV), Contractor’s PCAB Special JV License and 

JV Agreement. 
 
(4) Performance Security in accordance with Section 3.9.2.2 of the 

DPWH Procurement Manual Volume II (Use Form DPWH-INFR- 
43 or DPWH-INFR-44, as applicable). 

 
(5) Construction Methods (Use Form DPWH-INFR-45) 
 
(6) Construction Schedule in the form of PERT/CPM Diagram or 

Precedence Diagram and Bar Chart with S-Curve, or other approved 
tools of project scheduling, and Cash Flow (Use Form DPWHINFR-
46). 

 
(7) Manpower Schedule (Use Form DPWH-INFR-47). 
 
(8) Equipment Utilization Schedule (Use Form DPWH-INFR-48). 
 
(9) Construction Safety and Health Program (Use Form DPWH- 
 INFR-49). 
 
(10) Contractor’s All-Risk Insurance (CARI) 
 
(11) Latest Income Tax and Business Returns duly stamped and 
 received by BIR and duly validated with the tax payments made. 
 Tax Clearance from the BIR to prove full and timely payment of 
 taxes. 
 
(12) For a local contractor, Certification under oath stating that the 

 Contractor is free and clean of all tax liabilities. 
 
(13) For a foreign bidder, valid PCAB License and Registration for the 

  type and cost of the contract to be bid, when the Treaty or 
  International or Executive Agreement expressly allows     

submission of the PCAB License and Registration for the type   and 
cost of the contract to be bid as a pre-condition to the NOA. 
 
(14) Integrity Pledge in accordance with Department Order No. 86, 
 series of 2013. 

 
b. Signing of the contract as provided in ITB Clause 36. 

 
c.   Approval of the contract as provided in ITB Clause 36. 

 
 
 



 
54 

 
 
38 Performance Security 
 

38.1 Within a maximum period of ten (10) calendar days upon receipt of the  
 NOA from the Procuring Entity, and in no case later than the signing of  
 the contract by the winning Bidder and the Procuring Entity, the winning  
 Bidder shall furnish to the Procuring Entity, the required Performance  
 Security in an amount equal to the percentage of the total contract price  
 in accordance with the following schedule and with the conditions   
 specified in GCC Clause 7: 
 

 Form Amount 
(1) Cash or cashier’s/manager’s check issued 
by a Universal or Commercial Bank 

10% of contract price 

(2) Bank draft/guarantee or irrevocable letter 
of credit issued by a Universal or Commercial 
Bank; provided that it shall be confirmed or 
authenticated by a Universal or Commercial 
Bank if issued by a foreign bank (Use Form 
DPWH-INFR-42) 

10% of contract price 

(3) Surety bond callable upon demand issued 
by a 
surety or insurance company duly certified by 
the 
Insurance Commission as authorized to issue 
such 
security (Use Form DPWH-INFR-43) 

30% of contract price 

(4) Any combination of the foregoing. Proportionate to share of  
form with respect to total 
amount of security 

 
38.2 Failure of the winning Bidder to comply with the requirements of   

 TBClause34 shall constitute sufficient grounds for cancellation of the  
 award and forfeiture its Bid Security. In this event, the Procuring Entity  
 shall initiate and complete the post-qualification of the second Lowest  
 Calculated Bid. The procedure shall be repeated until the Lowest   
 Calculated and Responsive Bid is identified and selected for contract  
 award. However, if no Bidder passed post-qualification, the BAC shall  
 declare the bidding a failure and conduct a re-bidding with re-  
 advertisement. 
 
39 Documents Comprising the Contract 

 
39.1 The Contract shall consist of the following: 

 
a. Contract Agreement (Use Form DPWH-INFR-50) 
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b. Documents forming part of the Contract Agreement in the following order 
of priority: 

 
(1) Notice of Award (NOA) with the Contractor’s signed “conforme” 

 
(2) Contractor’s Bid in the Form of Bid, including its Technical and 

Financial Proposals, as calculated by the Procuring Entity and 
conformed by the Contractor through the NOA 

 
(3) Bidding Documents (other than b (4) to b (7) below) with Bulletins 

 
 (4) Specifications 
 

      (5) Drawings 
 

      (6) Special Conditions of Contract (SCC) 
 

      (7) General Conditions of Contract (GCC) 
 

      (8) Performance Security 
 

      (9) Integrity Pledge under Department Order No. 86, series of  
   2013 

 
c. Other Documents 

 
(1) Construction Methods 

 
(2) Construction Schedule in the form of PERT/CPM Diagram or 

Precedence Diagram and Bar Chart with S-Curve, or other 
approved tools of project scheduling, and Cash Flow 

 
 (3) Manpower Schedule 
 

      (4) Equipment Utilization Schedule 
 

      (5) Construction Safety and Health Program initially approved by the 
HoPE 

 
      (6) Contractor’s All Risk Insurance (CARI) 

 
39.2 The documents in ITB Clause 35.1a and b(2) to b(7) shall be provided  

 by the Procuring Entity, while the documents in Clause 35.1 b(1), b(8),  
 and c(1) to c(6) shall be submitted by the winning bidder to the   
 Procuring Entity within ten (10) calendar days from the date of its receipt  
 of the Notice of Award. 
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40 Signing and Approval of the Contract 
 

40.1 Within ten (10) days from the date of receipt from the winning Bidder of  
 the documents mentioned in ITB Clause 30.1a and (b)-(4) to (b)-(7), the  
 successful Bidder and the authorized official of the Procuring Entity shall  
 sign the Contract Agreement. 

 
40.2 If further approval of the contract is required, the approving authority is 

given a maximum of twenty (20) calendar days from receipt thereof to 
approve or 
disapprove it. 

 
40.3 Upon approval of the Contract, the Procuring Entity shall notify the other 

Bidders that their bids were unsuccessful. 
 
41 Notice to Proceed 

 
The Procuring Entity shall issue the Notice to Proceed (NTP), using Form 
DPWHINFR- 51, together with a copy or copies of the approved contract, to the 
successful bidder within seven (7) calendar days from the date of approval of the 
contract by the appropriate government approving authority. All notices, including 
the NTP, called for by the terms of the contract shall be effective only at the time 
of receipt thereof by the successful bidder (IRR Section 37.4). 
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ANNEX II-1.1E 
 
 

Section V. Bid Data Sheet 
 
 
 
Notes on the Bid Data Sheet 
 
The Bid Data Sheet (BDS) complements the Instructions to Bidders (ITB) and must be 
prepared for each particular contract to be procured. The BDS provides the information 
specific to the Contract. 
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STANDARD FORMAT 
                               BID DATA SHEET 
 

ITB 
Clause 

 

1.1 The Procuring Entity is: 
Department of Public Works and Highways   
Cebu 3rd District Engineering Office,  
Ibo, Toledo City, Cebu. 
 
The scope of the Works under this Contract is:  
 

Construction of Rainwater Collector System (RWCS) 
 
The Contract Name is:  
 
Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary 
School, Asturias; 

2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial 
Elementary School, Balamban; 

3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary 
School, Toledo City; 

4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, 
Toledo City; 

5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, 
Barili; 

6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, 
Aloguinsan; 

7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, 
Pinamungajan; 

8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, 
Pinamungajan; 

9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, 
Tuburan, and; 

10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High 
School, Tuburan 

 
The Procurement/Contract ID: 25HF0095 
 

2. 1. The Approved Budget for the Contract is:  Php 2,605,500.00 
 
The Funding Source is the Government of the Philippines through  
 
 SR2025-02-007018 
 
The name of the Project is: 
 
Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary 

School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo 

City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
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5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, 

and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, 

Tuburan 
 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 
8.1 Subcontracting is not allowed. 
8.3 Not Applicable                                     
9.1 The DPWH Cebu 3rd District Engineering Office will hold a Pre-Bid Conference for this project on 

July 15, 2025,  02:00 pm – 05:00 pm through video-conferencing/webcasting via Zoom 
which shall be open to prospective bidders.  
 
Please find below the Zoom details. 

 
Join Zoom Meeting 
https://zoom.us/j/91957719861?pwd=eGNuVklYUUJXVWpFeFU0YTNUc3NPZz09 
 
Meeting ID: 5993795168 
Passcode: C3DEO2024 

9.4 Electronic Bidding in accordance with GPPB Resolution No. 23-2013 will not be adopted in this 
procurement  

11.1 BAC Chairperson:   
 
LESIL M. AMAMIO 
BAC Chairperson 
DPWH Cebu 3rd District Engineering Office 
(032) 322-7802 up to 7803  
amamio.lesil@dpwh.gov.ph 
Telephone No.      (032) 322-7802 up to 7803   
 Email address:     amamio.lesil@dpwh.gov.ph 
 

14.1 No further instruction. 

14.2a(2) 
(a)i
  

No further instructions. 

14.2a(4)(
b) 

The minimum work experience requirements for the key personnel are the 
following: 
 
Key Personnel Min. Years of Similar 

Experience (Same Position) 
Min. Years of Total 
Experience (Same Position) 

Project Manager                     5 3 
Project Engineer                     5 3 
Materials Engineer       5 3 
Foreman     
Safety Officer           
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Accredited Safety Officer (Required Upon issuance of Notice of Award) subject to D.O 98 Series 
of 2014: Submission of Construction Safety and Health Program Approved by the Department of 
Labor and Employment (DOLE). 
 
First Aider w/ certificate of Training issued by RED CROSS in compliance to DOLE requirements 
for the approval of Construction Safety & Health Program (Required Upon issuance of Notice of 
Award) subject to D.O 98 Series of 2014: Submission of Construction Safety and Health Program 
Approved by the Department of Labor and Employment (DOLE). 
 
The key personnel should meet the following number of years’ work experience. 
 

1. The experience means total years of civil works experience (of any nature in 
construction and engineering consultancy services) 

 
2. Include the Tax Identification Number (TIN) of the Key Personnel. Compliance 

to D.O. 98 series of 2016: Revised Guidelines on the Accreditation of 
Contractors’/Consultants’ Materials Engineer. 

 
3. Include the contact number of the Materials Engineer 

  
14.2 
a(4)(c) 

1. The minimum major equipment requirements per site are the following: 
 

Description Capacity Required 
Units 

 Cargo/Service Truck (9-10 mt)  9-10 mt 1 
 Plate Compactor (5 hp)  5 hp 1 
 One Bagger Mixer   1 
 Bar Cutter   1 
 Bar Bender   1 

 
2. Laboratory                       Required No.             Minimum 

Equipment                        of Units                     Capacity/Unit 
 
Please refer to D.O. 11, Series of 2017 for the minimum materials testing 

equipment and D.O. 127, Series of 2018, Strict Application of R.A. 
9184 in the conduct of Post-Qualification of Bidders with Delayed 
On-Going Contracts with the DPWH. 

 
14.3a  The ABC is Php 2,605,500.00.  Any bid with a financial component exceeding this amount 

shall not be accepted.   
14.3 b “No further instructions.” 
17.1 Bids shall be valid until: not later than one hundred twenty (120) days from the date set for bids 

opening. 
18.1 The bid security shall be limited to a Bid Securing Declaration or one of the 

following forms in accordance with the following amounts: 

1. The amount of not less than 2% of ABC, if bid security is in cash, cashier’s/manager’s check, 
bank draft/guarantee or irrevocable letter of credit; 

2. The amount of not less than 5% of ABC, if bid security is in Surety Bond. 
 

18.2 The Bid Security shall be valid until 120 calendar days from the date set for bid opening. 
 

19.1 “No further instructions.” 
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20.4 The Bidder shall submit One original and Two copies of the first (Technical) and second 
(Financial) components of its bid. 

21.3 d The specific identification of this bidding process is:  
 
Contract ID No.: 25HF0095 
Contract Name:  
Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary 

School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo 

City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, 

and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, 

Tuburan 
 

22 Bid submission maybe done manually or electronically/online. However, bidders should only 
select one mode of submission, either manual or electronic. 
 
The address for receipt of Bids submitted manually is DPWH Cebu 3rd District Engineering 
Office, Conference Room. 
 
The deadline for receipt of Bids is on July 28, 2025 at 10:00 AM. 
 
For bids to be submitted electronically/online, the following procedures should be observed 
following Department Order No. 87, Series of 2020: 
 
1. Submission of electronic Official Receipt of purchase of the Bidding Documents 
 
Prior to the deadline of submission of bids, the prospective bidders shall send an e-mail with 
subject “Official Receipt for [Insert Contract ID] to  electronicbids_cebu3@dpwh.gov.ph. 
Attached to the said e-mail is the copy of the Official Receipt of purchase of bidding documents 
in Portable Document File (PDF) format with file name in the format “<PCAB 
ID>_<CONTRACT ID>_OfficialReceipt.pdf”. 
 
For example, the filename of the attached PDF containing the Official Receipt of the Contractor 
with PCAB ID No. 12345, who intends to participate in the bidding of Contract ID No. 20Z00123 
shall be “12345_20Z00123_OfficialReceipt.pdf”. Further, the e-mail subject would be “Official 
Receipt for 20Z00123”. 
 
In case a prospective bidder originally intends to join the bidding as a Joint Venture (referred as 
“original bidder”), has been issued an Official Receipt of purchase of bidding documents and has 
submitted the electronic Official Receipt, but eventually decided to join the bidding with new 
members or as individual contractors (referred as “regrouped bidder”), or vice-versa, the 
“regrouped bidder” should purchase a new bidding document to be issued with the 
corresponding Official Receipt in their name and submit the electronic Official Receipt following 
the same procedures.  
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2. Confirmation of the electronically submitted Official Receipt 
 
2.1 An e-mail shall be received by a prospective bidder confirming its successful submission 
of the Official Receipt as required under Item 1.  
 
Only the electronic bids of bidders who have successfully submitted an electronic 
Official Receipt shall be accepted. 
  
2.2 An e-mail shall also be received by a prospective bidder in instances where their sent e-
mail related to Item 1: 
  
a. Has incorrect subject Contract ID, which means that a corresponding folder with the 
same Contract ID does not exist in the eBid Portal; 
 
b. Has no attachment; 
 
c. Has an attachment but is not in the prescribed format; 
 
d. Has more than one (1) attachment; or 
 
e. Was received after the deadline of bid submission. 
 
For the foregoing cases, the prospective bidders should rectify/correct the noted deficiency/ies 
to comply with the requirements under Item 1 for its electronic bid to be accepted. 
 
3. Preparation and submission of an electronic Bid 
 
The prospective bidders shall prepare and submit their bids electronically following the steps 
prescribed under with Department Order No. 87, Series of 2020 in accordance with GPPB 
Resolution No. 09-2020 as follows: 
 
a. Following GPPB Resolution No. 09-2020, a bidder has the option to submit bid 
electronically. However, if a bidder chooses to submit an electronic bid, the same 
bidder can no longer submit a bid manually for the same contract, and vice versa. 
 
b. Similar to manual submission, prospective bidders shall prepare their bids in two (2) file 
folders, each for the Technical and Financial Components. The file name of the Technical and 
Financial Components folders should be in the format <PCAB 
ID>_<CONTRACT_ID>_TECHNICAL and <PCAB ID>_<CONTRACT_ID>_FINANCIAL 
(e.g. 12345 20Z00123 TECHNICAL, 12345 20Z00123 FINANCIAL).  
 
Subsequently, each of the Technical and Financial Components file folders shall be 
COMPRESSED, PASSWORD PROTECTED and NAMED in the format <PCAB 
ID>_<CONTRACT_ID>_TECHNICAL.zip (or .rar/.7z) and <PCAB 
ID>_<CONTRACT_ID>_FINANCIAL.zip (or .rar/.7z), respectively (e.g. 12345 20Z00123 
TECHNICAL.zip, 12345 20Z00123 FINANCIAL.zip). 
 
c. Each file contained in the Technical and Financial Components file folders shall be in PDF 
format (either scanned or exported/published), with file name in the format <PCAB 
ID>_<CONTRACT ID>_DescriptiveFilename.pdf (e.g. 12345 20Z00123 PCABLicense.pdf, 
12345 20Z00123 OmnibusSwornStatement.pdf). 
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d. The compressed archive file folders of the Technical and Financial components shall be 
compiled in a PASSWORD PROTECTED COMPRESSED ARCHIVE MAIN FILE FOLDER 
with filename in the format <PCAB>_<CONTRACT ID>_Bid (e.g. 12345 20Z00123 Bid).  
 
In case the total file size of the main archive file folder is more than the allowable size of an 
attachment per e-mail of the prospective bidder’s e-mail service provider (e.g. Gmail, Yahoo Mail, 
Outlook), they shall need to split its electronic bid into two or more PASSWORD PROTECTED 
COMPRESSED ARCHIVE MAIN FILE FOLDERS. 
 
e. The e-mail submitting the prospective bidder’s electronic bid should have a Subject in the 
format “Bid Submission for [Insert Contract ID]” (e.g. “Bid Submission for 20Z00123”).  
 
In case of multiple compressed archive main file folders, it shall be submitted in multiple e-mails, 
each with Subject in the format “Bid Submission [Insert Number of main archive folder]/ 
[Insert total number of main archive folders]” (e.g. “Bid Submission 1/2 for 20Z00123”and 
“Bid Submission 2/2 for 20Z00123”. 
 
f. The prospective bidder shall submit its electronic bid to 
electronicbids_cebu3@dpwh.gov.ph using the prospective bidder’s e-mail address 
registered in the Civil Works Application (CWA). In case prospective bidders are not yet 
registered, they can use any e-mail address, subject to the verification of the BAC Secretariat. 
 
4. Modification of an electronic bid 
 
If a bidder wishes to modify its electronic bid, he may do so following the procedures in the 
manual submission of bid or he may choose to submit his modification electronically in the same 
format prescribed in the preparation and submission of an electronic bid, except that the subject 
of the e-mail submitting the bid modification shall be labelled “Bid Modification X for <Contract 
ID>”, where “X” represents the number of bid modification submitted. For example, the subject 
of an e-mail submitting a first bid modification for Contract ID No. 20Z00123 should be “Bid 
Modification 1 for 20Z00123". 
 
5. Non-participation in the Bidding 
 
In case a prospective bidder that have purchased a bidding document decided not to participate, 
he may choose to submit his letter of non-participation manually or electronically. In case of 
electronic submission, the contractor shall send an e-mail with the Subject “Non-participation for 
<Contract ID>” with the letter of non-participation as attachment with file name “<PCAB 
ID>_<CONTRACT ID>_Non-Participation.pdf”. This e-mail should be sent to 
electronicbids_cebu3@dpwh.gov.ph  before the deadline for bid submission. 
 
6. Withdrawal of Electronic Bid 
 
Bids may only be withdrawn prior the deadline for bid submission. In case of withdrawal of an 
electronic bid, the bidder shall send an e-mail with the subject “Bid Withdrawal for <Contract 
ID>” and the letter of bid withdrawal in pdf format with filename “<PCAB ID>_<CONTRACT 
ID>_BidWithdrawal.pdf” shall be attached. This e-mail should be sent to 
electronicbids_cebu3@dpwh.gov.ph  before the deadline for bid submission. 
 
7. Opening of the electronic bid 
 
Only during the actual opening of bids shall the bidder disclose the passwords for his electronic 
bid. This can be done by the bidder’s authorized representative verbally in person, through phone 
call, online platforms (e.g. videoconferencing, webcasting), or through writing. In all cases, the 
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bidders will have only three (3) attempts or fifteen (15) minutes, whichever comes first, to 
provide the correct password. Otherwise, the bidder shall be disqualified except in unforeseen 
justifiable circumstances. The bidder may also be subjected to the three-strike policy (D.O. 17, 
Series of 2015) as warranted by the circumstances. 
 
If the bidder chooses to disclose the password through phone call, he should make sure that the 
contact numbers as recorded in the Civil Works Application are open when the BAC calls to ask 
for the password. The bidder may also choose to call the BAC number (032) 322-7782 local 
63007 during the bid opening time and wait for the opening of his bid for him to disclose the 
password. For online call/video calls, the bidder may call the BAC Messenger/Skype account 
[Insert BAC Messenger/Skype Account]. 
 
If the bidder chooses to attend the bid opening through online conference, the bidder should 
join the meeting using the following link:  
 

Join Zoom Meeting 
https://zoom.us/j/91957719861?pwd=eGNuVklYUUJXVWpFeFU0YTNUc3NPZz09 
 
Meeting ID: 5993795168 
Passcode: C3DEO2024 

 
If the bidder chooses to disclose the passwords through writing, the letters for password 1 (Main 
File Folder/Technical Component File Folder) and password 2 (Financial Component File Folder) 
should be enclosed in separate envelopes with the sender details (AMO, Bidder Name, Address) 
addressed to the BAC Chairperson, with the details of the bidding (Contract ID, Contract Name, 
Bid Opening Date and Time), signed and sealed, with a remark “Password [ Insert 1 or 2]. Do 
not open before actual bid opening date and time”. 
 
All electronic bids (Password protected compressed archive main file folder/s) shall be opened 
first for the opening of the Technical Component compressed archive file folder/s. This shall be 
followed by the opening of the bids submitted manually for the opening of the Technical 
Component Envelopes. The same procedures apply for the Financial Component compressed 
archive file folder/s and financial component envelopes. 
 
If the electronic bid or file within it was found to be damaged, could not be extracted or opened, 
the bid shall be considered “Failed”. 
 
If the electronic bid is not password-protected or is not in the required format, the bid shall still 
be accepted provided that the bidder acknowledges such condition. The BAC shall assume no 
responsibility for the misplacement of the contents of the contents of the improperly sealed or 
marked bid, or improperly compressed or password-protected folder, or for its premature 
opening. 
 
8. File name convention in case of a Joint Venture Bidder 
 
For Joint Venture (JV), the format of PCAB ID to be used by the bidder in naming their files, 
folders and archives shall be “JV-<PCAB ID of the Lead Member>”. For example, if three (3) 
Contractors with PCAB ID Nos. 12345 (lead member), 67890, and 24680 entered into a JV, the 
PCAB ID they must use is “JV-12345”. 
 

25 Electronic Bidding in accordance with GPPB Resolution No. 23-2013 will not be adopted for the 
Receipt of Bids in this procurement. 

27.1 The place of opening of Bids is: 
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Conference Room,  
Department of Public Works and Highways,  
Cebu 3 District Engineering Office,  
Ibo, Toledo City, Cebu  
 
The date and time of opening of Bids: 
       July 28, 2025 – 10:00 AM. 

29 Electronic Bidding in accordance with GPPB Resolution No. 23-2013 will not be adopted for Bids 
Opening and Preliminary Examination in this procurement. 

34 b (2) List additional contract documents relevant to the Project that may be required by existing laws 
and/or the Procuring Entity, such as construction schedule and S-curve, manpower schedule, 
construction methods, equipment utilization schedule construction safety and health program 
approved by the Department of Labor and Employment, and Precedence Diagram Method (PDM).  
 

35 Electronic Bidding in accordance with GPPB Resolution No. 23-2013 will not be adopted for post-
Qualification in this procurement. 

 
 
 

 
ANNEX II-1.1F 

 
Section VI. General Conditions of Contract 
 
Notes on the General Conditions of Contract (GCC) 
 
The GCC provides the general terms and conditions of the contract between the Procuring 
Entity and the winning bidder. 
 
The provisions of the GCC are to be used unchanged as part of the contract-specific BDs. 
 
To supplement the GCC, the Special Conditions of Contract (SCC) in ANNEX II-
1.1G provide detailed information or requirements on particular provisions of the GCC that 
are specific to the contract at hand. 
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GENERAL CONDITIONS OF CONTRACT 

 
1.  Definitions 

 
1.1 Arbiter is the person appointed jointly by the Procuring Entity and the 

Contractor to resolve disputes in the first instance. 
 

1.2 As-Built Drawings refer to the engineering plans for the structure as 
actually constructed and completed under this Contract, considering all 
variations and modifications as approved and executed. 

 
1.3 Bill of Quantities refers to a list of the specific pay items of the Works 

under this Contract, particularly their identification numbers, descriptions, 
units of measurement, and quantities, together with their corresponding unit 
and total bid prices. 

 
1.4 Certificate of Completion is the document issued by the Procuring  

 Entity, certifying that the Works have been completed, including   
 correction of all Defects, as of the end of the Contract Time with   
 approved time extensions, in accordance with the provisions of this  
 Contract. 
 

1.5 Certificate of Acceptance is the document issued by the Procuring  
 Entity, certifying that the Works have been completed, including   
 correction of all Defects, as of the end of the Defects Liability Period, in  
 accordance with the provisions of this Contract, and that, therefore, the  
 completed Works are accepted by the Procuring Entity. 
 

1.5 Contract is the legal agreement between the Procuring Entity and the 
Contractor to execute, complete, and maintain the Works. It consists of the 
documents listed in GCC Clause 2.2. 

 
1.6 Contract Price is the price stated in the Notice of Award and thereafter to 

be paid by the Procuring Entity to the Contractor for the execution of the 
Works in accordance with this Contract. 

 
1.7 Contract Time is the allowable period or duration within which the  

 Contract Works must be completed, i.e., from the Start Date to the   
 Intended Completion Date as specified in the SCC. 
 

1.8 Contractor is the juridical entity whose bid has been accepted by the 
Procuring Entity and to whom this Contract to execute the Work was 
awarded, entered into, and approved. 

 
1.9 Contractor’s Bid is the signed offer or proposal submitted by the Contractor 

to the Procuring Entity in response to the Bidding Documents. 
 

1.10    Days are calendar days. 



 
69 

 
1.11 Dayworks are varied work inputs subject to payment on a time basis f 

 or the Contractor’s employees and Equipment, in addition to payments  
 for associated Materials and Plant. 
 

1.12 Defect is any part of the Works not constructed in accordance with this 
Contract. 

 
1.13 Defects Liability Certificate is the certificate issued by Procuring  

 Entity’s Representative upon correction of defects by the Contractor. 
 

1.16 Defects Liability Period is the one-year period after the issuance of  
 the Certificate of Completion during which the Contractor assumes the  
 responsibility to undertake the repair of any defect in or damage to the  
 Works at his own expense as a condition for the issuance of the   
 Certificate of Acceptance. 
 

1.17 Drawings are graphical presentations of the Works. They include all 
engineering plans, supplementary details, shop drawings, calculations, and 
other information provided or approved for the execution of this Contract. 

 
1.18 Equipment refers to all machines, tools, facilities, supplies, appliances,  

 and related items required for the execution and completion of the   
 Works provided by the Contractor and which shall not form or are not  
 intended to form part of the Permanent Works. 
 

1.19 Intended Completion Date refers to the date specified in the SCC when the 
Contractor is expected to have completed the Works. The Intended Completion 
Date may be revised only by the Procuring Entity’s Representative by issuing 
an extension of Contract Time or an acceleration order. 

 
1.20 Materials are all supplies, including consumables, used by the   

 Contractor for incorporation in the Works. 
 

1.21 Notice to Proceed is a written notice issued by the Procuring the   
 Procuring Entity’s Representative to the Contractor requiring the latter  
 to begin the Works not later than the date specified in this Notice. 
 

1.21 Permanent Works refer to all permanent structures and all other project 
features and facilities required to be constructed and completed in 
accordance with this Contract which shall be delivered to the Procuring Entity 
and which shall remain at the Site after the removal of all Temporary Works. 

 
1.22 PERT/CPM is the acronym for Program Evaluation Review 

Technique/Critical Path Method and is a technique for planning, scheduling, 
and controlling a project, involving a network of interrelated activities with 
their start and finish times. The critical path is the longest time path through 
the network of activities. 
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1.23 Plant refers to the machinery, apparatus, and the like intended to form an 
integral part of the Permanent Works. 

 
1.24 Procuring Entity is the party that engages the Contractor to carry out the 

Works stated in the SCC. 
 
1.25 Procuring Entity’s Representative refers to the HoPE or his duly 

authorized representative, identified in the SCC, who shall be responsible for 
supervising the execution of the Works and administering this Contract. 

 
1.26 Site is the right-of-way or place provided by the Procuring Entity where  

 the Works shall be executed and any other place or places which may  
 be designated in the SCC, or notified to the Contractor by the Procuring  
 Entity’s Representative, as forming part of the Site. 
 

1.27 Site Investigation Reports are factual and interpretative reports about 
the surface and subsurface conditions at the Site, which are provided by the 
Procuring Entity in the Bidding Documents. 

 
1.28 Slippage is a delay in work execution occurring when actual 

accomplishment falls below the target as measured by the difference 
between the scheduled and actual accomplishment of the Works by the 
Contractor as established from the work schedule. This is actually described 
as a percentage of the whole Works. 

 
1.29 Specifications mean the description of the Works to be done, qualities  

 of materials to be used, equipment to be installed, construction   
 methods, workmanship, and finished product required under this   
 Contract. 
 

1.30 Start Date, as specified in the SCC, is the date when the Contractor is 
obliged to commence execution of the Works. It is the same as the effectivity 
date of the Contract as stated in the Notice to Proceed. It does not 
necessarily coincide with any of the Site Possession Dates. 

 
1.31 Sub-Contractor is any person or organization to whom a part of the Works 

has been subcontracted by the Contractor for execution, as allowed by the 
Procuring Entity, but not any assignee of such person. 

 
1.32 Temporary Works are works designed, constructed, installed, and 

removed by the Contractor that are needed for the construction or 
installation of the Permanent Works. 

 
1.33 Work(s) refer to the Permanent Works and Temporary Works to be 

executed by the Contractor in accordance with this Contract, including (i) the 
furnishing of all labor, materials, equipment and others incidental, necessary 
or convenient to the complete execution of the Works; (ii) the passing of any 
tests before acceptance by the Procuring Entity’s Representative; (iii) and 
the carrying out of all duties and obligations of the Contractor imposed by 
this Contract as described in the SCC. 
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2. Interpretation 
 

2.1 In interpreting the Conditions of Contract, singular also means plural, male 
also means female or neuter, and the other way around. Headings have no 
significance. Words have their normal meaning under the language of this 
Contract unless specifically defined. The Procuring Entity’s Representative 
will provide instructions clarifying queries about the Conditions of Contract. 

 
2.2 If sectional completion is specified in the SCC, references in the Conditions 

of Contract to the Works, the Completion Date, and the Intended Completion 
Date apply to any Section of the Works (other than references to the 
Completion Date and Intended Completion Date for the whole of the Works). 

 
2.3 The documents forming this Contract shall be interpreted in the following 

order of priority: 
 

a. Contract Agreement 
 
b. Documents forming part of the Contract Agreement: 

 
(1) Notice of Award (NOA) with the Contractor’s signed 

“conforme” 
 

(2) Contractor’s Bid in the Form of Bid, including its 
Technical and Financial Proposals, as calculated by the 
Procuring Entity and conformed to by the Contractor 
through the NOA 

 
(3) Bidding Documents (other than b(4) to b(7) below) and 

Bulletins 
 

(4) Specifications 
 

(5) Drawings 
 

(6) Special Conditions of Contract (SCC) 
 

(7) General Conditions of Contract (GCC) 
 

(8) Performance Security 
 

c. Other Documents 
  

(1) Construction Methods 
 

(2) Construction Schedule in the form of PERT/CPM 
Diagram or Precedence Diagram and Bar Chart with S-
Curve. 
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(3) Manpower Schedule 

 
(4) Equipment Utilization Schedule 

 
(5) Construction Safety and Health Program initially 

approved by the HoPE  
 
(6) Contractor’s All Risk Insurance (CARI) 

 
3. Governing Language and Law 
 

3.1 This Contract has been executed in the English language, which shall be  
 the binding and controlling language for all matters relating to the   
 meaning or interpretation of this Contract. All correspondence and other  
 documents pertaining to this Contract which are exchanged by the   
 parties shall be written in English. 

 
3.2 This Contract shall be interpreted in accordance with the laws of the Republic 

of the Philippines. 
 
4. Communications 
 

Communications between parties that are referred to in these Conditions of 
Contract shall be effective only when in writing. A notice shall be effective only 
when it is received by the concerned party. 

 
5. Procuring Entity’s Obligation to Deliver the Site, Materials, 

Equipment, and Plans and to obtain the Environmental 
Compliance Certificate (ECC) 

 
5.1 On the date specified in the SCC, the Procuring Entity shall grant the 

Contractor possession of so much of the Site as may be required to enable 
it to proceed with the execution of the Works. If the Contractor suffers delay 
or incurs cost from failure on the part of the Procuring Entity to give 
possession in accordance with the terms of this clause, the Procuring Entity’s 
Representative shall give the Contractor a Contract Time Extension and 
certify such sum as fair to cover the cost incurred, which sum shall be paid 
by Procuring Entity. 

 
5.2 If possession of a portion is not given by the date stated in SCC Clause 5.1, 

the Procuring Entity will be deemed to have delayed the start of the relevant 
activities. The resulting adjustments in contract time to address such delay 
shall be in accordance with GCC Clause 46. 

 
5.3 The Contractor shall bear all costs and charges for special or temporary right-

of way required by it in connection with access to the Site. The Contractor 
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shall also provide at its own cost any additional facilities outside the Site 
required by it for purposes of the Works. 

 
5.4 The Contractor shall allow the Procuring Entity’s Representative and any 

person authorized by the Procuring Entity’s Representative access to the Site 
and to any place where work in connection with this Contract is being carried 
out or is intended to be carried out. 

 
5.5 The Procuring entity shall be responsible for obtaining the appropriate 

Environmental Compliance Certificate (ECC) for the Project. 
 
6. Contractor’s Obligations 
 

6.1 The Contractor shall carry out the Works properly and in accordance  
 with this Contract. The Contractor shall provide all supervision, labor,  
 Materials, Plant and Equipment, which may be required. All Materials  
 and Plant on Site shall be deemed to be the property of the Procuring  
 Entity. 
 

6.2 The Contractor shall commence execution of the Works on the Start Date 
 and shall carry out the Works in accordance with the approved 
 PERT/CPM network diagram submitted by the Contractor, as updated 
 with the approval of the Procuring Entity’s Representative, and shall 
 complete the Works by the Intended Completion Date. 

 
6.3 The Contractor shall be responsible for the safety of all activities on the  

 Site. 
 

6.4 The Contractor shall carry out all instructions of the Procuring Entity’s 
Representative that comply with the applicable laws where the Site is 

 located. 
 

6.5 The Contractor shall employ the key personnel, named in the Schedule  
 of Key Personnel in the SCC, to carry out the supervision of the Works.  
 The Procuring Entity will approve any proposed replacement of key   
 personnel only if their relevant qualifications and abilities are equal to or  
 better than those of the personnel listed in the Schedule. 
 

6.6 If the Procuring Entity’s Representative asks the Contractor to remove a 
member of the Contractor’s staff or work force, for justifiable cause, the 
Contractor shall ensure that the person leaves the Site within seven (7) days 
and has no further connection with the Work in this Contract. 

 
6.7 During Contract implementation, the Contractor and its subcontractors shall 

abide at all times by all labor laws, including child labor related enactments, 
and other relevant rules. 
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6.8 The Contractor shall submit to the Procuring Entity for consent the name  
 and particulars of the person authorized to receive instructions on behalf  
 of the Contractor. 
 

6.9 The Contractor shall cooperate and share the Site with other contractors, 
public authorities, utilities, and the Procuring Entity during the dates given 
in the schedule of other contractors particularly when they shall require 
access to the Site. The Contractor shall also provide facilities and services for 
them during this period. The Procuring Entity may modify the schedule of 
other contractors, and shall notify the Contractor of any such modification 
thereto. 

 
6.10 Should anything of historical or other interest or of significant value be 

unexpectedly discovered on the Site, it shall be the property of the 
 Procuring Entity. The Contractor shall notify the Procuring Entity’s 
 Representative of such discoveries and carry out the Procuring Entity’s 
 Representative’s instructions in dealing with them. 

 
7. Performance Security 
 

7.1 The Contractor shall submit its Performance Security to the Procuring Entity 
not later than the date specified in the Notice of Award and shall be issued 
in any of the following forms and corresponding amounts in ITB Clause 34. 

 
7.2 The Performance Security posted in favor of the Procuring Entity shall  

 be forfeited in the event it is established that the Contractor is in default  
 in any of its obligations under the Contract. 
 

7.3 The Performance Security shall remain valid until issuance by the   
 Procuring Entity of the Certificate of Final Acceptance. 
 

7.4 The Performance Security may be released by the Procuring Entity and 
returned to the Contractor after the issuance of the Certificate of Final 
Acceptance, subject to the following conditions, provided that the 
Performance Security is replaced by a Warranty Security against structural 
defects and/or failure as provided in GCC Clause 12: 

 
a. There are no pending claims against the Contractor or the surety 

company filed by the Procuring Entity; 
 
b. The Contractor has no pending claims for labor and materials filed against 

it; and 
 

c. Other terms specified in the SCC. 
 

7.5 The Contractor shall post an additional Performance Security following  
 the amount and form specified in ITB Clause 34 to cover any cumulative  
 increase of more than ten percent (10%) over the original value of the  
 contract as a result of amendments to order or change orders, extra  
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 work orders and supplemental agreements, as the case may be. The  
 Contractor shall cause the extension of the validity of the performance  
 security to cover approved contract time extensions. 
 

7.6 In case of a reduction in the contract value or for partially completed Works 
under the contract which are usable and accepted by the Procuring Entity 
the use of which, in the judgment of the implementing agency or the 
Procuring Entity, will not affect the structural integrity of the entire project, 
the Procuring Entity shall allow a proportional reduction in the original 
performance security, provided that any such reduction is more than ten 
percent (10%) and that the aggregate of such reductions is not more than 
fifty percent (50%) of the original Performance Security. 

 
7.7 Unless otherwise indicated in the SCC, the Contractor, by entering into  

 the Contract with the Procuring Entity, acknowledges the right of the  
 Procuring Entity to institute action pursuant to Act 3688 against any sub- 
 contractors be they an individual, firm, partnership, corporation, or   
 association supplying the Contractor with labor, materials and/or   
 equipment for the performance of this Contract. 
 
8. Sub-Contracting 
 

8.1 Unless otherwise provided in the SCC, sub-contracting of the Works shall  
 be subject to the provisions of DPWH Department Order (DO) No. 38,  
 series of 2015 as provided below. 
 

8.2 All sub-contracts shall be subject to prior approval of the appropriate official 
of the Procuring Entity within the limits of his delegated authority. 

 
8.3 The Contractor may sub-contract portions of the works to such an extent as 

may be approved by the Procuring Entity and stated in the SCC, provided 
that the Contractor shall directly undertake, using its own resources, not less 
than fifty percent (50%) of the contract works in terms of cost. 

 
8.4. Each sub-contractor must comply with the eligibility criteria as specified in 

the Eligibility Requirements (ER) for the portion of the contract works to 
be subcontracted to that sub-contractor- e.g., applicable license from the 
Philippine Constructors Accreditation Board, satisfactory completion of works 
similar to the portion of the contract to be subcontracted and costing at least 
fifty percent (50%) of the cost of such portion, and sufficient Net Financial 
Contracting Capacity, as well as minimum equipment and manpower. This 
requirement does not apply to labor pakyaw contracts. 

 
8.5 The bidder/main contractor may identify the sub-contractors to whom 

portions of the contract works will be sub-contracted at any stage of the 
bidding process or during contract implementation, provided that any sub-
contracting requires prior approval of the Procuring Entity. Sub-contractors 
identified during the bidding may be changed during the implementation of 
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the contract, subject to compliance with the eligibility requirements and the 
approval of the Procuring Entity. 

 
8.6 Sub-contracting of any portion of the contract shall not relieve the main 

contractor from any liability or obligation that may arise from the contract. 
The main contractor shall be responsible for the acts, defaults, and 
negligence of any subcontractor, its agents or workmen. 

 
8.7 For any assignment and sub-contracting of the contract or any part  

 thereof without prior written approval by the concerned Head of the  
 DPWH Procuring Entity, the DPWH shall impose on the erring contractor,  

 after the termination of the contract, the penalty of suspension for one  
 (1) year for the first offense, and suspension of two (2) years for the  
 second offense from participating in the public bidding process, pursuant  
 to the provision of Appendix 11 Section 4.2 of the IRR of RA 9184, in  
 accordance with Section 69(6) of RA 9184 and without prejudice to the  
 imposition of additional administrative sanctions as the internal rules of  
 the agency may provide and/or further criminal prosecution as provided  
 by applicable laws. 
 
9.      Liquidated Damages 
 

9.1 The Contractor shall pay liquidated damages to the Procuring Entity for each 
day that the Completion Date is later than the Intended Completion Date. 
The applicable liquidated damages is at least one-tenth (1/10) of a percent 
of the cost of the unperformed portion for every day of delay. The total 
amount of liquidated damages shall not exceed ten percent (10%) of the 
amount of the contract. The Procuring Entity may deduct liquidated damages 
from payments due to the Contractor. Payment of liquidated damages shall 
not affect the Contractor. Once the cumulative amount of liquidated 
damages reaches ten percent (10%) of the amount of this Contract, the 
Procuring Entity shall rescind this Contract, without prejudice to other 
courses of action and remedies open to it. 

 
9.2 If the Intended Completion Date is extended after liquidated damages have 

been paid, the Engineer of the Procuring Entity shall correct any 
overpayment of liquidated damages by the Contractor by adjusting the next 
payment certificate. 

 
10. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 
referred to in the SCC supplemented by any information obtained by the Contractor. 

 
11. Licenses and Permits 
 

The Procuring Entity shall, if requested by the Contractor, assist it in applying 
 for permits, licenses or approvals, which are required for the Works. These shall 
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 include assistance to the contractor in securing necessary quarry permits, 
 construction permits, access to sites, among others, from the Local Government 
 Units concerned. 
 
12. Contractor’s Risk and Warranty Security 
 

12.1 The Contractor shall assume full responsibility for the Works from the  
 time project construction commenced up to final acceptance by the  
 Procuring Entity and shall be held responsible for any damage or   
 destruction of the Works except those occasioned by force majeure. The  
 Contractor shall be fully responsible for the safety, protection, security,  
 and convenience of his personnel, third parties, and the public at large,  
 as well as the Works, Equipment, installation, and the like to be affected  
 by his construction work. 
 

12.2 The defects liability period for infrastructure projects shall be one year 
 from contract completion up to final acceptance by the Procuring Entity. 
 During this period, the Contractor shall start the repair works, at his own 
 expense, of any damage to the Works on account of the use of materials 
 of inferior quality, and shall complete the repair works within ninety (90) 
 days from the time the HoPE has issued an order to undertake repair. 
 In case of failure or refusal to comply with this mandate, the Procuring 
 Entity shall undertake such repair works and shall be entitled to full 
 reimbursement of expenses incurred therein upon demand. 

 
12.3 Unless otherwise indicated in the SCC, in case the Contractor fails to  

 comply with the preceding paragraph, the Procuring Entity shall forfeit  
 its performance security, subject its properties to attachment or   
 garnishment proceedings, and perpetually disqualify it from participating  
 in any public bidding. All payables of the GOP in his favor shall be offset  
 to recover the costs. 
 

12.4 After final acceptance of the Works by the Procuring Entity, the following 
shall be held responsible for “Structural Defects”, i.e., major 
faults/flaws/deficiencies in one or more key structural elements of the project 
which may lead to structural failure of the completed elements or structure, 
or “Structural Failures,” i.e., where one or more key structural elements in 
an infrastructure facility fails or collapses, thereby rendering the facility or 
part thereof incapable of withstanding the design loads, and/or endangering 
the safety of the users or the general public: 

 
a. Contractor – where Structural Defects/Failures arise due to faults 

attributable to improper construction, use of inferior 
quality/substandard materials, and any violation of the contract 
plans and specifications, the contractor shall be held liable; 

 
b. Consultants – where Structural Defects/Failures arise due to faulty 

and/or inadequate design and specifications as well as 
construction supervision, then the consultant who prepared the 
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design or undertook construction supervision for the project shall 
be held liable; 

 
c. Procuring Entity’s Representatives/Project Manager/Construction 

Managers and Supervisors –where the Structural Defects/Failures 
are due to his/their willful intervention in altering the designs and 
other specifications; negligence or omission in not approving or 
acting on proposed changes to noted defects or deficiencies in the 
design and/or specifications; and the use of substandard 
construction materials in the project; 

 
d. Third Parties- where Structural Defects/Failures are caused by 

work undertaken by them such as leaking pipes, diggings or 
excavations, underground cables and electrical wires, 
underground tunnel, mining shaft and the like, in which case the 
applicable warranty to such structure should be levied to third 
parties for their construction or restoration works. 

 
e. Users - where Structural Defects/Failures are due to abuse/misuse 

by the end user of the constructed facility and/or non–compliance 
by a user with the technical design limits and/or intended purpose 
of the same, then the user concerned shall be held liable. 

 
12.5 The warranty against Structural Defects/Failures, except those   

 occasioned on force majeure, shall cover the period specified in the SCC  
 reckoned from the date of issuance of the Certificate of Final Acceptance  
 by the Procuring Entity. 
 

12.6 The Contractor shall be required to put up a warranty security in the form of 
cash, bank guarantee, letter of credit, GSIS or surety bond callable on 
demand, in accordance with the following schedule: 

 
Form of Warranty Security Amount of Warranty Security 

1. Cash or letter of credit (LC) 
issued by a Universal or 
Commercial Bank, provided that 
the LC shall be confirmed by a 
Universal or Commercial Bank, if 
issued by a foreign bank. 

 
 
            Five Percent (5%) 
 

2. Bank guarantee confirmed by a 
Universal or Commercial Bank. 

           Ten Percent (10%) 

3. Surety bond callable on demand 
issued by the GSIS or a surety or 
insurance company accredited 
by the Insurance Commission as 
authorized to issue such 
security. 

 
         
           Thirty Percent (30%) 

 
12.7 The warranty security shall be stated in Philippine Pesos and shall remain 
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effective for one year from the date of issuance of the Certificate of Final 
Acceptance by the Procuring Entity, and returned only after the lapse of said 
one-year period. 

 
12.8 In case of structural defects/failure occurring during the applicable   

 warranty period provided in GCC Clause 12.5, the Procuring Entity shall  
 undertake the necessary restoration or reconstruction works and shall  
 be entitled to full reimbursement by the parties found to be liable for  
 expenses incurred therein upon demand, without prejudice to the filing  
 of appropriate administrative, civil, and/or criminal charges against the  
 responsible persons as well as the forfeiture    of the warranty security  
 posted in favor of the Procuring Entity. 
 
13. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s 
 liability under this Contract shall be as provided by the laws of the Republic of 
 the Philippines.  

 
14. Procuring Entity’s Risk 
 

From the Start Date until the Certificate of Acceptance is issued, the following 
 are risks of the Procuring Entity: 
 

a. The risk of personal injury, death, or loss of or damage to property (excluding 
the Works, Plant, Materials, and Equipment) which are due to: 

 
(1) any type of use or occupation of the Site authorized by the Procuring 

Entity after the official acceptance of the works; or 
 

(2) negligence, breach of statutory duty, or interference with any legal right 
by the Procuring Entity or by any person employed by or contracted to 
him except the Contractor. 

 
b. The risk of damage to the Works, Plant, Materials, and Equipment to the extent 

that it is due to a fault of the Procuring Entity or in the Procuring Entity’s design, 
or due to war or radioactive contamination directly affecting the Philippines. 

 
15. Insurance 
 

15.1 The Contractor shall, under his name and at his own expense, obtain  
 and maintain, for the duration of this Contract, the following insurance  
 coverage: 

 
a. Contractor’s All Risk Insurance; 
 
b. Transportation to the project Site of Equipment, Machinery, and 

Supplies owned by the Contractor; 
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c. Personal injury or death of Contractor’s employees; and 
 

d.  Comprehensive insurance for third party liability to Contractor’s direct 
or indirect act or omission causing damage to third persons. 

 
15.2 The CARI shall cover the value of the completed portions of the Works. It shall 

not, however, cover any damage to the Works whose value is not more than 
 ten percent (10%) of the Total Contract Cost, as this is to be absorbed by the 

Contractor. The CARI shall, therefore, start with nil at the beginning of Contract 
execution. It shall then be increased over time as the Works progresses so that 

 at any time it covers the value of the portions of the Works actually completed. 
 
15.3 The Contractor shall provide evidence to the Procuring Entity’s Representative 

that the insurance required under this Contract has been affected and shall, 
 within a reasonable time, provide a copy of the insurance policy to the Procuring 
 Entity’s Representative. 
 
15.4 The Contractor shall notify the insurer of changes in the nature, extent, or 

program for the execution of the Works and ensure the adequacy of the 
 insurance at all times in accordance with the terms of this Contract and shall 
 produce to the Procuring Entity’s Representative the insurance policy in force 
 including the receipts for payment of the current premiums. 
 
15.5 If the Contractor fails to obtain and keep in force the insurance which it is 

required to obtain under the terms of this Contract, the Procuring Entity may 
obtain and keep in force any such insurance and pay such premiums as may 

 be necessary for the purpose. From time to time, the Procuring Entity may 
 deduct the amount it shall pay for said premiums including twenty five percent 
 (25%) therein from any monies due, or which may become due, to the 
 Contractor, without prejudice to the Procuring Entity exercising its right to  impose 
other sanctions against the Contractor pursuant to the provisions of this  Contract. 
 
15.6 In the event the Contractor fails to observe the above safeguards, the Procuring 

Entity may, at the Contractor’s expense, take whatever measure is deemed 
necessary for its protection and that of the Contractor’s personnel and third 

 parties, and/or order the interruption of dangerous Works. In addition, the 
Procuring Entity may refuse to make the payments under GCC Clause 41 until 
the Contractor complies with this Clause. 

 
15.7 The Contractor shall immediately replace the insurance policy obtained as 

required in this Contract, without need of the Procuring Entity’s demand, with 
 a new policy issued by a new insurance company acceptable to the Procuring 
 Entity for any of the following grounds: 

 
a. The issuer of the insurance policy to be replaced has: 

 
(1) become bankrupt; 

 
(2) been placed under receivership or under a management committee; 
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(3) been sued for suspension of payment; or 
 
(4) been suspended by the Insurance Commission and its license to 

engage in business or its authority to issue insurance policies 
cancelled; or 

 
b. Reasonable grounds exist that the insurer may not be able, fully and 

promptly, to fulfill its obligation under the insurance policy. 
 
16. Termination for Default of Contractor 
 

16.1 The Procuring Entity shall terminate this Contract for default when any  
 of the following conditions attend its implementation: 
 

a. Due to the Contractor’s fault and while the Works are on-going, it has 
incurred a negative slippage of fifteen percent (15%) or more in 
accordance with Presidential Decree 1870; or 

 
b. Due to the Contractor’s fault and after the Contract time has expired, it 

has incurred a negative slippage of ten percent (10%) or more in the 
completion of the Works; or 

 
c. The Contractor: 

 
(1) abandons the Contract Works, refuses or fails to comply with a valid 

instruction of the Procuring Entity or fails to proceed expeditiously and 
without delay despite a written notice by the Procuring Entity; 

 
(2) after receiving a Notice from the Procuring Entity’s Representative 

that failure to correct a particular Defect is a fundamental breach 
 of Contract, fails to correct the Defect within a reasonable period 
 of time determined by the Procuring Entity’s Representative; 

 
(3) does not actually have on the Site the minimum essential equipment 

listed in the Bid necessary to prosecute the Works in accordance with 
the approved PERT/CPM network diagram and equipment utilization 
schedule as required under the Contract; 

 
(4) does not execute the Works in accordance with this Contract or 

persistently or flagrantly neglects to carry out its obligations  under 
this Contract; 

 
(5) neglects or refuses to remove materials or to perform a new work that 

has been rejected as defective or unsuitable; or 
 

(6) sub-contracts any part of this Contract without approval by the 
Procuring Entity. 
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d. The Contractor causes a fundamental breach of this Contract. 
Fundamental breaches of Contract shall include, but shall not be limited 
to, the following: 

 
(1) The Contractor stops work for twenty-eight (28) days when no 

stoppage of work is shown on the current Program of Work and 
 the stoppage has not been authorized by the Procuring Entity’s 

Representative. 
 

(2) The Contractor is declared bankrupt or insolvent as determined 
with finality by a court of competent jurisdiction. In this event, 
termination will be without compensation to the Contractor, 
provided that such termination will not prejudice or affect any 

 right of action or remedy which has accrued or will accrue 
 thereafter to the Procuring Entity and/or the Contractor. In the 
 case of the Contractor's insolvency, any Contractor's Equipment 
 which the Procuring Entity instructs in the notice is to be used 
 until the completion of the Work. 

 
(3) The Procuring Entity’s Representative gives Notice that failure to 

correct a particular Defect is a fundamental breach of Contract 
 and the Contractor fails to correct it within a reasonable period of 
 time determined by the Procuring Entity’s Representative. 

 
(4) The Contractor does not maintain a Security, which is required. 

 
(5) The Contractor has delayed the completion of the Works by the 

number of days for which the maximum amount of liquidated 
 damages can be paid, as defined in the GCC Clause 9. 

 
(6) In case it is determined prima facie by the Procuring Entity that the 

Contractor has engaged, before or during the implementation of 
 the contract, in unlawful deeds and behaviors relative to contract 

acquisition and implementation, such as, but not limited to, the 
 following: 
 

(a) corrupt, fraudulent, collusive, coercive, and obstructive 
practices as defined in ITB Clause 3.10, unless otherwise  

 specified in the SCC; 
 

   (b) drawing up or using forged documents; 
 

  (c) using adulterated materials, means or methods, or engaging 
            in production contrary to rules of science or the trade; and 

 
(d) any other act analogous to the foregoing 

 
The Procuring Entity or the Funding Source will seek to impose 
the maximum civil, administrative and/or criminal penalties 
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available under the applicable law on individuals and  organizations 
deemed to be involved with corrupt, fraudulent, or  coercive practices. 

 
16.2 When persons from the Procuring Entity gives notice of a fundamental 

breach to the Procuring Entity’s Representative in order to terminate the 
existing contract for a cause other than those listed under GCC Clause 16.1-
e, the Procuring Entity’s Representative shall decide whether the breach is 
fundamental or not. 

 
16.3 If this Contract is terminated, the Contractor shall stop work immediately, 

make the Site safe and secure, and leave the Site as soon as reasonably 
possible. 

 
16.4  All materials on the Site, Plant, Equipment, and Works shall be deemed to 

be the property of the Procuring Entity if this Contract is terminated because 
of the Contractor’s default. 

 
17. Termination for Default of Procuring Entity 
 

17.1 The Contractor may terminate this Contract with the Procuring Entity when 
any of the following conditions attend its implementation: 

 
a. If the works are completely stopped for a continuous period of at least 

sixty (60) calendar days through no fault of the Contractor, due to 
any of the following reasons: 
(1) Failure of the Procuring Entity to deliver, within a reasonable time, 

supplies, materials, right-of-way, or other items it is obligated to 
furnish under the terms of this Contract; or 

 
(2) The prosecution of the Work is disrupted by adverse peace and 

order situation, as certified by the Armed Forces of the Philippines 
Provincial Commander and approved by the Secretary of National 
Defense. 

 
b. The Procuring Entity causes a fundamental breach of this   

 Contract. Fundamental breaches of Contract shall include, but  
 shall not be limited to, the following: 

 
(1) The Procuring Entity’s Representative instructs the Contractor to 

delay the progress of the Works, and the instruction is not 
                         withdrawn within twenty-eight (28) days.  
 

(2) A payment certified by the Procuring Entity’s Representative is not 
paid by the Procuring Entity to the Contractor within eighty-four 
(84) days from the date of the Procuring Entity’s Representative’s 
certificate. 

 
17.2 When persons from the Contractor gives notice of a fundamental breach to the 
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Procuring Entity’s Representative in order to terminate the existing contract for a 
cause other than those listed under GCC Clause 17.1-b, the Procuring Entity’s 
Representative shall decide whether the breach is fundamental or not. 

 
18. Termination for Convenience 
 

The Procuring Entity may terminate this Contract, in whole or in part, at any time 
for its convenience. The HoPE may terminate this Contract for the convenience of 
the Procuring Entity if he has determined the existence of conditions that make 
Project Implementation economically, financially or technically impractical and/or 
unnecessary, such as, but not limited to, fortuitous event(s) or changes in law and 
National Government policies. 

 
19. Procedure for Termination of Contracts 
 

19.1 The following provisions shall govern the procedures for the termination of 
this Contract: 

 
a. Verification. Upon receipt of a written report of acts or causes which may 

constitute grounds for termination as aforementioned, or upon its own 
initiative, the Procuring Entity’s Representative shall, within a period of 
seven (7) calendar days, verify the existence of such ground(s) and cause 
the execution of a Verified Report, with all relevant evidence attached. 

 
b. Notice of Termination. Upon recommendation by the Procuring Entity’s 

Representative, the HoPE shall terminate this Contract only by a written 
Notice of Termination to the Contractor. The Notice shall state: 

 
(1) that this Contract is being terminated for any of the grounds 

aforementioned, and a statement of the acts that constitute the 
ground(s). 

 
(2) the extent of termination, whether in whole or in part; 

 
(3) an instruction to the Contractor to show cause as to why this 

   Contract should not be terminated; and 
 

(4) special instructions of the Procuring Entity, if any. 
The Notice of Termination shall be accompanied by a copy of the 
Verified Report. 

 
c. Show Cause. Within a period of seven (7) calendar days from receipt of 

the Notice of Termination, the Contractor shall submit to the HoPE a 
verified position paper showing cause as to why the Contract should not 
be terminated. If the Contractor fails to do so, the HoPE shall issue a 
written Notice of Decision confirming the Notice of Termination of the 
Contract. 

 
d. Withdrawal of Notice of Termination. The Procuring Entity may, at 
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any time before receipt of the Contractor’s verified position paper, 
withdraw the Notice of Termination if it is determined that certain       

items or works subject of the Notice had been completed, delivered,   or 
performed before the Contractor’s receipt of the Notice. 

 
e. Notice of Decision. Within a non-extendible period of ten (10) calendar 

days from receipt of the verified position paper, the HoPE shall serve the 
Contractor his written Notice of Decision to confirm or withdraw the 
Notice of Termination. If the Notice of Decision is to confirm the Notice 
of Termination, then this Contract is deemed terminated from receipt by 
the Contractor of the said Notice of Decision. The termination shall be 
based only on the grounds stated in the Notice of Termination. 

 
f. Review Committee. The HoPE may create a Contract Termination 

Review Committee (CTRC) to assist him in the discharge of this        
function. All decisions recommended by the CTRC shall be subject to       his 
approval. 

 
19.2 Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition 

of additional administrative sanctions as the internal rules of the agency may 
provide and/or further criminal prosecution as provided by applicable laws, 
the Procuring Entity shall impose on contractors after the termination of the 
contract the penalty of suspension for one (1) year for the first offense, 
suspension for two (2) years for the second offense from participating in the 
public bidding process, for violations committed during the contract 
implementation stage, which include but not limited to the following: 

 
a. Failure of the contractor, due solely to his fault or negligence, to mobilize 

and start work or performance within the specified period in the Notice 
to Proceed (“NTP”); 

 
b. Failure by the contractor to fully and faithfully comply with its contractual 

obligations without valid cause, or failure by the contractor to comply 
with any written lawful instruction of the Procuring Entity or its 
representative(s) pursuant to the implementation of the contract. For the 
procurement of infrastructure projects or consultancy contracts, lawful 
instructions include but are not limited to the following: 

 
(1) Employment of competent technical personnel, competent 

                   engineers and/or work supervisors; 
 

(2) Provision of warning signs and barricades in accordance with 
approved plans and specifications and contract provisions; 

 
(3) Stockpiling in proper places of all materials and removal from the 

project site of waste and excess materials, including broken 
pavement and excavated debris in accordance with approved plans 
and specifications and contract provisions; 

 
(4) Deployment of committed equipment, facilities, support staff and 
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manpower; and 
 

(5) Renewal of the effectivity dates of the performance security after 
its expiration during the course of contract implementation. 

 
c. Assignment and subcontracting of the contract or any part thereof or 

substitution of key personnel named in the proposal without prior       
written approval by the Procuring Entity. 

 
d. Poor performance by the contractor or unsatisfactory quality and/or 

progress of work arising from his fault or negligence as reflected in       
the Constructor's Performance Evaluation System (“CPES”) rating       
sheet. In the absence of the CPES rating sheet, the existing        
performance monitoring system of the Procuring Entity shall be        
applied. Any of the following acts by the Contractor shall be        
construed as poor performance: 

 
(1) Negative slippage of 15% and above within the critical path of the 

project due entirely to the fault or negligence of the contractor; and 
 

(2) Quality of materials and workmanship not complying with the 
approved specifications arising from the contractor's fault or 
negligence. 

 
e. Willful or deliberate abandonment or non-performance of the project or 

contract by the contractor resulting to substantial breach thereof without 
lawful and/or just cause.  

 
In addition to the penalty of suspension, the Performance Security posted by 
the contractor shall also be forfeited. 

 
20. Force Majeure and Release from Performance 
 

20.1 For purposes of this Contract the terms “force majeure” and “fortuitous 
event” may be used interchangeably. In this regard, a fortuitous event or 
force majeure shall be interpreted to mean an event which the Contractor 
could not have foreseen, or which though foreseen, was inevitable. It shall 
not include ordinary unfavorable weather conditions, and any other cause 
the effects of which could have been avoided with the exercise of reasonable 
diligence by the Contractor. 

 
20.2 If this Contract is discontinued by an outbreak of war or by any other  

 event entirely outside the control of either the Procuring Entity or the  
 Contractor, the Procuring Entity’s Representative shall certify that this  
 Contract has been discontinued. The Contractor shall make the Site safe  
 and stop work as quickly as possible after receiving this certificate and  
 shall be paid for all portions of the Works carried out before receiving it  
 and for any part of the Works carried out afterwards to which a   
 commitment was made. 
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20.3 If the event continues for a period of eighty-four (84) days, either party may 

give the other a Notice of Termination, which shall take effect twenty-eight 
(28) days after the receipt of the Notice. 

 
20.4 After termination, the Contractor shall be entitled to payment of the  

 unpaid balance of the value of the Works executed and of the materials  
 and Plant reasonably delivered to the Site, adjusted by the following: 

 
a. Any sum to which the Contractor is entitled under GCC Clause  

 28. 
 

b. The cost of his suspension and demobilization. 
 

c. Any sum to which the Procuring Entity is entitled. 
 

20.5 The net balance due shall be paid or repaid within a reasonable time period 
from the date of the Notice of Termination. 

 
21. Payment on Termination 
 

21.1 If the Contract is terminated because of a fundamental breach of Contract 
by the Contractor, the Procuring Entity’s Representative shall issue a 
certificate for the value of the work done and materials ordered less advance 
payments received up to the date of the issue of the certificate and less the 
value of the work not completed. Additional liquidated damages shall not 
apply. If the total amount due to the Procuring Entity exceeds any payment 
due to the Contractor, the difference shall be a debt payable to the Procuring 
Entity. 

 
21.2 If the Contract is terminated for the Procuring Entity’s convenience or 

because of a fundamental breach of Contract by the Procuring Entity, the 
Procuring Entity’s Representative shall issue a certificate for the value of the 
work done, materials ordered, the reasonable cost of removal of Contractor’s 
equipment, and the Contractor’s costs of protecting and securing the Works, 
less advance payments received up to the date of the certificate. 

 
21.3 The net balance due shall be paid or repaid within twenty-eight (28) days 

from the notice of termination. 
 

21.4 If the Contractor has terminated the Contract under GCC Clause 17 or  
 18, the Procuring Entity shall promptly return the Performance Security  
 to the Contractor. 

 
22. Resolution of Disputes 
 

22.1 If any dispute or difference of any kind whatsoever shall arise between the 
parties in connection with the implementation of the contract covered by RA 
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9184 and its IRR, the parties shall make every effort to resolve amicably such 
dispute or difference by mutual consultation. 

 
22.2 If the Contractor believes that a decision taken by the Procuring Entity’s 

Representative was either outside the authority given to the Procuring 
 Entity’s Representative by this Contract or that the decision was wrongly 
 taken, the decision shall be referred to the Arbiter indicated in the SCC 
 within fourteen (14) days of the notification of the Procuring Entity’s 
 Representative’s decision. 

 
22.3 Any and all disputes arising from the implementation of this Contract covered 

by the RA 9184 and its IRR shall be submitted to arbitration in the Philippines 
according to the provisions of RA 876, otherwise known as the “Arbitration 
Law” and RA 9285, otherwise known as the “Alternative Dispute Resolution 
Act of 2004. However, disputes that are within the competence of the 
Construction Industry Arbitration Commission to resolve shall be referred 
thereto. The process of arbitration shall be incorporated as a provision in this 
Contract that will be executed pursuant to the provisions of RA 9184 and its 
IRR. By mutual agreement, however, the parties may agree in writing to 
resort to other alternative modes of dispute resolution. 

 
23. Suspension of Loan, Credit, Grant, or Appropriation 
 

In the event that the Funding Source suspends the Loan, Credit, Grant, or 
Appropriation to the Procuring Entity, from which part of the payments to the 
Contractor are being made: 
 

a. The Procuring Entity is obligated to notify the Contractor of such 
 suspension within seven (7) days of having received the suspension 
 notice. 

 
b. If the Contractor has not received sums due it for work already done  

 within forty-five (45) days from the time the Contractor’s claim for   
 payment has been certified by the Procuring Entity’s Representative, the  
 Contractor may immediately issue a suspension of work notice in   
 accordance with GCC Clause 44. 

 
 
24. Procuring Entity’s Representative’s Decisions 
 

24.1 Except where otherwise specifically stated, the Procuring Entity’s 
Representative shall decide contractual matters between the Procuring Entity 
and the Contractor in the role representing the Procuring Entity. 

 
24.2 The Procuring Entity’s Representative may delegate any of his duties and 

responsibilities to other people, except to the Arbiter, after notifying the 
 Contractor, and may cancel any delegation after notifying the 

Contractor. 
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25. Approval of Drawings and Temporary Works by Procuring 
Entity’s Representative 
 
25.1 All Drawings prepared by the Contractor for the execution of the   

 Temporary Works are subject to prior approval by the Procuring Entity’s  
 Representative before their use. 
 

25.2 The Contractor shall be responsible for the design of Temporary Works. 
 

25.3 The Procuring Entity’s Representative’s approval shall not alter the 
Contractor’s responsibility for the design of the Temporary Works. 

 
25.4 The Contractor shall obtain approval by third parties of the design of the 

Temporary Works, when required by the Procuring Entity. 
 
26 Acceleration Ordered by Procuring Entity’s Representative 
 

26.1 When the Procuring Entity wants the Contractor to finish the Works  
 before the Intended Completion Date, the Procuring Entity’s    
 Representative shall obtain a priced proposal for achieving the necessary  
 acceleration from the Contractor. If the Procuring Entity accepts these  
 proposals, the Intended Completion Date will be adjusted accordingly  
 and confirmed by both the Procuring Entity and the Contractor. 
 

26.2 If the Contractor’s Financial Proposals for an acceleration are accepted  
 by the Procuring Entity, they are incorporated in the Contract Price and  
 treated as a Variation. 
 
27. Extension of Intended Completion Date 
 

27.1 The Procuring Entity’s Representative shall extend the Intended Completion 
Date if a Variation Order is issued which makes it impossible for the Intended 
Completion Date to be achieved by the Contractor without taking steps 

 to accelerate the remaining work, which would cause the Contractor to 
 incur additional costs. No payment shall be made for any event which 
 may warrant the extension of the Intended Completion Date. 

 
27.2 The Procuring Entity’s Representative shall decide whether and by how much 

to extend the Intended Completion Date within twenty-one (21) days of the 
Contractor asking the Procuring Entity’s Representative for a decision thereto 
after fully submitting all supporting information. If the Contractor has failed 
to give an early warning of a delay or has failed to cooperate in dealing with 
a delay, the delay by this failure shall not be considered in assessing the new 
Intended Completion Date. 
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28. Contractor’s Right to Claim 
 

If the Contractor incurs a cost as a result of any of the events under GCC Clause 
13, the Contractor shall be entitled to the amount of such cost. If as a result of any 
of the said events, it is necessary to change the Works, this shall be dealt with as 
a Variation Order. 

 
29. Dayworks 
 

29.1 Subject to GCC Clause 44 on Variation Orders, and if applicable as indicated 
in the SCC, the Dayworks rates in the Contractor’s Bid shall be used for small 
additional amounts of work only when the Procuring Entity’s Representative 
has given written instructions in advance for additional work to be paid for 
in that way. 

 
29.2 All work to be paid for as Dayworks shall be recorded by the Contractor on 

forms approved by the Procuring Entity’s Representative. Each completed 
form shall be verified and signed by the Procuring Entity’s Representative 
within two days of the work being done. 

 
29.3 The Contractor shall be paid for Dayworks subject to obtaining signed 

Dayworks forms. 
 
30. Early Warning 
 

30.1 The Contractor shall warn the Procuring Entity’s Representative at the  
 earliest opportunity of specific likely future events or circumstances that  
 may adversely affect the quality of the Work, increase the Contract Price,  
 or delay the execution of the Works. The Procuring Entity’s    
 Representative may require the Contractor to provide an estimate of the  
 expected effect of the future event or circumstance on the Contract Price  
 and Completion Date. The estimate shall be provided by the Contractor  
 as soon as reasonably possible. 
 

30.2 The Contractor shall cooperate with the Procuring Entity’s    
 Representative in making and considering proposals for how the effect  
 of such an event or circumstance can be avoided or reduced by anyone  
 involved in the Work and in carrying out any resulting instruction of the  
 Procuring Entity’s Representative. 
 
31. Program of Work 

 
31.1 Within the time stated in the SCC, the Contractor shall submit to the 

Procuring Entity’s Representative for approval a Program of Work showing 
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the general methods, arrangements, order, and timing for all the activities 
in the Works, including a PERT/CPM network diagram. 

 
31.2 An update of the Program of Work shall the show the actual progress 

achieved on each activity and the effect of the progress achieved on the 
timing of the remaining work, including any changes to the sequence of the 
activities. 

 
31.3 The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 
stated in the SCC. If the Contractor does not submit an updated Program of 
Work within this period, the Procuring Entity’s Representative may withhold 
the amount stated in the SCC from the next payment certificate and continue 
to withhold this amount until the next payment after the date on which the 
overdue Program of Work has been submitted. 

 
31.4 The Procuring Entity’s Representative’s approval of the Program of Work 

shall not alter the Contractor’s obligations. The Contractor may revise the 
Program of Work and submit it to the Procuring Entity’s Representative again 
at any time. A revised Program of Work shall show the effect of any approved 
Variations. 

 
31.5 When the Program of Work is updated, the Contractor shall provide the 

Procuring Entity’s Representative with an updated cash flow forecast. The 
cash flow forecast shall include different currencies, as defined in the 
Contract, converted as necessary using the Contract exchange rates. 

 
31.6 All Variations shall be included in updated Program of Work produced by  

 the Contractor. 
 
32. Management Conferences 
 

32.1 Either the Procuring Entity’s Representative or the Contractor may   
 require the other to attend a Management Conference. The Management  
 Conference shall review the plans for remaining work and deal with  
 matters raised in accordance with the early warning procedure. 
 

32.2 The Procuring Entity’s Representative shall prepare the minutes of 
Management Conferences and provide copies of the minutes to those 
attending the Conference. The responsibility of the parties for actions to be 
taken shall be decided by the Procuring Entity’s Representative either at the 
Management Conference or after the Management Conference and stated in 
writing to all who attended the Conference. 

 
33. Bill of Quantities 
 

33.1 The Bill of Quantities (BOQ), shown in ANNEX II-1.1J of these  
  Bidding Documents, shall contain the items of work for the   
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 construction, installation, testing, and commissioning of the Works to be  
 done by the Contractor. 

 
33.2 The BOQ is used to calculate the Contract Price. The Contractor shall be paid 

for the actual quantity of each pay item, certified by the Procuring Entity’s 
Representative as accomplished, at the unit price in the Bill of Quantities for 
that item. 

 
33.3 If the final quantity of any pay item accomplished differs from the  original 
quantity in the BOQ for that item and is not more than twenty  five percent 
(25%) of that original quantity, provided the aggregate  changes for all work 
items do not exceed ten percent (10%) of the  Contract Price, the Procuring 
Entity’s Representative shall make the  necessary adjustments to allow for the 
changes, subject to applicable  laws, rules, and regulations. 

 
33.4 If requested by the Procuring Entity’s Representative, the Contractor shall 

provide the Procuring Entity’s Representative a detailed cost breakdown of 
any unit price or rate in the BOQ. 

 
34. Instructions, Inspections and Audits 
 

34.1 The Procuring Entity’s personnel shall at all reasonable times during 
construction of the Works be entitled to examine, inspect, measure and test 
the materials and workmanship, and to check the progress of the 
construction. 

 
34.2 If the Procuring Entity’s Representative instructs the Contractor to carry out 

a test not specified in the Specifications to check whether any work has a 
defect and the test shows that it does, the Contractor shall pay for the test 
and any samples. If there is no defect, the test shall be a Compensation 
Event. 

 
34.3 The Contractor shall permit the Funding Source named in the SCC to inspect 

the accounts and records of the Contractor relating to its performance and 
to have them audited by auditors approved by the Funding Source, if so 
required by the Funding Source. 

 
35. Identification of Defects 
 

The Procuring Entity’s Representative shall check the Contractor’s work and notify 
the Contractor of any Defects that are found. Such checking shall not affect the 
Contractor’s responsibilities. The Procuring Entity’s Representative may instruct the 
Contractor to uncover Defects and test any work that the Procuring Entity’s 
Representative considers below standard and defective. 

 
36. Cost of Repairs 
 

Loss or damage to the Works or Materials to be incorporated in the Works between 
the Start Date and the end of the Defects Liability Period shall be remedied by the 
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Contractor at the Contractor’s expense if the loss or damage arises from the 
Contractor’s acts or omissions. 

 
37. Correction of Defects 
 

37.1 The Procuring Entity’s Representative shall give notice to the Contractor of 
any defects before the end of the Defects Liability Period, which is one (1) 
day from the Completion Date up to the date of issuance of the Certificate 
of Acceptance by the Procuring Entity. 

 
37.2 Every time notice of a Defect is given; the Contractor shall correct the  

 notified defect within the length of time specified in the Procuring Entity’s 
Representative’s notice. 

 
37.3 The Contractor shall correct the Defects which it notices itself before the end 

of the Defects Liability Period. 
 

37.4 The Procuring Entity’s Representative shall certify that all Defects have  
 been corrected. If the Procuring Entity’s Representative considers that  
 correction of a Defect is not essential, he can request the Contractor to  
 submit a quotation for the corresponding reduction in the Contract Price.  
 If the Procuring Entity’s Representative accepts the quotation, the   
 corresponding change shall be covered by a Variation Order. 
 
38. Uncorrected Defects 
 

38.1 The Procuring Entity shall give the Contractor at least fourteen (14) days’ 
notice of its intention to use a third party to correct a Defect. If the Contractor 
itself does not correct the Defect within that period, the Procuring Entity may 
have the Defect corrected by the third party. The cost of the correction will 
be deducted from the Contract Price. 

 
38.2 The use of a third party to correct Defects that are uncorrected by the 

Contractor shall in no way relieve the Contractor of its liabilities and 
warranties under the Contract. 

 
39. Advance Payment 
 

39.1 The Procuring Entity shall, upon a written request of the Contractor which 
shall be submitted as a Contract document, make an Advance Payment to 
the Contractor in an amount not to exceed fifteen percent (15%) of the total 
Contract Price, to be made in lump sum or, at most, two installments 
according to a schedule specified in the SCC. The advance payment, if 
requested in two installments, shall be subject to the following prerequisites: 

 
a. The first installment shall require the written request of the Contractor 

and submission of the instrument prescribed in GCC Clause 39.2. 
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b. The second installment shall require a certification of the Project Engineer 
of the Procuring Entity that the Contractor has mobilized major 
equipment according to the approved Equipment Utilization Schedule. 

 
39.2 The Advance Payment shall be made only upon the submission by the 

Contractor to and acceptance by the Procuring Entity of an irrevocable 
standby letter of credit of equivalent value from a commercial bank, a bank 
guarantee or a surety bond callable upon demand, issued by a surety or 
insurance company duly licensed by the Insurance Commission and 
confirmed by the Procuring Entity. 

 
39.3 The Advance Payment shall be repaid by the Contractor by deducting,  

 from periodic progress payments to be made to the Contractor, a   
 percentage equal to the percentage of the total Contract Price used for  
 the Advance Payment. 

 
39.4 The Contractor may reduce its standby letter of credit or guarantee 

instrument by the amounts refunded by the Monthly Certificates in the 
advance payment. 

 
40. Monthly Statements or Progress Billings 

 
40.1 The Contractor shall submit to the Procuring Entity’s Representative, after 

the end of each month, a Statement of Work Accomplished (SWA) or 
Progress Billing, showing the amounts which, the Contractor consider itself 
to be entitled up to the end of the month, to cover: 

 
a. the cumulative value of the Works it executed to date, based on the items 

in the Bill of Quantities; and 
 

b.   adjustments made for approved Variation Orders executed. 
 
40.2 Except as otherwise stipulated in the SCC, materials and equipment delivered 
 on the site but not completely put in place shall not be included for payment. 
 
41. Monthly Certificates and Progress Payments 
 

41.1 The Procuring Entity’s Representative shall check the Contractor’s monthly 
SWA and certify the amount to be paid to the Contractor. 

 
41.2 The Procuring Entity’s Representative shall check the Contractor’s   

 monthly statement and certify the amount to be paid to the Contractor. 
 

41.3 The value of Work executed shall: 
 

a.   be determined by the Procuring Entity’s Representative; 
 

b.       comprise the value of the quantities of the items in the Bill of     
      Quantities completed; and 
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c.         include the valuations of approved variations. 

 
41.4 The Procuring Entity’s Representative may exclude any item certified in  

 a previous certificate or reduce the proportion of any item previously  
 certified in any certificate in the light of later information. 
 

41.5 The Procuring Entity’s Representative shall deduct the following from the 
certified gross amounts to be paid, resulting in the net amount payable 

 to the Contractor as Progress Payment: 
 

a. Cumulative value of the Work previously certified and paid for. 
  

b. Portion of the advance payment to be recouped for the month  
 under the present certificate. 
  

c. Retention money in accordance with GCC Clause 42. 
 

d. Amount to cover approved third party liabilities. 
 

e. Amount to cover uncorrected Defects in the Works. 
 
f. Value of any work item presently certified but already paid for under 

an earlier certification. 
 

41.6 The Procuring Entity shall pay the Contractor the said net amounts   
 certified by the Procuring Entity’s Representative within twenty-eight  
 (28) days from the date each certificate was issued. No payment of  
 interest for delayed payments and adjustments shall be made by the  
 Procuring Entity. 
 
41.7 The first progress payment may be paid by the Procuring Entity to the 
 Contractor provided that at least twenty percent (20%) of the work has been 
 accomplished as certified by the Procuring Entity’s Representative. 
 
41.8 Items of the Works for which a price of “0” (zero) has been entered will not be 

paid for by the Procuring Entity and shall be deemed covered by other rates a
 and prices in the Contract. 
 
41.9 The Procuring Entity shall pay the Contractor a cumulative gross amount not 

exceeding ninety percent (90%) of the total Contract price, since the remainder 
shall serve as the ten percent (10%) retention money, as provided in GCC 

 Clause 42. 
 
 
42. Retention 
 

42.1 The Procuring Entity shall retain from each progress payment ten percent 
(10%) of such payment, referred to as the “retention money.” Such retention 



 
96 

money shall be based on the total amount due to the Contractor prior to any 
deduction and shall be retained from every Progress Payment until fifty 
percent (50%) of the value of the Works, as determined by the Procuring 
Entity, is completed. If, after fifty percent (50%) completion, the Works are 
satisfactorily done and on schedule, no additional retention shall be made; 
otherwise, the ten percent (10%) retention shall again be imposed using the 
rate specified therefor. 

 
42.2 The total retention money shall be due for release upon final acceptance  

 of the Works. The Contractor may, however, request the substitution of  
 the retention money for each progress billing with an irrevocable standby  
 letter of credit from a commercial bank, bank guarantee and/or surety  
 bond callable on demand, of amounts equivalent to the retention money  
 substituted for and in a form acceptable to the Procuring Entity. The  
 Procuring Entity shall allow such substitution provided that the Contract  
 is on schedule and is satisfactorily undertaken. The said irrevocable  
 standby letter of credit, bank guarantee and/or surety bond, to be   
 posted in favor of the Procuring Entity, shall be valid for a duration to be  
 determined by the Procuring Entity and shall answer for the purpose for  
 which the retention is intended, i.e., to cover uncorrected discovered  
 Defects and third-party liabilities. 
 

42.3 On completion of the whole Works, the Contractor may substitute   
 retention money with an “on demand” Bank guarantee in a form   
 acceptable to the Procuring Entity. 

 
43. Variation Orders 
 

43.1 Variation Orders (VOs) shall be subject to the provisions of Annex E of RA 
9184- IRR and DPWH DO 28, series of 2015. may be issued by the Procuring 
Entity to cover any increase or decrease in quantities, including the 
introduction of new work items not included in the original Contract or 
reclassification of work items due to change of plans, design or alignment to 
suit actual field conditions, resulting in disparity between the preconstruction 
plans used for purposes of bidding and the “as staked plans” or construction 
drawings prepared after a joint survey by the Contractor and the Procuring 
Entity after award of the Contract. The cumulative amount of the positive or 
additive VOs, however, shall not exceed ten percent (10%) of the original 
Contract cost. The addition or deletion of works shall be within the general 
scope of the Contract as bid and awarded. The scope of the Works shall not 
be reduced so as to accommodate a positive VO.  

 
43.2 A deductive VO may be allowed only if it would not significantly impair  

 the functionality of the original design, i.e., it must not reduce the size  
 of the facility by more than ten percent (10%) of the original scope (e.g.,  
 shortening of road length) or must not make the facility unsafe (e.g.,  
 removal of guard rails) or structurally unstable (e.g., removal of a   
 column) or unusable (e.g., removal of a bridge abutment). 
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43.3 A VO in the form of a Change Order may be issued by the Procuring  
 Entity to cover any increase or decrease in quantities of original Work  
 items in the Contract. 
 

43.4 A VO in the form an Extra Work Order may be issued by the Procuring Entity 
to cover the introduction of new work necessary for the completion, 
improvement or protection of the project which were not included as items 
of work in the original Contract, such as where there are subsurface or latent 
physical conditions at the Site differing materially from those indicated in the 
Contract, or where there are duly unknown physical conditions at the Site of 
an unusual nature differing materially from those ordinarily encountered and 
generally recognized as inherent in the Works or character provided for in 
the Contract. 

 
43.5 Any cumulative positive VO beyond ten percent (10%) shall be the   

 subject of another contract to be bid out if the works are separable from  
 the original Contract. 
 

43.6 In claiming for any VO, the Contractor shall, within seven (7) calendar days 
after such work has been commenced or after the circumstances leading to 
such condition(s) leading to the extra cost, and within twenty-eight (28) 
calendar days deliver a written communication giving full and detailed 
particulars of any extra cost in order that it may be investigated at that time. 
Failure to provide either of such notices in the time stipulated shall constitute 
a waiver by the contractor for any claim. The Contractor shall not 
“accumulate” claims for VOs before submitting them to the Procuring Entity 
for investigation and processing. 

 
43.7 The preparation and submission of VOs shall be as follows: 
 

a. If the Procuring Entity’s Representative/Project Engineer finds that a 
Variation Order is necessary, he shall prepare the proposed Order, 
accompanied with the Notice submitted by the Contractor, the plans 
therefore, his computations on the quantities of the additional, 
reduced or modified works involved per item indicating the specific 
stations where such works are needed, the date of his inspections 
and investigations 
thereon, and the log book thereof, and a detailed estimate of the unit 
cost of such items of work, together with his justifications for the 
Variation Order, and shall submit the same to the HoPE for approval. 

 
b. The HoPE or his duly authorized representative, upon receipt of the 

proposed Change Order or Extra Work Order, shall immediately 
instruct the appropriate technical staff or office of the Procuring 
Entity to conduct an on-the-spot investigation to verify the need for 
the Work to be prosecuted and to review the proposed Change Order 
or Extra Work Order. 

 
c. The technical staff or appropriate office of the Procuring Entity shall 

submit a report of their findings and recommendations, together with 
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the supporting documents, to the HOPE or his duly authorize 
representative for consideration. 

 
d. The HoPE or his duly authorized representative, acting upon the 

recommendation of the technical staff or appropriate office of the 
Procuring Entity, shall approve the Change Order or Extra Work, 
Order, after being satisfied that the same is justified, necessary, and 
in order. 

 
e. The timeframe for the processing of VO from the preparation up to the 

approval by the HoPE concerned shall not exceed thirty (30) calendar 
days. 

 
43.8 Work under VOs shall be valued and paid as follows: 

 
a.   At the unit prices for the same items in this Contract. 

 
c. In the absence of unit prices for the same items rates in this Contract, at 

prices or rates obtained from those of similar or related items in this 
Contract. 

 
d. Failing the above, at appropriate new unit prices or rates equal to or 

lower than current market rates and to be agreed upon by both parties 
and approved by the HoPE. 

 
44. Punch List 

 
Once the Contract reaches an accomplishment of ninety five percent (95%) of the 
total Contract Works, the Procuring Entity may create an inspectorate team to make 
a preliminary inspection and submit a punch list to the Contractor in preparation for 
the total completion of the Works. The punch list shall contain, among other things, 
the remaining unfinished portions of the Works, deficiencies in the Works for 
necessary corrections, and the specific time to fully complete the whole Works 
considering the approved remaining Contract time. This, however, shall not 
preclude any claim of the 
Procuring Entity for liquidated damages. 

 
45. Suspension of Work 
 

45.1 In accordance with DPWH DO 100, series of 2015, the Procuring Entity, 
through its Project Engineer/Engineer’s Representative, shall have the 
authority to issue a Work Suspension Order to the Contractor suspend the 
work wholly or partly by written order for such period as may be deemed 
necessary, on any of the following grounds: 

 
a. Force majeure or any fortuitous event that has taken place, which inflicts 

extensive damage and/or makes it difficult to proceed with the work, such 
as a devastating earthquake or flood. 
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b. Failure on the part of the Contractor to correct bad conditions which are 
unsafe for workers or for the general public. 

 
c. Failure of the contractor to carry out valid orders given by the Procuring 

Entity or to perform any provisions of the contract. 
 

d. Adjustments of plans to suit field conditions as found necessary during 
construction. 

 
e. Major right-of-way (ROW) problems which prohibit the contractor from 

performing work in accordance with the approved construction schedule. 
 
f. Peace and order conditions which makes it extremely dangerous, if not 

impossible to work, as certified in writing by the Philippine National Police 
(PNP) Station Commander which has responsibility over the affected 
area, and confirmed by the Department of Interior and Local Government 
(DILG) Regional Director. 

 
g. Major variations initiated by the Government in the scope of the contract 

during its implementation to suit changes in physical and economic 
conditions. 

 
The Contractor shall immediately comply with such order to suspend the 
Works wholly or partly. 

 
45.2 The Contractor or its duly authorized representative shall have the right 
 To suspend work operation on any or all projects/activities along the  

 critical path of activities after fifteen (15) calendar days from date of  
 receipt of written notice from the Contractor to the district    
 engineer/regional director/consultant or equivalent official, as the case  
 may be, on any of the following grounds: 
 

a. There exist right-of-way problems which prevent the Contractor from 
performing work in accordance with the approved construction  
schedule. 
 

b. Requisite construction plans which must be owner-furnished are not 
issued to the contractor precluding any work called for by such plans. 

 
c. Peace and order conditions make it extremely dangerous, if not possible, 

to work. However, this condition must be certified in writing by the 
Philippine National Police (PNP) station which has responsibility over the 
affected area and confirmed by the Department of Interior and Local 
Government (DILG) Regional Director. 

 
d. There is failure on the part of the Procuring Entity to deliver government-

furnished materials and equipment as stipulated in the contract. 
 
e. Delay in the payment of Contractor’s claim for progress billing beyond 

forty-five (45) calendar days from the time the Contractor’s claim has 
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been certified to by the Procuring Entity’s authorized representative  
and the documents are complete unless there are justifiable reasons 
thereof which shall be communicated in writing to the Contractor. 

 
45.3 The contractor shall immediately demobilize its equipment and manpower 

upon its receipt of the Work Suspension Order and to remobilize the same 
upon the lifting by the Procuring Entity the Work Suspension Order through 
a Work Resumption Order. 

 
45.4 The issuance of a Work Suspension Order shall not be an automatic contract 

time extension. A corresponding time extension, complete with the 
documentary requirements in accordance with DO No. 52, series of 2012, 
has to be approved by the authorized DPWH official in lieu of suspension, 
subject to evaluation to consider pre-determined unworkable days, bond 
extension, quit claim for damages, and their effect on the approved 
PERT/CPM schedule in order to    reflect the official revised contract time 
and expiry date as a result of such suspension. If the suspension is due to 
any fault of the contractor, no contract time extension shall be granted. 

 
46. Extension of Contract Time 
 

46.1 Extension of the Contract Time shall be subject to the provisions of DPWH 
DO 100, series of 2015 and the provisions of this GCC Clause 46. 

 
46.2 Should the amount of additional work under an approved Variation Order or 

other special circumstances of any kind whatsoever occur such as to fairly 
entitle the Contractor to an extension of Contract Time, the Procuring Entity 
shall determine the amount of such extension; provided that the Procuring 
Entity is not bound to take into account any claim for an extension of time 
unless the Contractor has, prior to the expiration of the Contract time and 
within thirty (30) calendar days after such work has been commenced or 
after the circumstances leading to such claim have arisen, delivered to the 
Procuring Entity notices in order that it could have investigated them at that 
time. Failure to provide such notice shall constitute a waiver by the 
Contractor of any claim. Upon receipt of full and detailed particulars, the 
Procuring Entity shall examine the facts and extent of the delay and shall 
extend the Contract time to complete the contract work when, in the 
Procuring Entity’s opinion, the findings of facts justify an extension. 

 
46.3 No extension of contract time shall be granted the Contractor due to (a) 

ordinary unfavorable weather conditions and (b) inexcusable failure or 
negligence of Contractor to provide the required equipment, supplies or 
materials. 

 
46.4 Extension of contract time may be granted only when the affected activities 

fall within the critical path of the PERT/CPM network. 
 

46.5 No extension of contract time shall be granted when the reason given to 
support the request for extension was already considered in the 
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determination of the original contract time during the conduct of detailed 
engineering and in the preparation of the contract documents as agreed 
upon by the parties before 
contract perfection. 

 
46.6 Extension of contract time may be granted for any of the following   

 grounds: 
 

a. Rainy/unworkable days considered unfavorable for the prosecution of the 
works at the site, based on the actual conditions obtained at the site, in 
excess of the number of rainy/unworkable days pre-determined by the 
Procuring Entity in relation to the original contract time during the 
conduct of detailed engineering and in the preparation of the contract 
documents as agreed upon by the parties before contract perfection. In 
these cases, the time extension shall be processed for approval only after 
the total number of pre-determined rainy/unworkable days as indicated 
in the contract has been fully utilized as duly certified by the Procuring 
Entity’s Representative. 

 
b. Equivalent period of delay due to major calamities such as exceptionally 

destructive typhoons, floods and earthquakes, and epidemics, and for 
causes such as non-delivery on time of materials, working drawings, or 
written information to be furnished by the Procuring Entity, non-
acquisition of permit to enter private properties within the right-of-way 
resulting in complete paralyzation of construction activities, and other 
meritorious causes as determined by the Procuring Entity’s 
Representative and approved by the HoPE. 

 
c. Shortage of construction materials, general labor strikes, and peace and 

order problems that disrupt construction operations through no fault of 
the Contractor, provided that they are publicly felt and certified by 
appropriate government agencies such as Department of Trade and 
Industry (DTI), Department of Labor and Employment (DOLE), 
Department of Interior and Local Government (DILG), and Department 
of National Defense (DND), among others. 

 
46.7 The written consent of bondsmen must be attached to any request of  

 the Contractor for extension of Contract Time and submitted to the   
 Procuring Entity for consideration, and the validity of the Performance  
 Security shall be correspondingly extended. 
 

47. Price Adjustment 
 

Except for extraordinary circumstances as determined by the National 
Economic and Development Authority (NEDA) and approved by the GPPB, 
no price adjustment shall be allowed unless otherwise indicated in the SCC. 
Nevertheless, in cases where the cost of the awarded contract is affected by 
any applicable new laws, ordinances, regulations, or other acts of the GOP, 
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promulgated after the date of bid opening, a contract price adjustment shall 
be made or appropriate relief shall be applied on a no loss-no gain basis. 

 
 
48. Certificates of Completion and Acceptance 
 

48.1 The issuance of a Certificate of Completion shall be subject to the provisions 
of DPWH DO 99, series of 2015. 

 
a. Upon receipt of notice from the contractor that the project is completed, 

the HOPE shall instruct its Inspectorate Team to conduct an  
 inspection of the project and to submit its Completion Inspection 
Report within fifteen (15) days, indicating any construction 
defects/deficiencies detected and the corresponding measures that must 
be taken by the contractor to correct them. If no defects/deficiencies are 
detected, the report is considered as the Final Completion Inspection 
Report. 

 
b. Based on the Inspection Report, the HOPE shall issue to the Contractor 

a Notice of Defects/Deficiencies and Required Corrective Repair Works, 
with the instructions for the Contractor to commence the repair works 
within seven (7) days and to complete the works within thirty (30) days. 

 
c. Upon receipt of advice from the Contractor that the defects and 

deficiencies indicated in the said Notice have been corrected, the  
HOPE shall instruct the Inspectorate Team to conduct an inspection  
of the project and to submit its Completion Inspection Report within  
seven (7) days. If the report shows that the defects/deficiencies have 
been satisfactorily corrected, the report is considered as the Final 
Completion Inspection Report. Otherwise, the process is repeated 
until the noted defects/deficiencies have been satisfactorily  
corrected. 

 
d. Upon the receipt of the Final Completion Inspection Report from the 

Inspectorate Team, the HopE shall issue the Certificate of Completion  
Of the project, certifying that the Project has been satisfactorily  
completed as of the date indicated in the Final Inspection Report. 

 
48.2 The Certificate of Acceptance shall be issued by the HoPE at the end of the 

one year Defects Liability period, after all defects/deficiencies, if any, shall 
have been repaired by the Contractor to the satisfaction of the same 
Inspectorate Team of the Procuring Entity mentioned above and upon 
submission of the Warranty Certificate by the Contractor in accordance with 
the provisions of GCC Clause 12.The issuance of a Certificate of Acceptance 
shall be subject to the provisions of DPWH DO 99, series of 2015. 

 
a. Upon receipt of notice from the Contractor that the project is  

 ready for inspection after the one-year Defects Liability Period  
 from the issuance of the Certificate of Completion, the HoPE shall  
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 instruct its Inspectorate Team to conduct an inspection of the  
 project and to submit its Inspection Report within fifteen (15)  
 calendar days, indicating any construction defects/deficiencies  
 detected and the corresponding measures that must be taken by  
 the Contractor to correct them. If no defects/deficiencies are  
 detected, the report is considered as the Final Acceptance   
 Inspection Report. 

 
b. Based on the Inspection Report, the HoPE shall issue to the Contractor 

a Notice of Defects/Deficiencies and Required Corrective Repair 
Works, with the instructions for the Contractor to commence the 
repair works within seven (7) calendar days and to complete the 
works within ninety (90) days. 

 
c. Upon receipt of advice from the contractor that the 

defects/deficiencies in the said Notice have been corrected, the HoPE 
shall instruct the Inspectorate Team to conduct an inspection of the 
project and to submit its Acceptance Inspection Report within seven 
(7) days. If the report shows that the defects/deficiencies have been 
satisfactorily corrected, the report is considered as the Final 
Acceptance Inspection Report. Otherwise, the process is repeated 
until the noted defects/deficiencies have been satisfactorily corrected. 

 
d. Upon the receipt of the Final Acceptance Report, the Head of the I0 

shall issue the Certificate of Acceptance. 
 
49. Taking Over 
 

The Procuring Entity shall take over the Site and the Works within seven (7) days 
from the date the Procuring Entity’s Representative issues a Certificate of 
Acceptance. 

 
50. As-Built Drawings and Operating and Maintenance Manuals 
 

50.1 If As-Built Drawings and/or Operating and Maintenance Manuals are 
required, the Contractor shall supply them by the dates stated in the SCC. 

 
50.2 If the Contractor does not supply the said Drawings by the date stated in the 

SCC, or if they do not receive the approval of the Procuring Entity’s 
Representative, the Procuring Entity’s Representative shall withhold the 
amount stated in the SCC from payments due to the Contractor. 

 
 

 
 
 



 
104 

 
 
 
 
 

ANNEX II-1.1G 
 

Section VII. Special Conditions of Contract 
 
Notes on the Special Conditions of Contract 
 
The clauses in this Section on Special Conditions of Contract (SCC) are intended to assist 
the Procuring Entity in providing contract-specific information in relation to corresponding 
clauses in the General Conditions of Contract (GCC) under ANNEX II-1.1F. 
 
The provisions of this Section complement the GCC, by specifying contractual requirements 
linked to the special circumstances of the Procuring Entity and of the Works procured. 
 
No special condition which defeats or negates the general intent and purpose of the 
provisions of the GCC, however, should be incorporated herein. 
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STANDARD FORMAT 
SPECIAL CONDITIONS OF CONTRACT 

 
GCC 
Clause 

 

1.19 The Intended Completion Date is: (45 CD) from Effectivity Date 
 

1.24 The Procuring Entity is:  
Department of Public Works and Highways (DPWH) 
Cebu 3P

rd
P District Engineering Office,  

Ibo, Toledo City, Cebu 
 

1.25 The Procuring Entity’s Representative is: 
 
SUZETTE C. NWANAKA 
District Engineer               
Department of Public Works and Highways  
Cebu 3P

rd
P District Engineering Office,  

Ibo, Toledo City, Cebu 
 

1.26 The Site is located at:  
 
Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and 
Tuburan 
 
and is defined in Drawings No. [_____________]. 
 

1.30 The Start Date is: 
 
Seven (7) calendar days from the date of Notice to Proceed (NTP) 
 

1.33 The Works consist of: 
 

Construction of Rainwater Collector System (RWCS) 

2.2  N/A 
5.1 The Procuring Entity shall give possession of the Site to the Contractor on                                  

Upon receipt of Notice to Proceed 
 

6.5 The Contractor shall employ the following Key Personnel: 
Project Manager  
DPWH Accredited Project Engineer  
DPWH Accredited Materials & 
Quality Control Engineer I  
Foreman  

 
[List key personnel by name and designation] 
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7.4 c   “No further instructions”. 
8.1 N/A 
8.3 N/A 
10. “None” 
12.3 No further instructions. 
12.5 a. Permanent Structures: Fifteen (15) years 

       
Buildings of types 4 (steel, iron, concrete, or masonry   construction     
with walls, ceilings, and permanent partitions of incombustible fire 
resistance) and 5 (steel, iron, concrete, or masonry construction), 
steel and concrete bridges, flyovers, concrete aircraft movement 
areas, ports, dams, diversion tunnels, causeways, wharves, piers, 
dikes, filtration and treatment plants, sewerage systems, power 
plants, transmission and communication towers, railway system, 
and other similar structures. 
 

22.2 The Arbiter is: [Insert name] 
[Insert address] 

29.1 Dayworks are applicable at the rate shown in the Contractor’s original Bid. 
 

31.1 The Contractor shall submit the Program of Work to the Procuring Entity’s 
Representative within [7cd] days of delivery of the Letter of Acceptance. 

31.3 The period between Program of Work updates is [7cd] days. 
 
The amount to be withheld for late submission of an updated Program of 
Work is [2% of Contract Price]. 
 

34.3 The Funding Source is the Government of the Philippines. 
 

39.1 The amount and schedule of the advance payment is  
 
15% of the Contract Price (after Contractor receipt of Notice to 
Proceed) upon submission and acceptance of an irrevocable 
standby letter of credit, surety bond or bank guarantee 

40.2 Materials and equipment delivered on the site but not completely put in 
place shall be included for payment. 
 

50.1 The date by which the As-Built Drawings and/or Operating and 
Maintenance Manuals are required is within 30 days upon reaching 
95% completion of the project. No Certificate of Completion shall 
be issued to the contractor unless the “As-Built” plan has been 
approved. 
 

50.2 The amount to be withheld for failing to supply the As-Built Drawings 
and/or Operating and Maintenance Manuals by the date required is [Insert 
amount in Pesos equal to 10% of the Contract Price]. 
PhP____________ 
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ANNEX II-1.1H 

 
Section VIII. Specifications 

 
1. DPWH Standards 
 

The DPWH Standard Specifications for Public Works and Highways (“Blue 
Book”) shall be the main basis for the standards and codes to be met by the goods 
and materials to be furnished and work performed or tested for the Contract. In 
particular, Volume II of the Blue Book shall be used if the Contract pertains to 
Highways, Bridges and Airports. Volume III of the Blue Book shall be used if the 
Contract pertains to Buildings, Flood Control and Drainage, or Water Supply. The 
Blue Book incorporates standards of the American Association of State Highway and 
Transportation Officials (AASHTO), American Society for Testing and Materials 
(ASTM), and American Concrete Institute (ACI), among others, pertaining to 
construction. 

 
The Procuring Entity shall use the Standard Pay Items in the Project and 

 Contract Management Application (PCMA) in drawing up the Specifications. 
 
2. Modifications of Standards 
 

2.1 Modifications of and additions to standards and codes as stated in the  
 DPWH Standard Specifications for Public Works and Highways, if any,  
 shall be included in the enclosed Supplemental Specifications, which is  
 part of these Bidding Documents. 

 
2.2 Entries in the Supplemental Specifications are numbered to coincide with  

 the numbering of items in the DPWH Standard Specifications for Public  
 Works and Highways. 
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ANNEX II-1.1I 
 

Section IX. Drawings 
 
Insert here a list of approved Drawings for the Contract. The actual Drawings, 
including Site plans, shall be attached to this Section or annexed in a separate folder. 
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ANNEX II-1.1J 
 

Section X. Bill of Quantities 
 
1. The Bill of Quantities (BOQ) contains the following parts: 
 

a. BOQ for each Part of the Contract, using Form DPWH-INFR-17. 
 

b. Summary of Bid Prices for all Parts of the Contract, using Form DPWH-
INFR- 18. 

 
2. For the BOQ for each Part of the Contract, the Bidder shall not change the entries 

under Pay Item No. (Column 1), Pay Item Description (Column 2), Unit (Column 3), 
and Quantity (Column 4) in the Bill of Quantities, which are set by the Procuring 
Entity. For each pay item in the BOQ, the Bidder shall indicate its unit bid price in 
words and in figures (P) in Column 5, and its total bid price in Column 6 (Column 4 
x Column 5) 

 
3. For the Summary of Bid Prices, the Bidder shall not change the entries and Part 
 No. (Column 1) and Part Description (Column 2), which are provided by the 
 Procuring Entity. The Bidder shall indicate the Total Amount (Column 3) for 
 each Part No. at the Total of All Amounts at the bottom. 
 
4. The Procuring Entity shall use the Standard Pay Items in the Project and 
 Contract Management Application (PCMA) in preparing the BOQ. 
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Section VIII. Bill of Quantities 
 

Department of Public Works and Highways 
 
Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 

Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 
Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
 

SUMMARY OF BID PRICES 
(All Parts of Bill of Quantities of BOQ) 

 
Instructions for completing the Summary of Bid Prices: 
 
1. Part No. – Enter the “Part No.” for each section of the BOQ where unit prices are entered. 
2. Part Description – Enter the “Part Description” corresponding to the “Part No.” 
3. Total Amount – Enter the “Total Amount” in Pesos for all pages having the same “Part 

Description” 
 

Part No. Part Description Total 
Amount 

Part A FACILITIES FOR THE FIELD ENGINEER  

Part B OTHER GENERAL REQUIREMENTS  

Part C EARTHWORKS  

Part D SUBBASE AND BASE COURSE  

Part E SURFACE COURSES  

Sub-Total   

Total of Amounts   

Total of All amount in Words: 
Pesos 
__________________________________________________
__________________________________________________
__________________________________________________
______________________ and _________________________ 
centavos. 
 

 

  
 
Name ____________________________ in the capacity of _________________________ 
 

Signed____________________________ Date __________________________ 
 

Duly authorized to sign the Bid for and on be half _________________________________ 
----------------------------------------------------------------------------------------------------------------------------------------------------------- 
DPWH-INFR-18-2016         Page 1 of  
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School Asturias 

 
BILL OF QUANTITIES 

 
Part No. _A__                                         Part Description:  FACILITIES FOR THE ENGINEER  
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

A.1.1 (8) 
Provision of Field Office 
for the Engineer (Rental 

Basis) 
mos 1.50 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
 
Name and Signature of Bidder’s Representative    Date: 
 
 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School Asturias 

 
BILL OF QUANTITIES 

 
Part No. __B___                                   Part Description: OTHER GENERAL REQUIREMENTS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

B.5 (1) Project 
Billboard/Signboard 

each 2.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

B.7 (1) Occupational Safety 
and Health 

l.s. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

B.9 (1) Mobilization / 
Demobilization 

l.s. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
 

In figures: Php 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
 
Name and Signature of Bidder’s Representative    Date: 
 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School Asturias 
 

BILL OF QUANTITIES 
 
Part No. __C__                                                                        Part Description: EARTHWORKS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

801 (1) Removal of Structures  
and Obstruction l.s 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

803(1)a Structure Excavation, 
Common Soil cu.m. 0.90 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

804(7) Gravel Fill cu.m. 0.30 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
  
Name and Signature of Bidder’s Representative    Date: 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School Asturias 
 

BILL OF QUANTITIES 
 

Part No. __D__                                      Part Description: PLAIN AND REINFORCED CONCRETE    
                                                                                    WORKS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

900(1)c 
Structural Concrete, 

3,000 psi, Class A, 28 
days 

m³ 0.60 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

902(1)a1 Reinforcing Steel, 
Deformed, Grade 40 kg. 42.62 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

903(1) Formworks and 
Falseworks L.S. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
 
Name and Signature of Bidder’s Representative    Date: 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 
Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
Location of the Contract:  Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School Asturias 
 

BILL OF QUANTITIES 
 
 
Part No. __E__                                  Part Description: FINISHING AND OTHER CIVIL     
                                                                                      WORKS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

1001(10) Pipes with Fittings 
Connection l.s. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

1013(2)c 
Fabricated Metal 
Roofing Accessory - 
Gutter, Gauge 24 
(0.701mm) 

l.m. 30.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

1201(7) a Water Tank, Stainless set 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
Name and Signature of Bidder’s Representative    Date: 
 
__________________________________ 
Position 
Name of Bidder 
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Section VIII. Bill of Quantities  
 

Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
                2.  Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban 

 
SUMMARY OF BID PRICES 

(All Parts of Bill of Quantities of BOQ) 
 

Instructions for completing the Summary of Bid Prices: 
 

1. Part No. – Enter the “Part No.” for each section of the BOQ where unit prices are entered. 
2. Part Description – Enter the “Part Description” corresponding to the “Part No.” 
3. Total Amount – Enter the “Total Amount” in Pesos for all pages having the same “Part 

Description” 
 

Part No. Part Description Total Amount 
PART A FACILITIES FOR THE ENGINEER  
PART B OTHER GENERAL REQUIREMENTS  
PART C EARTHWORKS  
PART D PLAIN & REINFORCED CONCRETE WORK  
PART E FINISHING AND OTHER CIVIL WORKS  
Sub-Total  

Total of Amounts  
Total of All amount in Words: 
Pesos 
___________________________________________________________ 
____________________________________________________________
____________________________________________________________ 
____________________________________________________________
_________________ and _________________________ centavos. 
 

 
Name ____________________________ in the capacity of _________________________ 
 

Signed____________________________ Date __________________________ 
 

Duly authorized to sign the Bid for and on be half _________________________________ 
 
----------------------------------------------------------------------------------------------------------------------------------------------------------- 
DPWH-INFR-18-2016         Page 1 of 1 
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

4. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
5. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
6. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
7. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
8. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
9. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
10. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
11. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
12. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
13. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 

 
BILL OF QUANTITIES 

 
Part No. _A__                                         Part Description:  FACILITIES FOR THE ENGINEER  
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

A.1.1 (8) 
Provision of Field Office 
for the Engineer (Rental 

Basis) 
mos 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
 
 
 
Name and Signature of Bidder’s Representative    Date: 
 
 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 

 
BILL OF QUANTITIES 

 
Part No. __B___                                   Part Description: OTHER GENERAL REQUIREMENTS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

B.5 (1) Project 
Billboard/Signboard 

each 2.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

B.7 (1) Occupational Safety 
and Health 

l.s. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

B.9 (1) Mobilization / 
Demobilization 

l.s. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
 

In figures: Php 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
 
Name and Signature of Bidder’s Representative    Date: 
 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 

2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
 

BILL OF QUANTITIES 
 
Part No. __C__                                                                        Part Description: EARTHWORKS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

803(1)a Structure Excavation, 
Common Soil cu.m. 0.90 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

804(7) Gravel Fill cu.m. 0.30 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
  
 
Name and Signature of Bidder’s Representative    Date: 
 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 

2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
 

BILL OF QUANTITIES 
 

Part No. __D__                                      Part Description: PLAIN AND REINFORCED CONCRETE    
                                                                                    WORKS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

900(1)c 
Structural Concrete, 

3,000 psi, Class A, 28 
days 

m³ 0.60 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

902(1)a1 Reinforcing Steel, 
Deformed, Grade 40 kg. 42.62 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

903(1) Formworks and 
Falseworks L.S. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
 
Name and Signature of Bidder’s Representative    Date: 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 
Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
Location of the Contract:  Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 

2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban 
 

BILL OF QUANTITIES 
 
 
Part No. __E__                                  Part Description: FINISHING AND OTHER CIVIL     
                                                                                      WORKS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

1001(10) Pipes with Fittings 
Connection l.s. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

1013(2)c 
Fabricated Metal 
Roofing Accessory - 
Gutter, Gauge 24 
(0.701mm) 

l.m. 8.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

1201(7) a Water Tank, Stainless set 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
Name and Signature of Bidder’s Representative    Date: 
 
__________________________________ 
Position 
Name of Bidder 
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Section VIII. Bill of Quantities  
 

Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
                    3.  Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 

 
SUMMARY OF BID PRICES 

(All Parts of Bill of Quantities of BOQ) 
 

Instructions for completing the Summary of Bid Prices: 
 

1. Part No. – Enter the “Part No.” for each section of the BOQ where unit prices are entered. 
2. Part Description – Enter the “Part Description” corresponding to the “Part No.” 
3. Total Amount – Enter the “Total Amount” in Pesos for all pages having the same “Part 

Description” 
 

Part No. Part Description Total Amount 
PART A FACILITIES FOR THE ENGINEER  
PART B OTHER GENERAL REQUIREMENTS  
PART C EARTHWORKS  
PART D PLAIN & REINFORCED CONCRETE WORK  
PART E FINISHING AND OTHER CIVIL WORKS  
Sub-Total  

Total of Amounts  
Total of All amount in Words: 
Pesos 
___________________________________________________________ 
____________________________________________________________
____________________________________________________________ 
____________________________________________________________
_________________ and _________________________ centavos. 
 

 
Name ____________________________ in the capacity of _________________________ 
 

Signed____________________________ Date __________________________ 
 

Duly authorized to sign the Bid for and on be half _________________________________ 
 
----------------------------------------------------------------------------------------------------------------------------------------------------------- 
DPWH-INFR-18-2016         Page 1 of 1 
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City 

 
BILL OF QUANTITIES 

 
Part No. _A__                                         Part Description:  FACILITIES FOR THE ENGINEER  
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

A.1.1 (8) 
Provision of Field Office 
for the Engineer (Rental 

Basis) 
mos 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
 
 
 
Name and Signature of Bidder’s Representative    Date: 
 
 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

3. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
4. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
5. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
6. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
7. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
8. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
9. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
10. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
11. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
12. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City 

 
BILL OF QUANTITIES 

 
Part No. __B___                                   Part Description: OTHER GENERAL REQUIREMENTS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

B.5 (1) Project 
Billboard/Signboard 

each 2.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

B.7 (1) Occupational Safety 
and Health 

l.s. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

B.9 (1) Mobilization / 
Demobilization 

l.s. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
 

In figures: Php 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
 
Name and Signature of Bidder’s Representative    Date: 
 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

13. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
14. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
15. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
16. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
17. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
18. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
19. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
20. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
21. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
22. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 

3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City 
 

BILL OF QUANTITIES 
 
Part No. __C__                                                                        Part Description: EARTHWORKS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

803(1)a Structure Excavation, 
Common Soil cu.m. 

                     
0.60  

 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

804(7) Gravel Fill cu.m. 
                     

0.20  
 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
  
 
Name and Signature of Bidder’s Representative    Date: 
 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 

3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City 
 

 
BILL OF QUANTITIES 

 
Part No. __D__                                      Part Description: PLAIN AND REINFORCED CONCRETE    
                                                                                    WORKS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

900(1)c 
Structural Concrete, 

3,000 psi, Class A, 28 
days 

m³ 0.40 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

902(1)a1 Reinforcing Steel, 
Deformed, Grade 40 kg. 42.62 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

903(1) Formworks and 
Falseworks L.S. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
Name and Signature of Bidder’s Representative    Date: 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 
Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
Location of the Contract:  Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 

3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City 
 

BILL OF QUANTITIES 
 
Part No. __E__                                  Part Description: FINISHING AND OTHER CIVIL     
                                                                                      WORKS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

1001(10) Pipes with Fittings 
Connection l.s. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

1201(7) a Water Tank, Stainless set 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
 
Name and Signature of Bidder’s Representative    Date: 
 
__________________________________ 
Position 
Name of Bidder 
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Section VIII. Bill of Quantities  
 

Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 

 
SUMMARY OF BID PRICES 

(All Parts of Bill of Quantities of BOQ) 
 

Instructions for completing the Summary of Bid Prices: 
 

1. Part No. – Enter the “Part No.” for each section of the BOQ where unit prices are entered. 
2. Part Description – Enter the “Part Description” corresponding to the “Part No.” 
3. Total Amount – Enter the “Total Amount” in Pesos for all pages having the same “Part 

Description” 
 

Part No. Part Description Total Amount 
PART A FACILITIES FOR THE ENGINEER  
PART B OTHER GENERAL REQUIREMENTS  
PART C EARTHWORKS  
PART D PLAIN & REINFORCED CONCRETE WORK  
PART E FINISHING AND OTHER CIVIL WORKS  
Sub-Total  

Total of Amounts  
Total of All amount in Words: 
Pesos 
___________________________________________________________ 
____________________________________________________________
____ 
____________________________________________________________
_________________ and _________________________ centavos. 
 

 
Name ____________________________ in the capacity of _________________________ 
 
Signed____________________________ Date __________________________ 
 
Duly authorized to sign the Bid for and on be half _________________________________ 
 
----------------------------------------------------------------------------------------------------------------------------------------------------------- 
DPWH-INFR-18-2016         Page 1 of 1 

 



 
129 

Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City 

 
BILL OF QUANTITIES 

 
Part No. _A__                                         Part Description:  FACILITIES FOR THE ENGINEER  
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

A.1.1 (8) 
Provision of Field Office 
for the Engineer (Rental 

Basis) 
mos 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
 
Name and Signature of Bidder’s Representative    Date: 
 
 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City 

BILL OF QUANTITIES 
 
Part No. __B___                                   Part Description: OTHER GENERAL REQUIREMENTS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

B.5 (1) Project 
Billboard/Signboard 

each 2.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

B.7 (1) Occupational Safety 
and Health 

l.s. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

B.9 (1) Mobilization / 
Demobilization 

l.s. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
 

In figures: Php 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
 
Name and Signature of Bidder’s Representative    Date: 
 
 
___________________________________ 
Position 
Name of Bidder 

 



 
131 

Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
        4.  Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City 
 

BILL OF QUANTITIES 
 
Part No. __C__                                                                        Part Description: EARTHWORKS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

801 (1) Removal of Structures  
and Obstruction l.s 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

803(1)a Structure Excavation, 
Common Soil cu.m. 0.90 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

804(7) Gravel Fill cu.m. 0.30 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
  
Name and Signature of Bidder’s Representative    Date: 
 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
         4.       Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City 

 
BILL OF QUANTITIES 

 
Part No. __D__                                      Part Description: PLAIN AND REINFORCED CONCRETE    
                                                                                    WORKS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

900(1)c 
Structural Concrete, 

3,000 psi, Class A, 28 
days 

m³ 0.60 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

902(1)a1 Reinforcing Steel, 
Deformed, Grade 40 kg. 42.62 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

903(1) Formworks and 
Falseworks L.S. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
 
Name and Signature of Bidder’s Representative    Date: 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 
Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
Location of the Contract:  Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
         4.   Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City 
 

BILL OF QUANTITIES 
 
 
Part No. __E__                                  Part Description: FINISHING AND OTHER CIVIL     
                                                                                      WORKS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

1001(10) Pipes with Fittings 
Connection l.s. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

1013(2)c 
Fabricated Metal 
Roofing Accessory - 
Gutter, Gauge 24 
(0.701mm) 

l.m. 30.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

1201(7) a Water Tank, Stainless set 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
Name and Signature of Bidder’s Representative    Date: 
 
__________________________________ 
Position 
Name of Bidder 



 
134 

Section VIII. Bill of Quantities 
 

Department of Public Works and Highways 
 
Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
Location of the Contract:  Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 

5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
 

SUMMARY OF BID PRICES 
(All Parts of Bill of Quantities of BOQ) 

 
Instructions for completing the Summary of Bid Prices: 
 

1. Part No. – Enter the “Part No.” for each section of the BOQ where unit prices are entered. 
2. Part Description – Enter the “Part Description” corresponding to the “Part No.” 
3. Total Amount – Enter the “Total Amount” in Pesos for all pages having the same “Part 

Description” 
 

Part No. Part Description Total Amount 
PART A FACILITIES FOR THE ENGINEER  
PART B OTHER GENERAL REQUIREMENTS  
PART C EARTHWORKS  
PART D PLAIN & REINFORCED CONCRETE WORK  
PART E FINISHING AND OTHER CIVIL WORKS  
Sub-Total  

Total of Amounts  
Total of All amount in Words: 
Pesos 
___________________________________________________________ 
____________________________________________________________
____________________________________________________________ 
____________________________________________________________
_________________ and _________________________ centavos. 
 

 
Name ____________________________ in the capacity of _________________________ 
 

Signed____________________________ Date __________________________ 
 

Duly authorized to sign the Bid for and on be half _________________________________ 
 
 
 
----------------------------------------------------------------------------------------------------------------------------------------------------------- 
DPWH-INFR-18-2016         Page 1 of 1 
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                             Department of Public Works and Highways 

 
Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili 

 
BILL OF QUANTITIES 

 
Part No. _A__                                         Part Description:  FACILITIES FOR THE ENGINEER  
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

A.1.1 (8) 
Provision of Field Office 
for the Engineer (Rental 

Basis) 
mos 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
 
Name and Signature of Bidder’s Representative    Date: 
 
 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili 

 
BILL OF QUANTITIES 

 
Part No. __B___                                   Part Description: OTHER GENERAL REQUIREMENTS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

B.5 (1) Project 
Billboard/Signboard 

each 2.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

B.7 (1) Occupational Safety 
and Health 

l.s. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

B.9 (1) Mobilization / 
Demobilization 

l.s. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
 

In figures: Php 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
 
Name and Signature of Bidder’s Representative    Date: 
 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 

5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili 
 

BILL OF QUANTITIES 
 
Part No. __C__                                                                        Part Description: EARTHWORKS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

801 (1) Removal of Structures  
and Obstruction l.s 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

803(1)a Structure Excavation, 
Common Soil cu.m. 0.60 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

804(7) Gravel Fill cu.m. 0.20 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
  
Name and Signature of Bidder’s Representative    Date: 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 

5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili 
 

BILL OF QUANTITIES 
 

Part No. __D__                                      Part Description: PLAIN AND REINFORCED CONCRETE    
                                                                                    WORKS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

900(1)c 
Structural Concrete, 

3,000 psi, Class A, 28 
days 

m³ 0.40 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

902(1)a1 Reinforcing Steel, 
Deformed, Grade 40 kg. 31.96 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

903(1) Formworks and 
Falseworks L.S. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
 
Name and Signature of Bidder’s Representative    Date: 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 
Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
Location of the Contract:  Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 

5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili 
 

BILL OF QUANTITIES 
 
 
Part No. __E__                                  Part Description: FINISHING AND OTHER CIVIL     
                                                                                      WORKS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

1001(10) Pipes with Fittings 
Connection l.s. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

1013(2)c 
Fabricated Metal 
Roofing Accessory - 
Gutter, Gauge 24 
(0.701mm) 

l.m. 35.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

1201(7) a Water Tank, Stainless set 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
Name and Signature of Bidder’s Representative    Date: 
 
__________________________________ 
Position 
Name of Bidder 
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Section VIII. Bill of Quantities 
 

Department of Public Works and Highways 
Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
Location of the Contract:  Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 

6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
 

SUMMARY OF BID PRICES 
(All Parts of Bill of Quantities of BOQ) 

 
Instructions for completing the Summary of Bid Prices: 
 

1. Part No. – Enter the “Part No.” for each section of the BOQ where unit prices are entered. 
2. Part Description – Enter the “Part Description” corresponding to the “Part No.” 
3. Total Amount – Enter the “Total Amount” in Pesos for all pages having the same “Part     
      Description” 

 

Part No. Part Description Total Amount 
PART A FACILITIES FOR THE ENGINEER  
PART B OTHER GENERAL REQUIREMENTS  
PART C EARTHWORKS  
PART D PLAIN & REINFORCED CONCRETE WORK  
PART E FINISHING AND OTHER CIVIL WORKS  
Sub-Total  

Total of Amounts  
Total of All amount in Words: 
Pesos 
___________________________________________________________ 
____________________________________________________________
____ 
____________________________________________________________
_________________ and _________________________ centavos. 
 

 

Name ____________________________ in the capacity of _________________________ 
 

Signed____________________________ Date __________________________ 
 

Duly authorized to sign the Bid for and on be half _________________________________ 
 
 
 
----------------------------------------------------------------------------------------------------------------------------------------------------------- 
DPWH-INFR-18-2016         Page 1 of 1 
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
                6.  Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan 

 
BILL OF QUANTITIES 

 
Part No. _A__                                         Part Description:  FACILITIES FOR THE ENGINEER  
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

A.1.1 (8) 
Provision of Field Office 
for the Engineer (Rental 

Basis) 
mos 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
 
Name and Signature of Bidder’s Representative    Date: 
 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
                6.  Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan 
 

BILL OF QUANTITIES 
 
Part No. __B___                                   Part Description: OTHER GENERAL REQUIREMENTS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

B.5 (1) Project 
Billboard/Signboard 

each 2.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

B.7 (1) Occupational Safety 
and Health 

l.s. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

B.9 (1) Mobilization / 
Demobilization 

l.s. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
 

In figures: Php 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
 
Name and Signature of Bidder’s Representative    Date: 
 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
                6.  Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan 
 

BILL OF QUANTITIES 
 
Part No. __C__                                                                        Part Description: EARTHWORKS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

801 (1) Removal of Structures  
and Obstruction l.s 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

803(1)a Structure Excavation, 
Common Soil cu.m. 0.90 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

804(7) Gravel Fill cu.m. 0.30 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
  
Name and Signature of Bidder’s Representative    Date: 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

11. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
12. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
13. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
14. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
15. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
16. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
17. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
18. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
19. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
20. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
                6.  Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan 
 

BILL OF QUANTITIES 
 

Part No. __D__                                      Part Description: PLAIN AND REINFORCED CONCRETE    
                                                                                    WORKS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

900(1)c 
Structural Concrete, 

3,000 psi, Class A, 28 
days 

m³ 0.60 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

902(1)a1 Reinforcing Steel, 
Deformed, Grade 40 kg. 42.62 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

903(1) Formworks and 
Falseworks L.S. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
 
Name and Signature of Bidder’s Representative    Date: 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 
Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
Location of the Contract:  Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
                 6.  Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan 
 

BILL OF QUANTITIES 
 
 
Part No. __E__                                  Part Description: FINISHING AND OTHER CIVIL     
                                                                                      WORKS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

1001(10) Pipes with Fittings 
Connection l.s. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

1013(2)c 
Fabricated Metal 
Roofing Accessory - 
Gutter, Gauge 24 
(0.701mm) 

l.m. 23.80 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

1201(7) a Water Tank, Stainless set 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

Submitted By: 
 
Name and Signature of Bidder’s Representative    Date: 
 
__________________________________ 
Position 
Name of Bidder 
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Section VIII. Bill of Quantities 
Department of Public Works and Highways 

 
Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
Location of the Contract:  Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
              7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan 
 

SUMMARY OF BID PRICES 
(All Parts of Bill of Quantities of BOQ) 

 
Instructions for completing the Summary of Bid Prices: 
 

1. Part No. – Enter the “Part No.” for each section of the BOQ where unit prices are entered. 
2. Part Description – Enter the “Part Description” corresponding to the “Part No.” 
3. Total Amount – Enter the “Total Amount” in Pesos for all pages having the same “Part 

Description” 
 

Part No. Part Description Total Amount 
PART A FACILITIES FOR THE ENGINEER  
PART B OTHER GENERAL REQUIREMENTS  
PART C EARTHWORKS  
PART D PLAIN & REINFORCED CONCRETE WORK  
PART E FINISHING AND OTHER CIVIL WORKS  
Sub-Total  

Total of Amounts  
Total of All amount in Words: 
Pesos 
___________________________________________________________ 
____________________________________________________________ 
____________________________________________________________
_________________ and _________________________ centavos. 
 

Name ____________________________ in the capacity of _________________________ 
 

Signed____________________________ Date __________________________ 
 

Duly authorized to sign the Bid for and on be half _________________________________ 
 
 
 
 
----------------------------------------------------------------------------------------------------------------------------------------------------------- 
DPWH-INFR-18-2016         Page 1 of 1 
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                                Department of Public Works and Highways 

 
Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan 

 
BILL OF QUANTITIES 

 
Part No. _A__                                         Part Description:  FACILITIES FOR THE ENGINEER  
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

A.1.1 (8) 
Provision of Field Office 
for the Engineer (Rental 

Basis) 
mos 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
 
Name and Signature of Bidder’s Representative    Date: 
 
 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
7.   Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan 

 
BILL OF QUANTITIES 

 
Part No. __B___                                   Part Description: OTHER GENERAL REQUIREMENTS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

B.5 (1) Project 
Billboard/Signboard 

each 2.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

B.7 (1) Occupational Safety 
and Health 

l.s. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

B.9 (1) Mobilization / 
Demobilization 

l.s. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
 

In figures: Php 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
 
Name and Signature of Bidder’s Representative    Date: 
 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 

7.  Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan 
 

BILL OF QUANTITIES 
 
Part No. __C__                                                                        Part Description: EARTHWORKS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

801 (1) Removal of Structures  
and Obstruction l.s 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

803(1)a Structure Excavation, 
Common Soil cu.m. 0.90 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

804(7) Gravel Fill cu.m. 0.30 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
  
Name and Signature of Bidder’s Representative    Date: 
 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 

7.  Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan 
 

BILL OF QUANTITIES 
 

Part No. __D__                                      Part Description: PLAIN AND REINFORCED CONCRETE    
                                                                                    WORKS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

900(1)c 
Structural Concrete, 

3,000 psi, Class A, 28 
days 

m³ 0.60 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

902(1)a1 Reinforcing Steel, 
Deformed, Grade 40 kg. 42.62 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

903(1) Formworks and 
Falseworks L.S. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
 
Name and Signature of Bidder’s Representative    Date: 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 
Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
Location of the Contract:  Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
              7.  Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan 

BILL OF QUANTITIES 
 
 
Part No. __E__                                  Part Description: FINISHING AND OTHER CIVIL     
                                                                                      WORKS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

1001(10) Pipes with Fittings 
Connection l.s. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

1013(2)c 
Fabricated Metal 
Roofing Accessory - 
Gutter, Gauge 24 
(0.701mm) 

l.m. 10.60 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

1201(7) a Water Tank, Stainless set 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
 
Name and Signature of Bidder’s Representative    Date: 
 
__________________________________ 
Position 
Name of Bidder 
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Section VIII. Bill of Quantities 
 

Department of Public Works and Highways 
 
Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
Location of the Contract:  Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 

8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan 
 

SUMMARY OF BID PRICES 
(All Parts of Bill of Quantities of BOQ) 

 
Instructions for completing the Summary of Bid Prices: 
 

1. Part No. – Enter the “Part No.” for each section of the BOQ where unit prices are entered. 
2. Part Description – Enter the “Part Description” corresponding to the “Part No.” 
3. Total Amount – Enter the “Total Amount” in Pesos for all pages having the same “Part     

Description” 
 

Part No. Part Description Total Amount 
PART A FACILITIES FOR THE ENGINEER  
PART B OTHER GENERAL REQUIREMENTS  
PART C EARTHWORKS  
PART D PLAIN & REINFORCED CONCRETE WORK  
PART E FINISHING AND OTHER CIVIL WORKS  
Sub-Total  

Total of Amounts  
Total of All amount in Words: 
Pesos 
___________________________________________________________ 
____________________________________________________________ 
____________________________________________________________
_________________ and _________________________ centavos. 
 

 

Name ____________________________ in the capacity of _________________________ 
 

Signed____________________________ Date __________________________ 
 

Duly authorized to sign the Bid for and on be half _________________________________ 
 
 
 
 
----------------------------------------------------------------------------------------------------------------------------------------------------------- 
DPWH-INFR-18-2016         Page 1 of 1 
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan 

 
 

BILL OF QUANTITIES 
 
Part No. _A__                                         Part Description:  FACILITIES FOR THE ENGINEER  
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

A.1.1 (8) 
Provision of Field Office 
for the Engineer (Rental 

Basis) 
mos 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
 
 
 
Name and Signature of Bidder’s Representative    Date: 
 
 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan 

 
BILL OF QUANTITIES 

 
Part No. __B___                                   Part Description: OTHER GENERAL REQUIREMENTS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

B.5 (1) Project 
Billboard/Signboard 

each 2.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

B.7 (1) Occupational Safety 
and Health 

l.s. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

B.9 (1) Mobilization / 
Demobilization 

l.s. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
 

In figures: Php 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
 
Name and Signature of Bidder’s Representative    Date: 
 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

9. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
10. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
11. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
12. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
13. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
14. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
15. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
16. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
17. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
18. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 

8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan 
 

BILL OF QUANTITIES 
 
Part No. __C__                                                                        Part Description: EARTHWORKS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

801 (1) Removal of Structures  
and Obstruction l.s 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

803(1)a Structure Excavation, 
Common Soil cu.m. 0.90 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

804(7) Gravel Fill cu.m. 0.30 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
  
Name and Signature of Bidder’s Representative    Date: 
 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 

8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan 
 

BILL OF QUANTITIES 
 

Part No. __D__                                      Part Description: PLAIN AND REINFORCED CONCRETE    
                                                                                    WORKS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

900(1)c 
Structural Concrete, 

3,000 psi, Class A, 28 
days 

m³ 0.60 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

902(1)a1 Reinforcing Steel, 
Deformed, Grade 40 kg. 42.62 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

903(1) Formworks and 
Falseworks L.S. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
 
Name and Signature of Bidder’s Representative    Date: 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 
Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
Location of the Contract:  Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 

8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan 
 

BILL OF QUANTITIES 
 
Part No. __E__                                  Part Description: FINISHING AND OTHER CIVIL     
                                                                                      WORKS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

1001(10) Pipes with Fittings 
Connection l.s. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

1013(2)c 
Fabricated Metal 
Roofing Accessory - 
Gutter, Gauge 24 
(0.701mm) 

l.m. 19.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

1201(7) a Water Tank, Stainless set 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
 
Name and Signature of Bidder’s Representative    Date: 
 
__________________________________ 
Position 
Name of Bidder 
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Section VIII. Bill of Quantities 
 

Department of Public Works and Highways 
 
Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
Location of the Contract:  Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 

9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
 

SUMMARY OF BID PRICES 
(All Parts of Bill of Quantities of BOQ) 

 
Instructions for completing the Summary of Bid Prices: 
 

1. Part No. – Enter the “Part No.” for each section of the BOQ where unit prices are entered. 
2. Part Description – Enter the “Part Description” corresponding to the “Part No.” 
3. Total Amount – Enter the “Total Amount” in Pesos for all pages having the same “Part    
      Description” 

 

Part No. Part Description Total Amount 
PART A FACILITIES FOR THE ENGINEER  
PART B OTHER GENERAL REQUIREMENTS  
PART C EARTHWORKS  
PART D PLAIN & REINFORCED CONCRETE WORK  
PART E FINISHING AND OTHER CIVIL WORKS  
Sub-Total  

Total of Amounts  
Total of All amount in Words: 
Pesos 
___________________________________________________________ 
____________________________________________________________
____________________________________________________________
___________________ and _________________________ centavos. 
 

 
Name ____________________________ in the capacity of _________________________ 
 

Signed____________________________ Date __________________________ 
 

Duly authorized to sign the Bid for and on be half _________________________________ 
 
 
 
 
----------------------------------------------------------------------------------------------------------------------------------------------------------- 
DPWH-INFR-18-2016         Page 1 of 1 
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Department of Public Works and Highways 

 
Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan 

 
BILL OF QUANTITIES 

 
Part No. _A__                                         Part Description:  FACILITIES FOR THE ENGINEER  
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

A.1.1 (8) 
Provision of Field Office 
for the Engineer (Rental 

Basis) 
mos 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
 
Name and Signature of Bidder’s Representative    Date: 
 
 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
                      9.  Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan 
 

BILL OF QUANTITIES 
 
Part No. __B___                                   Part Description: OTHER GENERAL REQUIREMENTS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

B.5 (1) Project 
Billboard/Signboard 

each 2.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

B.7 (1) Occupational Safety 
and Health 

l.s. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

B.9 (1) Mobilization / 
Demobilization 

l.s. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
 

In figures: Php 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
 
Name and Signature of Bidder’s Representative    Date: 
 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
                     9.  Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan 
 

BILL OF QUANTITIES 
 
Part No. __C__                                                                        Part Description: EARTHWORKS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

801 (1) Removal of Structures  
and Obstruction l.s 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

803(1)a Structure Excavation, 
Common Soil cu.m. 0.90 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

804(7) Gravel Fill cu.m. 0.30 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
  
Name and Signature of Bidder’s Representative    Date: 
 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
                   9.  Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan 

 
BILL OF QUANTITIES 

 
Part No. __D__                                      Part Description: PLAIN AND REINFORCED CONCRETE    
                                                                                    WORKS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

900(1)c 
Structural Concrete, 

3,000 psi, Class A, 28 
days 

m³ 0.60 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

902(1)a1 Reinforcing Steel, 
Deformed, Grade 40 kg. 42.62 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

903(1) Formworks and 
Falseworks L.S. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
 
Name and Signature of Bidder’s Representative    Date: 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 
Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

Location of the Contract:  Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
                   9.  Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan 
 

BILL OF QUANTITIES 
 
Part No. __E__                                           Part Description: FINISHING AND OTHER CIVIL     
                                                                                              WORKS 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

1001(10) Pipes with Fittings 
Connection l.s. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

1003(11)a1 Fascia Board,19mm 
Fiber Cement Board m 9.60 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

1013(2)c 
Fabricated Metal 
Roofing Accessory - 
Gutter, Gauge 24 
(0.701mm) 

l.m. 23.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

1201(7) a Water Tank, Stainless set 1.00 

In words: Pesos 
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________ 
In figures: Php 
_____________________ 
 

Submitted By: 
Name and Signature of Bidder’s Representative    Date: 
 
__________________________________ 
Position 
Name of Bidder 
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Section VIII. Bill of Quantities 
 

Department of Public Works and Highways 
 
Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

Location of the Contract:  Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
                    10.  Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
SUMMARY OF BID PRICES 

(All Parts of Bill of Quantities of BOQ) 
 

Instructions for completing the Summary of Bid Prices: 
 

1.Part No. – Enter the “Part No.” for each section of the BOQ where unit prices are entered. 
2. Part Description – Enter the “Part Description” corresponding to the “Part No.” 
3. Total Amount – Enter the “Total Amount” in Pesos for all pages having the same “Part  

Description” 
 

Part No. Part Description Total Amount 
PART A FACILITIES FOR THE ENGINEER  
PART B OTHER GENERAL REQUIREMENTS  
PART C EARTHWORKS  
PART D PLAIN & REINFORCED CONCRETE WORK  
PART E FINISHING AND OTHER CIVIL WORKS  
Sub-Total  

Total of Amounts  
Total of All amount in Words: 
Pesos 
___________________________________________________________ 
____________________________________________________________ 
____________________________________________________________
_________________ and _________________________ centavos. 
 

 
Name ____________________________ in the capacity of _________________________ 
 

Signed____________________________ Date __________________________ 
 

Duly authorized to sign the Bid for and on be half _________________________________ 
 
 
 
 
----------------------------------------------------------------------------------------------------------------------------------------------------------- 
DPWH-INFR-18-2016         Page 1 of 1 
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
10.   Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
BILL OF QUANTITIES 

 
Part No. _A__                                         Part Description:  FACILITIES FOR THE ENGINEER  
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

A.1.1 (8) 
Provision of Field Office 
for the Engineer (Rental 

Basis) 
mos 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
 
Name and Signature of Bidder’s Representative    Date: 
 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
 10.  Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
BILL OF QUANTITIES 

 
Part No. __B___                                   Part Description: OTHER GENERAL REQUIREMENTS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

B.5 (1) Project 
Billboard/Signboard 

each 2.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

B.7 (1) Occupational Safety 
and Health 

l.s. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

B.9 (1) Mobilization / 
Demobilization 

l.s. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
 

In figures: Php 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
 
Name and Signature of Bidder’s Representative    Date: 
 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
                    10.  Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 
 

BILL OF QUANTITIES 
 
Part No. __C__                                                                        Part Description: EARTHWORKS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

801 (1) Removal of Structures  
and Obstruction l.s 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

803(1)a Structure Excavation, 
Common Soil cu.m. 0.90 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

804(7) Gravel Fill cu.m. 0.30 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
  
Name and Signature of Bidder’s Representative    Date: 
 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
                   10.  Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
BILL OF QUANTITIES 

 
Part No. __D__                                      Part Description: PLAIN AND REINFORCED CONCRETE    
                                                                                    WORKS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

900(1)c 
Structural Concrete, 

3,000 psi, Class A, 28 
days 

m³ 0.60 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

902(1)a1 Reinforcing Steel, 
Deformed, Grade 40 kg. 42.62 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

903(1) Formworks and 
Falseworks L.S. 1.00 

In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

 
Submitted By: 
 
Name and Signature of Bidder’s Representative    Date: 
 
___________________________________ 
Position 
Name of Bidder 
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Department of Public Works and Highways 
 
Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

Location of the Contract:  Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
                      10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

 
BILL OF QUANTITIES 

Part No. __E__                                  Part Description: FINISHING AND OTHER CIVIL     
                                                                                      WORKS 
 

(Columns (1), (2), (3), and (4) are 
to be filled up by the Procuring Entity) 

(Columns (5)  and (6) are 
to be filled up by the Bidder) 

Pay 
Item No. 

 
Description 

 
Unit 

 
Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

1001(10) Pipes with Fittings 
Connection l.s. 1.00 

In words: Pesos 
_____________________
_____________________ 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
 

1003(11)a1 Fascia Board,19mm 
Fiber Cement Board m 9.60 

In words: Pesos 
_____________________
_____________________ 
 
In figures: Php 
_____________________ 

In figures: Php 
_____________________
_____________________ 
 

1013(2)c 
Fabricated Metal 
Roofing Accessory - 
Gutter, Gauge 24 
(0.701mm) 

l.m. 8.00 

In words: Pesos 
_____________________
_____________________
___________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

1201(7) a Water Tank, Stainless set 1.00 

In words: Pesos 
_____________________
_____________________
___________________ 
 
In figures: Php 
_____________________ 
 

In figures: Php 
_____________________
_____________________ 
_____________________ 

Sub-Total for this Page 
In words: Pesos 
_____________________
_____________________ 
 
In figures: Php 
_____________________ 
 

Submitted By: 
Name and Signature of Bidder’s Representative    Date: 
 
__________________________________ 
Position 
Name of Bidder 
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ANNEX II-1.1K 
 

Section XI. Bidding Forms 
 
The Bidder shall use the Bidding Forms (BFs) listed below in preparing its Bid and, in case 
it is awarded the contract, in preparing the documents required to perfect the contract. 
 
DPWH-INFR-05: Contractor’s Confidential Application Statement for Registration 

(CCASR) 
 
DPWH-INFR-06: Contractor’s Registration Certificate (CRC) 
 
DPWH-INFR-07: Contractor’s Information (CI) 
 
DPWH-INFR-09: Bid Form 
 
DPWH-INFR-10: Form of Bid Security: Bank Guarantee 
 
DPWH-INFR-11: Form of Bid Security: Irrevocable Letter of Credit 
 
DPWH-INFR-12: Form of Bid Securing Declaration 
 
DPWH-INFR-13:  Contractor’s Organizational Chart for the Contract 
 
DPWH-INFR-14: List of Contractor’s Key Personnel to be Assigned to the Contract, with 

their Qualification and Experience Data 
 
DPWH-INFR-15 List of Contractor’s Equipment Units to be Assigned to the   
  Contract, Supported by Certificates of Availability 
 
DPWH-INFR-16: Sworn Statement Required by IRR Section 25.2b) iv) 
 
DPWH-INFR-17: Bill of Quantities (BOQ) 
 
DPWH-INFR-18: Summary of Bid Prices 
 
DPWH-INFR-19: Cash Flow by Quarter 
 
DPWH-INFR-20: Bidder’s Checklist of Requirements for Its Bid, Including Technical and 

Financial Proposals Requirement for Bidders 
 
DPWH-INFR-43: Performance Security: Irrevocable Letter of Credit 
 
DPWH-INFR-44: Performance Security: Bank Guarantee 
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DPWH-INFR-45: Construction Methods 
 
DPWH-INFR-46: Construction Schedule in the form of PERT/CPM or Precedence 

Diagram and Bar Chart with S-Curve and Cash Flow 
 
DPWH-INFR-47 Manpower Schedule 
 
DPWH-INFR-48: Major Equipment Utilization Schedule 
 
DPWH-INFR-49: Construction Safety and Health Program 
 
DPWH-INFR-50: Checklist of Contract Documents and Supporting Documents 
 
DPWH-INFR-51: Form of Contract Agreement 
 
The content of each of these forms is given in the attached folder marked “ANNEX IIB – 
Standard Bidding Forms.” The bidder may download these forms from the DPWH 
website. The bidder may also obtain from the Procuring Entity hard copies of these forms 
as part of the BDs for the contract. 
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Department of Public Works and Highways 
 
Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 

BID FORM 
 

Date:     

To:       Name of Procuring Entity 
   Address 
 

We, the undersigned, declare that:   

(a) we have examined and have no reservation to the Bidding Documents (BDs), including 
Supplemental/Bid Bulletins, for the above Contract;  

(b) we offer to execute the Works for this Contract in accordance with the BDs including Bid 
Data Sheet, General and Special Conditions of Contract, Specifications and Drawings 
therein;  

(c) we present our Bid to execute the Works, consisting of our Technical Proposal (Annex “A”) 
and our Financial Proposal (Annex “B”); 

(d) our Technical Proposal includes the following required documents: 
 
1) Bid Security in the required form, amount and validity period, using Form    DPWH-

INFR-09, 10, or 11, as applicable (Annex “A-1”); 
2) Organizational Chart for the Contract, using Form DPWH-INFR-13) (Annex “A-3”); 
3) Contractor’s Certification on Key Personnel for the Contract, with the Key Personnel’s 

Affidavits of Commitment to Work on the Contract, using Form DPWH-INFR-14 (Annex 
“A-4”); 

4) List of Contractor’s Major Equipment Pledged for the Contract, using Form DPWH-INFR-
15 (Annex “A-5”); 

5) Omnibus Sworn Statement required under RA 9184-IRR Sec. 25.2b)iv), using  DPWH-
INFR-16 (Annex “A-6”); 

 
(e) our Technical Proposal includes the following required documents: 
 

1) This Bid Form (Annex “B-1”); 
2) Bid Prices in the Bill of Quantities Form, using Forms DPWH-INFR-16 and 17 (Annex 

“B-2”); 
3) Detailed Estimates (Annex “B-3”); 
4) Cash Flow by quarter, using Form DPWH-INFR-18 (Annex “B-4”); 
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(f) The total price of our Bid for this Contract based on the unit prices in the said Bill of 

Quantities, excluding any discounts offered in item (g) below, is: total Bid price in words 
and in figures; 

(g) the discounts we offer and the methodology for their application for this Contract are: 
_________________________; 
 

(h) our Bid shall be valid for a period of __________________ days after the date fixed for 
the opening of bids in accordance with the Bidding Documents, and it shall remain binding 
upon us and may be accepted by you at any time before the expiration of that period; 

 
(i) if our Bid is accepted and we received from you a Notice of Award, we commit, within ten 

(10) calendar days after our receipt of the said Notice, (1) to submit to you the required 
Performance Security and other documents prescribed in the Bidding Documents, and (2) 
to sign the Contract Agreement; 

 
(j) we understand that, if the contract is awarded to us, this Bid, together with your written 

acceptance thereof through your Notice of Award, shall constitute a binding contract 
between us, until a formal Contract Agreement is prepared and executed; 

 

(k) we understand that you are not bound to accept the Lowest Calculated Bid or any other 
Bid that you may receive.  

(l) We acknowledge that failure to sign each page of this Form of Bid and the accomplished 
Bill of Quantities shall be a ground for the rejection of our Bid. 
 

 

Name:  __________________________ 
In the capacity of:  ______________ 
Signed:  _____________________ 
Duly authorized to sign the Bid for and on behalf of:   
Date:  ________________________ 
 
 
 
 
 
 
 
 
 
 
 
--------------------------------------------------------------------------------------------------------- 
DPWH-INFR-09-2016 
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Form of Contract Agreement 
 

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year] between 
[name and address of PROCURING ENTITY] (hereinafter called the “Entity”) and [name and 
address of Contractor] (hereinafter called the “Contractor”).  

WHEREAS, the Entity is desirous that the Contractor execute [name and identification 
number of contracts] (hereinafter called “the Works”) and the Entity has accepted the Bid for 
[insert the amount in specified currency in numbers and words] by the Contractor for the 
execution and completion of such Works and the remedying of any defects therein.  

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:  

1. In this Agreement, words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter referred 
to.  

2. The following documents shall be attached, deemed to form, and be read and 
construed as part of this Agreement, to wit:  

(a) General and Special Conditions of Contract;  

(b) Drawings/Plans;  

(c) Specifications;  

(d) Invitation to Apply for Eligibility and to Bid;  

(e) Instructions to Bidders;  

(f) Bid Data Sheet;  

(g) Addenda and/or Supplemental/Bid Bulletins, if any;  

(h) Bid form, including all the documents/statements contained in the  
Bidder’s bidding envelopes, as annexes;  

(i) Eligibility requirements, documents and/or statements;  

(j) Performance Security;  

(k) Notice of Award of Contract and the Bidder’s conforme thereto;  

(l) Other contract documents that may be required by existing laws and/or 
the Entity.  

3. In consideration of the payments to be made by the Entity to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Entity to 
execute and complete the Works and remedy any defects therein in conformity 
with the provisions of this Contract in all respects.  

4. The Entity hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying of defects wherein,  
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the Contract Price or such other sum as may become payable under the 
provisions of this Contract at the times and in the manner prescribed by this 
Contract.  

IN WITNESS whereof the parties thereto have caused this Agreement to be executed 
the day and year first before written. 

Signed, sealed, delivered by   the   (for the Entity)  

Signed, sealed, delivered by   the (for the   
Contractor). 

Binding Signature of PROCURING ENTITY   

________________________________________________  

Binding Signature of Contractor   

_____________________________________________  

 

[Addendum showing the corrections, if any, made during the Bid evaluation should be attached 
with this agreement] 
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Omnibus Sworn Statement 
 

REPUBLIC OF THE PHILIPPINES) 

CITY/MUNICIPALITY OF ______ ) S.S. 

 AFFIDAVIT 

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address 
of Affiant], after having been duly sworn in accordance with law, do hereby 
depose and state that: 

1. [Select one, delete the other:] 

[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name of Bidder] 
with office address at [address of Bidder]; 

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and designated 
representative of [Name of Bidder] with office address at [address of Bidder]; 

2. [Select one, delete the other:] 

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of [Name of 
Bidder], I have full power and authority to do, execute and perform any and all acts necessary 
to participate, submit the bid, and to sign and execute the ensuing contract for [Name of the 
Project] of the [Name of the Procuring Entity], as shown in the attached duly notarized Special 
Power of Attorney; 

[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and authority to 
do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and 
execute the ensuing contract for [Name of the Project] of the [Name of the Procuring Entity], as 
shown in the attached [state title of attached document showing proof of authorization (e.g., duly 
notarized Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney, 
whichever is applicable;)]; 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the Philippines 
or any of its agencies, offices, corporations, or Local Government Units, foreign government/foreign 
or international financing institution whose blacklisting rules have been recognized by the 
Government Procurement Policy Board, by itself or by relation, membership, association, 
affiliation, or controlling interest with another blacklisted person or entity as defined and 
provided for in the Uniform Guidelines on Blacklisting; 

  

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of 
the original, complete, and all statements and information provided therein are true and correct; 

  

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted; 

 

6. [Select one, delete the rest:] 
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[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the Procuring 
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and 
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the 
project consultants by consanguinity or affinity up to the third civil degree; 

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is related to 
the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the 
Technical Working Group, and the BAC Secretariat, the head of the Project Management Office 
or the end-user unit, and the project consultants by consanguinity or affinity up to the third civil 
degree; 

[If a corporation or joint venture:] None of the officers, directors, and controlling stockholders of 
[Name of Bidder] is related to the Head of the Procuring Entity, members of the Bids and 
Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head 
of the Project Management Office or the end-user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree; 

7. [Name of Bidder] complies with existing labor laws and standards; and 
8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance with 

the Philippine Bidding Documents, which includes: 
a. Carefully examining all of the Bidding Documents; 
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract; 
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and 
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project]. 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, personnel or representative 
of the government in relation to any procurement project or activity. 

10. In case advance payment was made or given, failure to perform or deliver any of the 
obligations and undertakings in the contract shall be sufficient grounds to constitute criminal 
liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or abuse of 
confidence through misappropriating or converting any payment received by a person or 
entity under an obligation involving the duty to deliver certain goods or services, to the 
prejudice of the public and the government of the Philippines pursuant to Article 315 of Act 
No. 3815 s. 1930, as amended, or the Revised Penal Code. 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 
____________, Philippines. 

[Insert NAME OF BIDDER OR ITS AUTHORIZED 
REPRESENTATIVE] 

[Insert signatory’s legal capacity] 

                      Affiant 

 

 

[Jurat] 

[Format shall be based on the latest Rules on Notarial Practice] 
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---------------------------------------------------------------------------------------------------------- 
KEY PERSONNEL’S AFFIDAVIT OF COMMITMENT TO WORK ON THE CONTRACT 
 

 
 

Date of Issuance 
 
 
Name of Head of Procuring Entity 
Position 
Name of Procuring Entity 
Address 
 
 
Dear Sir/Madame:  
 
1. I confirm that Name of Contractor has engaged my services for the position of     

________      in the above-stated Contract if it is awarded to the Contractor.  
 

2. I, therefore, commit to assume the said position in the above-stated Contract once it 
is awarded to the Contractor, and I shall employ the best care, skill, and ability to 
perform the duties of such position in accordance with the Conditions of Contract, 
Specifications, Drawings, and other provisions of the Contract Agreement. I am aware 
that I have to stay in the jobsite for the duration of my assignment.  

 

3. I do not allow the use of my name to enable the Contractor to qualify for the above-
stated Contract without my commitment to assume the said position, since I 
understand that to do so shall be a sufficient ground for my disqualification from this 
Contract and future biddings of the DPWH.  

 

4. I submit, and certify as true and correct, my biodata as follows:  
 

a. Name     : ____________________________________________                          
b. Date of Birth    : ____________________________________________  
c. Nationality   : ____________________________________________  

 
d. Educational Attainment: ____________________________________________  
e. Specialty   : ____________________________________________  
f. PRC License No. and Date: ____________________________________________  

 
g. Employment Record  : ____________________________________________  

 
Name & Address of 
Employer 

Position From 
Mo./Yr. 

To 
Mo./Yr. 

Total Period 
Yrs. & Mos. 
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h. Work Experience (Projects Handled):  

 
i. Proj. Name & Location 
ii.  Owner’s Name & Address 
iii. My Position 

i. Proj. Description 
ii. Total Proj. Cost 

i. Part of 
Proj. I     
Handled 

ii. Cost of Part 

j. Start 
Date 

ii. Compl. Date 

Completed Projects:     
    
    
    
    
    
On-going Projects:     
    
    
    
    
    

(use another sheet, if necessary)  
 
 
 
 
Very truly yours,  
 
 
Name and Signature of Personnel 
 
 
 
Noted by:  
 
 
Name and Signature of Contractor’s Authorized Representative 
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REPUBLIC OF THE PHILIPPINES) 
CITY OF ______________)  
 

SUBSCRIBED and SWORN TO before me this _____ day of ______________, 20 ___ 
at __________________, affiant exhibiting to me his/her Residence Certificate No. 
__________ issued at __________________________ on 
_______________________.  
 

  
 
 
 

 __________________  
      
 

   Notary Public  

 
Doc. No.   ___________________  

  
Until            
__________________   

Page No.   ___________________   PTR No.      __________________  
Book No.  ___________________   Issued at      

__________________  
Series No. ___________________   Issued on     

__________________  
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: : Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
 
 
LIST OF CONTRACTOR’S MAJOR CONSTRUCTION AND LABORATORY EQUIPMENT UNITS TO BE ASSIGNED TO THE 
CONTRACT  
SUPPORTED BY CERTIFICATION OF AVAILABILITY 
 
Business Name: __________________________________________________ 
Business Address: __________________________________________________ 
  __________________________________________________ 
 

Description Model 
/ Year 

Capacity 
Performance/Size 

Plate 
No. 

Motor 
No. 
Body No. 

Location Condition Proof of 
Ownership 
Lease 
Purchase 

A. Owned        
I        
II        
III        
IV        
V        
        
B. Leased        
I        
II        
III        
IV        
V        
        
C. Under Purchase 
Agreement 

       

I        
II        
III        
IV        
V        

 
1.  Attached are copies of sales invoice Registration Certificate from LTO 
2.  Attached are the certifications from the lessors that the equipment units under B (Leased) shall be available for this contract 
3.  Attached are the certifications from the vendors that the equipment units under C (Purchase Agreements) shall be available 
for this contract 
 
Minimum major construction equipment requirement   Minimum major laboratory equipment 
requirement as prescribed in the Bid Data Sheet:    as prescribed in the Bid Data Sheet: 
 
___________________________________________   ___________________________________________ 
___________________________________________   ___________________________________________ 
___________________________________________   ___________________________________________ 
 
 
Name and Signature of Bidder’s Representative   Date: ____________________________ 
 
 
 
----------------------------------------------------------------------------------------------------------------------------------------------------------- 
DPWH-INFR-15-2016                                                                                                                                                              Page 1 of 1 
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Department of Public Works and Highways 
 
Contract ID: 25HF0095 
Contract Name: : Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 

BIDDER’S CHECKLIST OF REQUIREMENTS FOR ITS BID, INCLUDING 
TECHNICAL AND FINANCIAL PROPOSALS 

The Technical Proposal shall contain the following: 

If Joint Venture, PCAB Special JV License  
Bid Security (Form DPWH-INFR-10, or 11, and 12-2016 as applicable) 
Statement of all its on-going and completed government and private contracts within 
ten (10) years from the submission of bids, including contracts awarded but not yet 
started, if any 
 Duly initialed Organizational Chart for the Contract (Form DPWH-INFR-13-2016) 
Duly initialed Contractor’s List of Key Personnel for the Contract with their Qualification 
Data (Form DPWH-INFR-14-2016) 
Duly initialed List of Contractor’s Major Construction and Laboratory Equipment Units 
for the Contract, Supported by Certifications of Availability (Form DPWH-INFR-15-
2016) 
Omnibus Sworn Statement under RA 9184 – IRR Sec. 25.2b)iv) (Form DPWH-INFR-
16-2016) 

 

Signatory is proprietor/duly authorized representative of bidder.  
Full power and authority to perform acts or represent bidder. 
Not “blacklisted” or barred from bidding. 
Each document is authentic copy of original, complete, and correct.  
Authorizing Head of Procuring Entity to verify all documents submitted.  
Not related to HOPE, BAC, TWG, Secretariat, PMO/IU, within 3P

rd
P civil degree.  

Complies with existing labor laws and standards.  
Aware of and undertaken responsibilities as a bidder.  
Did not give any commission, amount, fee, or consideration.  

 
The Financial Proposal shall contain the following: 

Duly signed Bid Form (DPWH-INFR-09-2016) 
 
Duly signed Bid Prices in the Bill of Quantities (Forms DPWH-INFR-17 & 18-2016) 
  
Duly initialed Detailed Estimates 
 
Duly initialed Cash Flow by Quarter (Form DPWH-INFR-19)  

 
---------------------------------------------------------------------------------------------------------------- 
DPWH-INFR-20-2016 
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Department of Public Works and Highways 
 

Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
 

CEBU 3RD 
DISTRICT ENGINEERING OFFICE 

Ibo, Poblacion, Toledo City, Cebu 
 
CHECKLIST OF CONTRACT DOCUMENTS AND SUPPORTING DOCUMENTS 
 
A.  The Contract itself shall include the following: 

 
1.  Contract Agreement 
 
2.  Documents forming part of the Contract Agreement in the following order of priority: 

 
a.    Notice of Award with the Contractor’s signed “conforme” 
b.    Contractor’s Bid comprised of its Technical and Financial Proposals, as 

calculated by the Procuring Entity and confirmed by the Contractor through the NOA 
c.    Bidding Documents (BDs), other than items (2)(d) to (2)g below for the Contract, with 

Bulletins. 
d.    Specifications.    Drawings    
f.     Special Conditions of Contract (SCC) 
g.    General Conditions of Contract (GCC) 
h.    Performance Security 
i.     Integrity Pledge under Department Order No. 86, series of 2013 
j.     Other Contract Documents 
        
      (1)   Construction Methods 
      (2)   Construction Schedule in the form of PERT/CPM Diagram or Precedence 

Diagram and Bar Chart with S-Curve, or other approved tools of project 
scheduling, and Cash Flow 

      (3)   Manpower Schedule 
      (4)   Equipment Utilization Schedule 

(5)   Construction Safety and Health Program, as initially approved by the Head of the      
       Procuring Entity 

      (6) Contractor’s All Risk Insurance (CARI) 
The documents in items 1 and 2b to 2g above shall be provided by the Procuring Entity. 
As indicated in the NOA, the documents in items 2a, and 2h to 2j shall be submitted by the winning bidder 
to the Procuring Entity within ten (10) calendar days from the date of its receipt of the NOA. 

 
B.  The following are the required supporting documents for the Contract: 

1.  Approved Program of Work (Annex “L””) 
 

2.   Certificate of Availability of Funds (CAF) (Annex “N”) 
 

3.  Abstract of Bids as Calculated (Annex “O”)  
4.  Approved BAC Resolution Declaring the Bidder with the LCRB and 

Recommending Award  thereto (Annex “P”) 

----------------------------------------------------------------------------------------------------------------------------------------------------------- 
DPWH-INFR-50-2016         Page 1 of 1 
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Department of Public Works and Highways 
 
Contract ID: 25HF0095 
Contract Name: Convergence and Special Support Program – Rainwater Collector System (Cluster 2) 

1. Construction of Rainwater Collector System (RWCS), Tag-amakan Elementary School, Asturias; 
2. Construction of Rainwater Collector System (RWCS), Gregoria Milan Memorial Elementary School, Balamban; 
3. Construction of Rainwater Collector System (RWCS), Captain Claudio Elementary School, Toledo City; 
4. Construction of Rainwater Collector System (RWCS), Bulongan Elementary School, Toledo City; 
5. Construction of Rainwater Collector System (RWCS), Guibungan Central School, Barili; 
6. Construction of Rainwater Collector System (RWCS), Kandingan Elementary School, Aloguinsan; 
7. Construction of Rainwater Collector System (RWCS), Binabag Elementary School, Pinamungajan; 
8. Construction of Rainwater Collector System (RWCS), Lut-od Elementary School, Pinamungajan; 
9. Construction of Rainwater Collector System (RWCS), San Juan Elementary School, Tuburan, and; 
10. Construction of Rainwater Collector System (RWCS), Vicente Cabahug National High School, Tuburan 

Location of the Contract: Asturias, Balamban, Toledo City, Barili, Aloguinsan, Pinamungajan and Tuburan 
 

CONTRACTOR’S CONSTRUCTION SAFETY AND HEALTH PROGRAM 
 

Date 
 
To: Name of the Head of the Procuring Entity 
Address 
 
Pursuant to the provisions of Section 37.2.3 of the Implementing Rules and Regulations of 
Republic Act No. 9184 and in accordance with the provisions of Department Order No. 129, 
series of 2014, of the Department of Public Works and Highways (DPWH) and the provisions 
of the Memorandum dated 17 July 2014 of the Department of Labor and Employment (DOLE), 
we hereby submit to you, as part of the contract documents for the abovementioned contract 
awarded to us, our Construction Health and Safety Program which, once approved by the 
DPWH and concurred in by the DOLE Regional Office concerned, shall be implemented by us 
for the said contract. 
 
1.  Construction Safety and Health Committee: State the composition of the Contractor’s 

Construction Safety and Health Committee, if one has been formed. Otherwise, state 
an undertaking of the Contractor to organize such committee and appoint its members 
before the start of construction work at the project site. 

 
2.  Specific Safety Policies: State the specific safety policies which the Contractor 

undertakes to observe and maintain in its construction site, including the frequency of 
and persons responsible for conducting toolbox and gang meetings. 

 
3.  Penalties and Sanctions: State the penalties and sanctions for violations of the 

Construction Safety and Health Program. 
 
4.  Training: State the frequency, content and persons responsible for orienting, 

instructing, and training all workers at the site with regard to the Construction Safety 
and Health Program under which they operate. 

 
5.  Waste Disposal: State the manner of disposing waste arising from the construction. 
 
Submitted by: 
 
Name and Signature of Authorized Officer of the Bidder 
Position 
 
---------------------------------------------------------------------------------------------------------------------------------------------------------- 
DPWH-INFR-49-2016 


