



Contract ID: 25OI0149

Contract Name: Construction of Four (4) Storey Four (4) Classroom School Building at Las Piñas City Technical Vocational High School, Las Piñas City

Location : Las Piñas City

Supplemental Bulletin No. 131
June 11, 2025

**Subject: Correction of Bill of Quantity (BOQ) and Approved Budget
for the Contract (ABC)**

This Supplemental Bulletin No. 131 is being issued to amend provisions in the Bidding Documents (BD's) for the above stated contract, as follows:

Increased/Decreased of Item of Work

Item No.	Description	Current Provision of BDS (including Previous Amendments)	Amendments Provision of BDS under the Supplemental Bulletin
Part III: Civil, Mechanical, Electrical and Sanitary Plumbing Works Part A: Earthworks			
803(1)a	Structure Excavation (Common Soil)	310.44 cu.m.	182.77 cu.m.
804(1)a	Embankment from Structure Excavation	190.98 cu.m.	71.78 cu.m.
804(2)a	Embankment from Common Borrow by Equipment	39.90 cu.m.	31.17 cu.m.
804(7)	Gravel Fill	29.29 cu.m.	20.09 cu.m.
Part III: Civil, Mechanical, Electrical and Sanitary Plumbing Works Part B: Plain and Reinforced Concrete Works			
900(1)d	Structural Concrete (Class A, 4000psi @ 28 days)	318.20 cu.m.	255.54 cu.m.
900(1)c	Structural Concrete (Class A, 3000 psi @ 28 days)	13.30 cu.m.	11.88 cu.m.
902(1)a1	Reinforcing Steel (Deformed) Grade 40	20,111.87 kg	16,555.08 kg



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
LAS PIÑAS – MUNTINLUPA DISTRICT ENGINEERING OFFICE
2nd Street, Port Area, Manila



902(1)a2	Reinforcing Steel (Deformed) Grade 60	36,056.66 kg	26,413.82 kg
903(2)	Formworks and Falseworks	1,482.59 sq.m.	1,211.85 sq.m.
Part III: Civil, Mechanical, Electrical and Sanitary Plumbing Works Part C: Finishing Works			
1046(2)a1	100mm CHB Non-Load Bearing (including Reinforcing Steel)	165.56 sq.m.	182.12 sq.m.
1046(2)a2	150mm CHB Non-Load Bearing (including Reinforcing Steel)	543.81 sq.m.	598.19 sq.m.
1021(1)c	Plain Cement Floor Finish with Floor Hardener	481.93 sq.m.	530.12 sq.m.
1003(15)c	Pre-cast Concrete Moulding (50x100 at RC Parapet)	87.20 meter	95.92 meter
1027(1)	Cement Plaster Finish	1,698.02 sq.m.	2,023.89 sq.m.
1003(1)a1	4.5mm Fiber Cement Board on Metal Frame Ceiling	173.26 sq.m.	94.05 sq.m.
1016(1)a	Cement Based Waterproofing	285.98 sq.m.	99.00 sq.m.
1032(1)a	Painting Works (Masonry Painting)	2,164.70 sq.m.	2,381.17 sq.m.
1032(1)b	Painting Works (Wood Painting)	275.43 sq.m.	206.43 sq.m.
1032(1)c	Painting Works (Metal Painting)	328.26 sq.m.	361.09 sq.m.

1047(8)a	Structural Steel, Trusses	2,131.88 kg	2,201.73 kg
1047(8)b	Structural Steel Purlins	1,407.60 kg	1,548.36 kg
1047(5)d	Metal Structure Accessories (Steel Plates)	470.32 kg	298.82 kg
1047(5)b	Metal Structure Accessories (Sagrods)	50.51 kg	55.56 kg
1047(4)	Metal Structure Accessories (Crossbracing)	93.22 kg	82.04 kg
1047(4)a	Metal Structure Accessories (Turnbuckle)	10.00 each	8.00 each
Part III: Civil, Mechanical, Electrical and Sanitary Plumbing Works Part E: Plumbing / Sanitary Works			
1001(5)a	Catch Basin	13.00 each	4.00 each



Additional Item of Work

Item No.	Description	Quantity / Unit
Part III: Civil, Mechanical, Electrical and Sanitary Plumbing Works Part B: Plain and Reinforced Concrete Works		
901(1)	Lean Concrete (for manual mixing)	11.04 cu.m.
Part III: Civil, Mechanical, Electrical and Sanitary Plumbing Works Part C: Finishing Works		
1000(1)	Soil Poisoning	17.82 liter
1009(1)a	Aluminum Windows	1.00 l.s.
1005(6)	Steel Window	1.00 l.s.
1038(1)	Reflective Insulation	18.56 sq.m.
1013(2)c	Fabricated Metal Roofing Accessory (Gutter, 0.60 mm thick)	48.80 meter
Part III: Civil, Mechanical, Electrical and Sanitary Plumbing Works Part F: Electrical Works		
1102(18)	Solar Panel with inverter, battery and other devices	1.00 l.s.
1208(1)	Fire Alarm System	1.00 l.s.
1105(20)	Network Cabling	1.00 l.s.
1106(1)	CCTV System	1.00 l.s.

Deleted Item of Work

Item No.	Description	Quantity / Unit
Part III: Civil, Mechanical, Electrical and Sanitary Plumbing Works Part C: Finishing Works		
1018(1)	Glazed Tiles and Trims	191.16 sq.m.
1018(2)	Unglazed Tiles	47.09 sq.m.



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
LAS PIÑAS – MUNTINLUPA DISTRICT ENGINEERING OFFICE
2nd Street, Port Area, Manila



Approved Budget for the Contract (ABC)

Current Provision of BDS (Including Previous Amendment)	Amendments Provision of BDS Under the Supplemental Bulletin
19,899,999.51	19,949,587.24

This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For guidance and information of all concerned.


JAIME P. BAQUIRAN
BAC – Chairperson

NCR.17/EGS