



Contract ID: 25OI0150

Contract Name: Construction of Four (4) Storey Four (4) Classroom School Building at Las Piñas National High School, Las Piñas City

Location : Las Piñas City

**Supplemental Bulletin No. 132**  
**June 11, 2025**

**Subject: Correction of Bill of Quantity (BOQ) and Approved Budget  
for the Contract (ABC)**

This Supplemental Bulletin No. 132 is being issued to amend provisions in the Bidding Documents (BD's) for the above stated contract, as follows:

Increased/Decreased of Item of Work

Item No.	Description	Current Provision of BDS (including Previous Amendments)	Amendments Provision of BDS under the Supplemental Bulletin
Part III: Civil, Mechanical, Electrical and Sanitary Plumbing Works Part A: Earthworks			
804(7)	Gravel Fill	29.29 cu.m.	<b>29.47</b> cu.m.
Part III: Civil, Mechanical, Electrical and Sanitary Plumbing Works Part B: Plain and Reinforced Concrete Works			
<b>902(1)a1</b>	Reinforcing Steel (Deformed) Grade 40	20,111.87 kg	<b>20,060.10</b> kg
Part III: Civil, Mechanical, Electrical and Sanitary Plumbing Works Part C: Finishing Works			
1046(2)a1	100mm CHB Non-Load Bearing (including Reinforcing Steel)	165.56 sq.m.	<b>173.96</b> sq.m.
1046(2)a2	150mm CHB Non-Load Bearing (including Reinforcing Steel)	543.81 sq.m.	<b>534.09</b> sq.m.
1027(1)	Cement Plaster Finish	1,698.02 sq.m.	<b>1,706.96</b> sq.m.
1003(1)a1	4.5mm Fiber Cement Board on Metal Frame Ceiling	173.26 sq.m.	<b>23.93</b> sq.m.
1018(1)	Glazed Tiles and Trims	191.16 sq.m.	<b>94.32</b> sq.m.



Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
**LAS PIÑAS – MUNTINLUPA DISTRICT ENGINEERING OFFICE**  
2<sup>nd</sup> Street, Port Area, Manila



1018(2)	Unglazed Tiles	47.09 sq.m.	<b>23.93</b> sq.m.
1016(1)a	Cement Based Waterproofing	285.98 sq.m.	<b>251.24</b> sq.m.
1032(1)a	Painting Works (Masonry Painting)	2,164.70 sq.m.	<b>2,173.64</b> sq.m.
1032(1)b	Painting Works (Wood Painting)	275.43 sq.m.	<b>117.12</b> sq.m.

Additional Item Work

Item No.	Description	Quantity / Unit
Part III: Civil, Mechanical, Electrical and Sanitary Plumbing Works Part C: Finishing Works		
1009(1)a	Jalousie Windows	1.00 l.s.
1006(6)	Steel Doors and Frames	1.00 l.s.
1005(6)	Steel Window	1.00 l.s.

Deleted Item Work

Item No.	Description	Quantity / Unit
Part III: Civil, Mechanical, Electrical and Sanitary Plumbing Works Part C: Finishing Works		
1005(6)	Window Grilles	1.00 l.s.

Approved Budget for the Contract (ABC)

Current Provision of BDS (Including Previous Amendment)	Amendments Provision of BDS Under the Supplemental Bulletin
19,899,999.51	<b>19,899,965.91</b>

This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For guidance and information of all concerned.

  
**JAIME P. BAQUIRAN**  
BAC – Chairperson