

Department of Public Works and Highways (DPWH)

Contract ID : 25LO-0067
Contract Name : Construction of Drainage Structure along Road – Maharlika Highway – (S01364MN) K1481+046 – K1481+221, K1481+221 – K1481+246, (S00062MN) K1482+727 – K1482+752, Davao del Norte
Location of the Contract : Panabo City, Davao del Norte

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

THIS CONTRACT AGREEMENT, made this _____ day of _____ 2025, by and between:

The **GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES** through the Department of Public Works and Highways (DPWH), Regional Office XI, represented herein by **JUBY B. CORDON**, Regional Director, duly authorized for this purpose, with main office address at R. Magsaysay Avenue, Davao City, hereinafter referred to as the "**PROCURING ENTITY**";

-and-

E.F. ALAMILLO CONSTRUCTION AND SUPPLY, a single proprietorship organized and existing under and by virtue of laws of the Republic of the Philippines, with main office address at 5th St., Gov. Paciano Bangoy, Agdao Dist., Davao City, represented herein by **EDUARD F. ALAMILLO**, Owner, duly authorized for this purpose, hereinafter referred to as the "**CONTRACTOR**";

WITNESSETH:

WHEREAS, the **PROCURING ENTITY** is desirous, that the **CONTRACTOR** execute the works under **Contract ID: 25LO-0067: Construction of Drainage Structure along Road – Maharlika Highway – (S01364MN) K1481+046 – K1481+221, K1481+221 – K1481+246, (S00062MN) K1482+727 – K1482+752, Davao del Norte**, hereinafter called "the Works," and the **PROCURING ENTITY** has accepted the Calculated Bid of the **CONTRACTOR** for the execution and completion of the Works at the calculated unit bid prices shown in the attached Bill of Quantities, a total Contract price of **Thirty-One Million Eight Hundred Thirty-Six Thousand Three Pesos and 36/100 (Php 31,836,003.36)** to be completed within **One Hundred Eighty (180) calendar days**.

NOW, THEREFORE, for and consideration of the foregoing premises, the parties hereto agree as follows:

1. In this **CONTRACT AGREEMENT**, words and expressions shall have the same meaning as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as part of this **CONTRACT AGREEMENT**, and shall be interpreted in the following order of priority:
 - a. This Contract Agreement
 - b. Documents forming part of the Contract Agreement:
 - (1) Notice of Award (NOA) with the **CONTRACTOR**'s signed "conforme" (Annex "D")
 - (2) Contractor's Bid in the Form of Bid, including its Technical and Financial Proposals, as calculated by the Procuring Entity and conformed to by the Contractor through the NOA (Annex "B")
 - (3) Bidding Documents with Bid Bulletins
 - (4) Specifications
 - (5) Drawings
 - (6) Special Conditions of Contract (SCC)
 - (7) General Conditions of the Contract (GCC)
 - (8) Performance Security (Annex "E")
 - (9) Integrity Pledge under Department Order No. 86, series of 2013
 - (10) Other Documents
 - (a) Construction Methods
 - (b) Construction Schedule in the form of PERT/CPM Diagram or Precedence Diagram and Bar Chart with S-Curve or other approved tools of project scheduling, and Cash Flow & (Annex "G")
 - (c) Manpower Schedule
 - (d) Equipment Utilization Schedule
 - (e) Construction Safety and Health Program initially approved by the Head of the Procuring Entity
 - (f) Contractors' All Risk Insurance (CARI)
 - (g) Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.

Witnesses:

For the Contractor

FLANER E. CORDON
Regional Director

For the Entity

Subject to the provisions of
Executive Order No. 91, s. 2019

MARIA MONALISSA M. REYES
Accountant IV

E.F. ALAMILLO CONSTRUCTION
AND SUPPLY
BY:

EDUARD F. ALAMILLO
Owner

DEPARTMENT OF PUBLIC WORKS
AND HIGHWAYS – REGION XI
BY:

JUBY B. CORDON
Regional Director

Department of Public Works and Highways (DPWH)

Contract ID : 25L0-0067
 Contract Name : Construction of Drainage Structure along Road – Maharlika Highway – (S01364MN) K1481+046 – K1481+221, K1481+221 – K1481+246, (S00062MN) K1482+727 – K1482+752, Davao del Norte
 Location of the Contract : Panabo City, Davao del Norte

3. In consideration of the payments to be made by the PROCURING ENTITY to the CONTRACTOR as hereinafter mentioned, the CONTRACTOR hereby covenants with the PROCURING ENTITY to execute and complete the Works and remedy any defects therein in conformity with the provisions of this **CONTRACT AGREEMENT** in all respects.

The following are the quantities and items of Work included in the scope of work:

Item No.	Description	Qty.	Unit	Unit Cost (P)	Total Amount (P)
Part A – FACILITIES FOR THE ENGINEER					
A.1.1(3)	Construction of Field Office for the Engineer	1.00	L.s.	158,228.50	158,228.50
A.1.1(16)	Operation and Maintenance of Field Office for the Engineer	6.00	Month	47,012.63	282,075.78
Part B – OTHER GENERAL REQUIREMENTS					
B.3	Permits and Clearances	1.00	L.s.	51,502.50	51,502.50
B.4(1)	Construction Survey and Staking	0.20	Km.	187,620.95	37,524.19
B.5	Project Billboard/Signboard (2 DPWH)	2.00	Each	5,333.10	10,666.20
B.5	Project Billboard/Signboard (2 DENR-EMB)	2.00	Each	5,333.10	10,666.20
B.5	Project Billboard/Signboard (2 COA)	2.00	Each	5,333.10	10,666.20
B.7(2)	Occupational Safety and Health Program	1.00	L.s.	330,517.06	330,517.06
B.8(1)	Traffic Management	6.00	Month	104,357.05	626,142.30
B.9	Mobilization/Demobilization	1.00	L.s.	242,234.80	242,234.80
Part C – EARTHWORKS					
100(1)	Clearing and Grubbing	0.63	Ha.	642,560.00	404,812.80
100(3)a1	Individual Removal of Trees, 150-300 mm dia., Small	31.00	Each	1,692.09	52,454.79
101(1)	Removal of Structures and Obstruction (Existing Drainage Structures)	1.00	L.s.	137,690.28	137,690.28
101(3)b5	Removal of Actual Structures/Obstruction, 0.28 m thick, PCCP (Unreinforced)	351.95	Sq.m.	180.35	63,474.18
101(4)c	Removal of Actual Structures/Obstruction, Curb and Gutter	97.17	Ln.m.	689.92	67,039.53
101(3)d	Removal of Actual Structures/Obstruction, 0.10 m thick, Sidewalk	1,861.59	Sq.m.	103.79	193,214.43
102(2)	Surplus Common Excavation	1,872.00	Cu.m.	204.85	383,479.20
103(1)a	Structure Excavation, Common Soil	1,516.30	Cu.m.	204.85	310,614.06
103(3)	Foundation Fill	51.00	Cu.m.	1,238.82	63,179.82
103(6)a	Pipe Culverts and Drain Excavation, Common Soil	1,922.00	Cu.m.	204.85	393,721.70
104(1)a	Embankment from Roadway/Structure Excavation, Common Soil	520.00	Cu.m.	206.34	107,296.80
105(1)a	Subgrade Preparation, Common Material	4,695.97	Sq.m.	38.49	180,747.89
Part D – SUBBASE AND BASE COURSE					
200(1)	Aggregate Subbase Course	944.00	Cu.m.	1,187.71	1,121,198.24
Part E – SURFACE COURSES					
311(1)c1	Portland Cement Concrete Pavement (Unreinforced), 0.23 m thick, 14 days	2,908.84	Sq.m.	1,618.23	4,707,172.15
311(1)g1	Portland Cement Concrete Pavement (Unreinforced), 0.33 m thick, 14 days	1,503.46	Sq.m.	2,064.82	3,104,374.28
Part F – DRAINAGE CONSTRUCTION					
404(1)a	Reinforcing Steel, Grade 40	52,835.00	Kg.	84.96	4,488,861.60
405(1)a3	Structural Concrete, 20.68 MPa, Class A, 28 days	392.00	Cu.m.	7,344.24	2,878,942.08

Witnesses:

For the Contractor

[Signature]
 MARIA MONALISSA M. REYES
 Accountant IV

For the Entity

Subject to the provisions of
 Executive Order No. 91, s. 2019

[Signature]
 MARIA MONALISSA M. REYES
 Accountant IV

E.F. ALAMILLO CONSTRUCTION
 AND SUPPLY

BY:

[Signature]
 EDUARD F. ALAMILLO
 Owner

DEPARTMENT OF PUBLIC WORKS
 AND HIGHWAYS – REGION XI

BY:

[Signature]
 JUBY B. CORDON
 Regional Director

Department of Public Works and Highways (DPWH)

Contract ID : 2510-0067
 Contract Name : Construction of Drainage Structure along Road – Maharilka Highway – (S01364MN) K1481+046 – K1481+221, K1481+221 – K1481+246, (S00062MN) K1482+727 – K1482+752, Davao del Norte
 Location of the Contract : Panabo City, Davao del Norte

Witnesses:
 For the Contractor

[Signature]
 MANUEL P. SORDANA

For the Entity
 Subject to the provisions of
 Executive Order No. 91, s. 2019

[Signature]
 MARIA MONALISSA M. REYES
 Accountant IV

Item No.	Description	Qty.	Unit	Unit Cost (P)	Total Amount (P)
Part G – DRAINAGE AND SLOPE PROTECTION STRUCTURES					
500(1)b1	Pipe Culverts, 610 mm dia., Class IV, RCPC	83.00	Ln.m.	4,610.91	382,705.53
500(1)b3	Pipe Culverts, 910 mm dia., Class IV, RCPC	47.00	Ln.m.	5,532.29	260,017.63
500(1)b7	Pipe Culverts, 1830 mm dia., Class IV, RCPC	183.00	Ln.m.	14,438.91	2,642,320.53
502(1)a7	Manholes, 1830 mm dia., Concrete	9.00	Each	58,273.73	524,463.57
502(1)b1	Manholes, 610 mm dia., CHB	10.00	Each	19,160.16	191,601.60
502(2)a1	Inlets, Type 610 mm dia.	51.00	Each	16,553.80	844,243.80
502(5)	Metal Frames and Gratings, Type	26.00	Pair	6,625.16	172,254.16
Part H – MISCELLANEOUS STRUCTURES					
600(5)	Concrete Curb, Precast	515.00	Pc.	2,636.42	1,357,756.30
600(7)	Curb and Gutter, Precast	1,264.00	Pc.	2,284.40	2,887,481.60
601(1)	Sidewalk, 100 mm thk.	785.77	Sq.m.	1,298.81	1,020,565.93
605(1)u4	Warning Signs, 450mm x 700mm, W4-2PA, Road Width Sign Road Narrows	1.00	Each	9,059.91	9,059.91
611(1)	Trees Furnishing and Transplanting	3,100.00	Each	202.01	626,231.00
612(1)	Reflectorized Thermoplastic Pavement Markings White	148.79	Sq.m.	1,033.48	153,771.49
807(9)	Paver Blocks	347.50	Sq.m.	992.90	345,032.75
GRAND TOTAL = Php 31,836,003.36					

- In consideration of the execution and completion of the Works by the CONTRACTOR, the PROCURING ENTITY hereby covenants to pay the CONTRACTOR, the unit prices in the CONTRACTOR's Calculated Bid, as applied to the actual quantities accomplished as certified by the PROCURING ENTITY under the provisions of the CONTRACT AGREEMENT at the times and in the manner prescribed by this CONTRACT AGREEMENT.
- Unjustified SLIPPAGE of more than 30 days in the original schedule would result in non-payment, the cancellation of the CONTRACT, blacklisting of the erring CONTRACTOR, and the entry of a NEW CONTRACTOR who will finish the project.
- The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any employees of the ENTITY (or any Philippine Government Instrumentality) to secure this contract.
- The CONTRACTOR shall pay taxes in full and on time and that failure to do so will entitle the Government to suspend payment for the services delivered by the contracting party.
- The CONTRACTOR shall likewise regularly present within the duration of the contract, a tax clearance from the BIR as well as a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with tax payments made thereon.
- The government hereby adopts the Cash Budgeting System (CBS) in accordance with provisions of Executive Order 91, s. 2019, effective 01 January 2019. Accordingly, the following are hereby directed:
 - All authorized appropriations shall be available for obligation and disbursement only until the end of each fiscal year (FY);
 - Obligations incurred by the National Government within each FY shall be implemented during the same FY. Goods and services corresponding to said obligations shall be delivered or rendered, inspected and accepted by the end of each FY; and

E.F. ALAMILLO CONSTRUCTION
 AND SUPPLY
 BY:

[Signature]
 EDUARDO ALAMILLO
 General Manager

DEPARTMENT OF PUBLIC WORKS
 AND HIGHWAYS – REGION XI
 BY:

[Signature]
 JUBY B. CORDON
 Regional Director

Department of Public Works and Highways (DPWH)

Contract ID : 25L0-0067
Contract Name : Construction of Drainage Structure along Road – Maharlika Highway – (S01364MN) K1481+046 – K1481+221, K1481+221 – K1481+246, (S00062MN) K1482+727 – K1482+752, Davao del Norte
Location of the Contract : Panabo City, Davao del Norte

- c) Payments for obligations incurred shall be made until the end of the extended payment period (EPP), which shall be three (3) months after the end of the validity of appropriations against which they were obligated, unless another period has been determined by the Department of Budget and Management (DBM), upon consultation with relevant agencies.

Appropriations covering financial subsidy to local government units (LGUs) shall be available for obligation and disbursement until the end of succeeding FY. On the other hand, appropriations for the statutory share of LGUs shall be available for obligation and disbursement until fully expended.

All funds transferred between or among government agencies and LGUs shall not be considered disbursed under this Section, until the transferred amounts have been actually utilized to pay for goods delivered and service rendered, inspected and accepted.

IN WITNESS WHEREOF, the parties hereto set their respective hands on the day, month and year first before written.

PROCURING ENTITY:

Represented by:


JUBY B. CORDON
Regional Director

CONTRACTOR:

Represented by:


EDUARD F. ALAMILLO
Owner

Witnesses :

Subject to the provisions of Executive
Order No. 91, s. 2019


MARIA MONALISSA M. REYES
Accountant IV

Witnesses :


PRAXED A. GONDAYA

Department of Public Works and Highways (DPWH)

Contract ID : 25LD-0067
Contract Name : Construction of Drainage Structure along Road – Maharlika Highway – (S01364MN) K1481+046 – K1481+221, K1481+221 – K1481+246, (S00062MN) K1482+727 – K1482+752, Davao del Norte
Location of the Contract : Panabo City, Davao del Norte

Witnesses:

For the Contractor

[Signature]
MARIA MONALISSA M. REYES

ACKNOWLEDGMENT

Republic of Philippines)
City of _____)

Before me, a Notary Public for and in the City of Davao, personally appeared:

NAME

COMM. TAX CERT. NO.

DATE/PLACE ISSUED

JUBY B. CORDON

06504443

0-0-

EDUARD F. ALAMILLO

269-431-31-002

0-0-

known to me and to me known to be the same persons who executed the foregoing instrument which consist of five (5) pages including this page on which this Acknowledgment is written and acknowledged to me that the same is their free and voluntary act and deed.

JUN 09 2025

WITNESS MY HAND AND SEAL, this _____ day of _____, 2025 in the city _____, Philippines.

E.F. ALAMILLO CONSTRUCTION

AND SUPPLY

BY:

EDUARD F. ALAMILLO

Owner

ATTY. ANTONIO L. LAOLAO, JR., CPA

Notary Public for Davao City

LGST LAW FIRM

Blvd. Cor. Artiga St., Davao City

Serial No. 2025-012-2026

Until December 31, 2026

IBP No. 499182 / 01.08.2025 / Davao City

PTR No. 0835755 / 12.27.2024 / Davao City

TIN 184-276-617

Roll No. 56412

MCLE Compliance No. VIII-0015244

Valid until April 14, 2028

Doc. No. *42*
Page No. *56*
Book No. *109*
Series of *005*



DEPARTMENT OF PUBLIC WORKS

AND HIGHWAYS – REGION XI

BY:

JUBY B. CORDON

Regional Director

