



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
SARANGANI DISTRICT ENGINEERING OFFICE
Kawas, Alabel, Sarangani Province



RESOLUTION NO. 111
Series of 2025

BAC RESOLUTION DECLARING FAILURE OF BIDDING AND RECOMMENDING
RE-PUBLICATION FOR CONTRACT ID NO. AND NAME:
25ME0109
CONSTRUCTION OF KAWAS WATER SYSTEM, KAWAS; ALABEL, SARANGANI PROVINCE

WHEREAS, the DPWH-Sarangani District Engineering Office, Alabel Sarangani Province advertised the Invitation to Bid for the above stated Project in the DPWH Website, the PhilGEPS and conspicuous place at the premises of the DPWH-Sarangani Engineering Office, Alabel, Sarangani Province continuously on **June 26 – July 15, 2025;**

WHEREAS, the scheduled opening of bids is July 15, 2025, immediately after the deadline for submission of Bids;

WHEREAS, in response to the said Invitation, the BAC received two (2) bids for the Contract as of the deadline for the submission of Bids on July 15, 2025;

WHEREAS, upon conducting the Preliminary Examination of the Technical proposal on July 15, 2025, the first bidder **R. Cordero Construction** was declared failed due to **Outdated Certificate of PhilGEPS Registration containing an expired Mayor's Permit data;**

WHEREAS, after conducting bid evaluation on July 22, 2025, the second bidder **BQPC Construction** was declared post-disqualified due to its failure to comply with the required minimum number of Key Personnel (Master Plumber and same person as pledged for the Project Engineer and Materials Engineer);

NOW, THEREFORE, We, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED to declare the above-stated project **"Failure of Bidding"** and recommend to the District Engineer for the re-publication of the same.



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
SARANGANI DISTRICT ENGINEERING OFFICE
Kawas, Alabel, Sarangani Province



RESOLUTION NO. 111
Series of 2025

BAC RESOLUTION DECLARING FAILURE OF BIDDING AND RECOMMENDING
RE-PUBLICATION FOR CONTRACT ID NO. AND NAME:
25ME0109
CONSTRUCTION OF KAWAS WATER SYSTEM, KAWAS; ALABEL, SARANGANI PROVINCE

WHEREAS, the DPWH-Sarangani District Engineering Office, Alabel Sarangani Province advertised the Invitation to Bid for the above stated Project in the DPWH Website, the PhilGEPS and conspicuous place at the premises of the DPWH-Sarangani Engineering Office, Alabel, Sarangani Province continuously on **June 26 – July 15, 2025;**

WHEREAS, the scheduled opening of bids is July 15, 2025, immediately after the deadline for submission of Bids;


WHEREAS, in response to the said Invitation, the BAC received two (2) bids for the Contract as of the deadline for the submission of Bids on July 15, 2025;

WHEREAS, upon conducting the Preliminary Examination of the Technical proposal on July 15, 2025, the first bidder **R. Cordero Construction** was declared failed due to **Outdated Certificate of PhilGEPS Registration containing an expired Mayor's Permit data;**

WHEREAS, after conducting bid evaluation on July 22, 2025, the second bidder **BQPC Construction** was declared post-disqualified due to its failure to comply with the required minimum number of Key Personnel (Master Plumber and same person as pledged for the Project Engineer and Materials Engineer);

NOW, THEREFORE, We, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED to declare the above-stated project **"Failure of Bidding"** and recommend to the District Engineer for the re-publication of the same.


RESOLVED, at DPWH – Sarangani District Engineering Office, Alabel, Sarangani Province, this 25th day of July 2025.


HERMON JEROME L. PAEZ
BAC Chairperson


EDWARD D. CARILLO
BAC Vice Chairperson


BEN R. CAMACHO
Provisional Member
(End-User Representative)


JILL ODESSA S. CASTARDO-GATDULA
Regular Member



LEO LABRADOR
Provisional Member
(For all types of Procurement)

APPROVED BY:


REY R. FRANCISCO
District Engineer
Date approved: _____


R12.14 NMO/RGS

RESOLVED, at DPWH – Sarangani District Engineering Office, Alabel, Sarangani Province, this 25th day of July 2025.


HERMON JEROME L. PAEZ
BAC Chairperson


EDWARD D. CARILLO
BAC Vice Chairperson


JILL ODESSA S. CASTARDO-GATDULA
Regular Member


LEO L. LABRADOR
Provisional Member
(For all types of Procurement)


BEN R. CAMACHO
Provisional Member
(End-User Representative)

APPROVED BY:


REY R. FRANCISCO
District Engineer
Date approved: _____

R12.14 NMO/RGS