

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID No. : 25LD0230
Contract Name : Construction of School Building, Cogon Elementary School,
Digos City, Davao del Sur
Location of the Contract : Digos City, Davao del Sur

Davao del Sur District Engineering Office
Lapu-lapu Street, Digos City

BAC RESOLUTION DECLARING FAILURE OF BIDDING FOR THE CONTRACT ID NO. 25LD0230 – CONSTRUCTION OF SCHOOL BUILDING, COGON ELEMENTARY SCHOOL, DIGOS CITY, DAVAO DEL SUR

RESOLUTION NO. 178 Series of 2025

WHEREAS, the Department of Public Works and Highways (DPWH), Davao del Sur District Engineering Office advertised the Invitation to Bid (IB) for the above stated Contract and posted in the websites of DPWH and PhilGEPS and at a conspicuous place at the office premises starting June 23, 2025;

WHEREAS, in response to the said IB, the Bids and Awards Committee (BAC) received two (2) bids for the Contract as of the deadline for the submission of bids on July 15, 2025;

WHEREAS, on July 15, 2025, the BAC conducted, opened and undertook the Preliminary Examination of the Technical Component of the Bids, and found that two (2) bidders passed the Preliminary Examination, as follows:

Bidder	Passed/Failed	If Failed, Reasons
GIMP CONSTRUCTION AND TRADING	Passed	
ATSR CONSTRUCTION CORP	Passed	

WHEREAS, immediately on the same day, the BAC conducted the Eligibility Check and found that two (2) bidders are eligible to participate in the bidding for this Contract, as follows:

Bidder	Eligible/Ineligible	If Failed, Reasons
GIMP CONSTRUCTION AND TRADING	Eligible	
ATSR CONSTRUCTION CORP	Eligible	

WHEREAS, thereafter on the same day, the BAC opened and conducted the Preliminary Examination of the Financial Component of the Bids and found that two (2) bidder passed the Preliminary Examination, as follows:

Bidder	Total Bid as Read	Passed/Failed	If Failed, Reasons
GIMP CONSTRUCTION AND TRADING	Php 4,875,500.00	Passed	
ATSR CONSTRUCTION CORP	Php 4,900,591.50	Passed	

WHEREAS, on July 16 – 17, 2025, the BAC, with the assistance of its Technical Working Group, conducted the Detailed Evaluation of the Bids that passed the Preliminary Examination, and came up with the following results:

Eligibility/Technical Documents

Bidder	Eligibility/Technical Requirements	Findings
GIMP CONSTRUCTION AND TRADING	2023 Audited Financial Statement (AFS)	Non-Responsive Bid (NRB) , no attached 2023 AFS
ATSR CONSTRUCTION CORP	Project Engineer (PE) Accreditation as per D.O. 148, Series of 2024	Non-Responsive Bid (NRB) , no attached PE Accreditation

Financial Documents

Bidder	Total Bid as Read (TBR)	Total Calculated Bid (TCB)	Reason for Variance, TCB vs TBR	% Variance of TCB from ABC	Ranking of TCB
GIMP CONSTRUCTION AND TRADING	Php 4,875,500.00	Php 4,875,500.00	None	-2.00%	1
ATSR CONSTRUCTION CORP	Php 4,900,591.50	Php 4,900,591.50	None	-1.50%	2

WHEREAS, Section 35.1(c) of the Updated 2016 Revised Implementing Rules of Republic Act No. 9184 provides that the BAC shall declare the bidding a failure when **All bids fail to comply with all the bid requirements**;

NOW, THEREFORE, we, the Members of the Bids and Awards Committee (BAC), DPWH, Davao del Sur District Engineering Office, hereby RESOLVE as it is hereby RESOLVED to **declare a failure of bidding** due to the reason stated above and further recommend a rebidding for the Contract ID No. **25LD0230 – Construction of School Building, Cogon Elementary School, Digos City, Davao del Sur**.

RESOLVED, at DPWH, Davao del Sur District Engineering Office, Digos City, this **22nd day of July 2025**.

Bids and Awards Committee (BAC)


ROMEO C. CANIBAN
 Chief, Construction Section
 BAC Chairperson


TEODORO M. MOMO, JR.
 Chief, Quality Assurance Section
 BAC Vice-Chairperson


VIRGINIA C. OÑEZ
 Chief, Planning and Design Section
 BAC Regular Member


RHEALYN D. SANTOS
 Engineer II
 BAC Provisional Member

Approved by:

NICOMEDES D. PARILLA, JR.

District Engineer

Date Approved: JUL 23 2025