



Contract ID: 25PG0083

Contract Name: Repair/Maintenance of Payawan River Revetment 1, Nayon, Lamut, Ifugao, Nayon, Lamut, Ifugao (Phase II), Nayon, Lamut, Ifugao

Location of the Contract: Lamut, Ifugao

BAC RESOLUTION DECLARING THE BIDDER WITH THE LOWEST CALCULATED RESPONSIVE BID AND RECOMMENDING AWARD THERETO

RESOLUTION NO. 25CW - 083

WHEREAS, the **Department of Public Works and Highways - Ifugao 1st District Engineering Office, Lagawe, Ifugao** advertised the Invitation to Bid for the above stated Contract and posted the same at the website of the DPWH, PhilGEPS and at a conspicuous place at the premises of the **Ifugao 1st District Engineering Office, Lagawe, Ifugao** continuously for seven calendar days starting on **June 11, 2025 – June 17, 2025**;

WHEREAS, in response to the said Invitation, the BAC received **Two (2)** bids for the Contract on the deadline for the Submission of Bids on **July 1, 2025**;

WHEREAS, on **July 1, 2025**, the BAC conducted, opened and undertook the Preliminary Examination of the Technical Component of the Bids, and found that the Bidders passed the Preliminary Examination, as follows:

Bidder	Passed/Failed	If Failed, Reasons
Wangjo Construction	Passed	
MSMV Construction and Supply	Passed	

WHEREAS, on the same day, the BAC conducted the Eligibility Check on the Bidders which passed the Preliminary Examination of the Technical Component of the Bids, and found out that the Bidders are eligible to participate in the bidding for this Contract, as follows:

Bidder	Eligible/ Ineligible	If Ineligible, Reasons
Wangjo Construction	Passed	
MSMV Construction and Supply	Passed	

WHEREAS, thereafter on the same day, the BAC opened and conducted the Preliminary Examination of the Financial Component of the Bids from the Bidders that passed the Eligibility Check, and found out that the Bids passed the Preliminary Examination as follows;

Bidder	Total Bid as Read	Passed/ Failed	If Failed, Reasons
Wangjo Construction	2,748,667.23	Passed	
MSMV Construction and Supply	2,749,306.66	Passed	

WHEREAS, on **July 7, 2025**, the BAC, with the assistance of its Technical Working Group, conducted the Detailed Evaluation of the Bids that passed the Preliminary Examination, and came up with the following results which showed that **Wangjo Construction** is the Bidder with the Lowest Calculated Bid:



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
IFUGAO 1st DISTRICT ENGINEERING OFFICE
Lagawe, Ifugao, Cordillera Administrative Region



Contract ID: 25PG0083

Contract Name: Repair/Maintenance of Payawan River Revetment 1, Nayon, Lamut, Ifugao, Nayon, Lamut, Ifugao (Phase II), Nayon, Lamut, Ifugao

Location of the Contract: Lamut, Ifugao

Bidder	Total Bid as Read (TBR)	Total Calculated Bid (TCB)	Reasons for Variance, TCB vs TBR	% Variance of TCB from ABC	Ranking of TCB
Wangjo Construction	2,748,667.23	2,748,667.23		1.83%	1 st
MSMV Construction and Supply	2,749,306.66	2,749,306.66		1.81%	2 nd

WHEREAS, upon post-qualification of the Bidder with the Single Calculated Bid, **Wangjo Construction**, the BAC found its bid responsive and, therefore, the bidder is post-qualified and its Bid should be declared Lowest Calculated Responsive Bid;


NOW, THEREFORE, we, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:

- To declare **Wangjo Construction** as the Bidder with the Lowest Calculated Responsive Bid (LCRB) for the abovementioned Contract; and
- To recommend to the **DISTRICT ENGINEER**, for approval, the award of the said Contract to **Wangjo Construction** with the LCRB at its total submitted bid as Read/Calculated in the amount of **Two Million Seven Hundred Forty Eight Thousand Six Hundred Sixty Seven Pesos and Twenty Three Centavos (Php 2,748,667.23)**.


RESOLVED, at Ifugao 1st District Engineering Office, Lagawe, Ifugao, this **21st** day of **July, 2025**.


JESSIE CRIS D. BOGNADON
BAC Chairperson


MICHAEL F. MARTIN
BAC Vice-Chairperson


JANICE MAE C. PULAO
BAC Regular Member


IAN B. TAYABAN
BAC Provisional Member


XERGIE PAUL T. GUMIDLI
BAC Provisional Member
(Maintenance Project)

Approved by:


DIOSDADO C. LOMIBAO
District Engineer

Date approved: 8/21/25