

**DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS**

Contract ID : **25GD0070**  
Contract Name: **Concreting of Brgy. Daga-Bago Grande FMR, Brgy. Daga-Bago Grande, Panay, Capiz**  
Location of the Contract: **Brgy. Daga-Bago Grande, Panay, Capiz**  
-----

**DPWH - CAPIZ 1<sup>ST</sup> DISTRICT ENGINEERING OFFICE**

Km. 1, Roxas City, Capiz, Philippines

**RESOLUTION OF THE BIDS AND AWARDS COMMITTEE, DPWH, CAPIZ 1<sup>ST</sup> DISTRICT ENGINEERING OFFICE TO CANCEL CONTRACT ID NO. 25GD0070 - CONCRETING OF BRGY. DAGA-BAGO GRANDE FMR, BRGY. DAGA-BAGO GRANDE, PANAY, CAPIZ**

**RESOLUTION NO. 0070-C**

Series of 2025

**WHEREAS**, an Invitation to Bid for Contract ID No. **25GD0070 - Concreting of Brgy. Daga-Bago Grande FMR, Brgy. Daga-Bago Grande, Panay, Capiz** was posted at the DPWH Website, PhilGEPS and at a conspicuous place at the premises of Department of Public Works and Highways Capiz 1<sup>st</sup> District Engineering Office, Kilometer 1, Roxas City, Capiz, continuously for seven (7) calendar days last **June 03 – 09, 2025**;

**WHEREAS**, the aforementioned procurement was requested by the OIC-Chief, Planning and Design Section to be procured through public bidding. Opening of bids was scheduled last **June 24, 2025**, with an Approved Budget for the Contract (ABC) of **PhP 29,850,000.00**;

**WHEREAS**, on **June 20, 2025**, Bid Bulletin No. 1 was issued to reset indefinitely the opening of bids;

**WHEREAS**, on **June 23, 2025**, Bid Bulletin No. 2 was issued to reset indefinitely the opening of bids;

**WHEREAS**, on **July 01, 2025**, Bid Bulletin No. 3 was issued to reschedule the deadline for the submission/dropping and opening of bids on July 03, 2025;

**WHEREAS**, on **July 02, 2025**, Bid Bulletin No. 4 was issued to reschedule the deadline for the submission/dropping and opening of bids on July 10, 2025;

**WHEREAS**, on **July 09, 2025**, Bid Bulletin No. 5 was issued to reschedule the deadline for the submission/dropping and opening of bids on July 17, 2025;

**WHEREAS**, on **July 15, 2025**, Bid Bulletin No. 6 was issued to reschedule the deadline for the submission/dropping and opening of bids on July 24, 2025;

**WHEREAS**, on **July 22, 2025**, Bid Bulletin No. 7 was issued to reschedule the deadline for the submission/dropping and opening of bids on July 29, 2025;

**WHEREAS**, on **July 28, 2025**, a memorandum was sent by the OIC-Chief, Planning and Design Section to the Bids and Awards Committee (BAC) requesting for the cancellation of procurement process for Contract ID No. **25GD0070 - Concreting of Brgy. Daga-Bago Grande FMR, Brgy. Daga-Bago Grande, Panay, Capiz**, due to further evaluation of the Detailed Engineering Design (DED) plans, which may result in changes in quantities and necessary adjustment in costing;

**DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS**


Contract ID : **25GD0070**  
Contract Name: **Concreting of Brgy. Daga-Bago Grande FMR, Brgy. Daga-Bago Grande, Panay, Capiz**  
Location of the Contract: **Brgy. Daga-Bago Grande, Panay, Capiz**  
-----

**WHEREAS**, due to the above reason, the Bids and Awards Committee deliberated and unanimously agreed to the cancellation of Contract ID No. **25GD0070**.


**NOW THEREFORE**, be it **RESOLVED**, as it is hereby **RESOLVED**, for and in consideration of the foregoing premises, that the procurement process for Contract ID No. **25GD0070 - Concreting of Brgy. Daga-Bago Grande FMR, Brgy. Daga-Bago Grande, Panay, Capiz** be cancelled.


**RESOLVED**, at **DPWH – Capiz 1<sup>st</sup> District Engineering Office, Km. 1, Roxas City, Capiz, Philippines**, this **28<sup>th</sup>** day of **July 2025**.

  
**VERLY A. TUPAZ**  
Engineer II  
BAC Provisional Member


  
**KIRSTIN ANN ALEXIS T. CELINO**  
Engineer II  
BAC Provisional Member  
(End-User, Construction Section)

  
**CHRISTINE M. BACUTA**  
Chief, Quality Assurance Section  
BAC Vice-Chairperson

  
**GLEND A C. ELVAS**  
OIC-Chief, Planning and Design Section  
BAC Regular Member

  
**ROSIEBY B. FLORES**  
Chief, Construction Section  
BAC Chairperson

Approved:

  
**CECIL LAWRENCE M. CRUZ**  
District Engineer  
Head of Procuring Entity  
Date: 28 JUL 2025