
Republic of the Philippines 

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS 
PAMPANGA 1ST DISTRICT ENGINEERING OFFICE 

City of San Fernando, Pampanga 

  

 
SUPPLEMENTAL BULLETIN NO. 22-D 

Series of 2025 

 

Attention: All Interested and Qualified Contractors 

Subject: Invitation to Bid posted at the DPWH Website and PhilGEPS on May 27, 2025 

– June 17, 2025 for the project with Contract ID Nos. 

25CG0216 : Flood Management Program: Construction/Maintenance of Flood 
Mitigation Structures and Drainage Systems – Construction of Slope 
Protection Structure along Palaman River, Minalin, Pampanga 
 

25CG0217 : Flood Management Program: Construction/Maintenance of Flood 
Mitigation Structures and Drainage Systems – Construction of Slope 
Protection Structure along Bulac River, Minalin, Pampanga 

 
Date:  July 3, 2025 
 
This Supplemental Bulletin No. 22-D is issued to amend the Change in Calendar Days, Change 
in Equipment and Change in Quantities for the above stated projects as follows. 

Posted in the DPWH Website and 
Philgeps (Bidding Date) 

Re-schedule of the Submission/Opening of 
bids 

 
From: July 8, 2025 

 
To: July 10, 2025 

(due to final review of POW) 

 
 

25CG0216 

➢ CHANGE IN CALENDAR DAYS 

FROM: 247 CALENDAR DAYS     TO: 254 CALENDAR DAYS 

➢ CHANGE IN EQUIPMENT 

FROM: 

Description Capacity Required Units 

Lowbed Trailer with Prime 
Mover (25 mt) 

  1 

Backhoe with Breaker 0.80m³/1.04yd³ 1 

Bulldozer   1 

Cargo Truck 9-10 mt 1 

Crawler Crane 36-40mt 1 

Dump Truck 12 yd³ 2 

Motorized Road Grader   1 

Payloader 1.50m³/1.95yd³ 1 

Vibratory Roller 10mt 1 
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Vibro Hammer 60 ton 1 

Water Truck/Pump 16000L 1 

 

TO: 

Description Capacity Required Units 

Lowbed Trailer with Prime 
Mover (25 mt) 

  1 

Backhoe with Breaker 0.80m³/1.04yd³ 1 

Cargo Truck 9-10 mt 1 

Chainsaw  1 

Cutting Outfit  1 

Joint Sealer Machine  1 

One Bagger Mixer 4-6 ft³/min 1 

Payloader – at disposal site 1.50m³/1.95yd³ 1 

Vibro Hammer 60 ton 1 

Water Pump, 100 mm suction Ø 50 mm 2 

Welding Machine, Gas/Diesel 
Driven 

300 A 1 

 

➢ CHANGE IN QUANTITIES 

FROM: 

Pay Item 
No. 

Description Unit Quantity 
Unit Price 

(Pesos) 
Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

PART A 
FACILITIES FOR THE 
ENGINEER 

  

  

A.1.1(11) 

Provision of 
Furniture/Fixtures, 
Equipment & 
Appliances for the 
Field Office for the 
Engineer 

l.s 1 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

A.1.1(8) 

Provision of Field 
Office for the 
Engineer (Rental 
Basis) 

Mo. 8.24 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

A.1.2(4) 

Provision of 4x2 
Pickup Type Service 
Vehicle for the 
Engineer on (Rental 
Basis) 

Veh-
Mo. 8.24 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

A.1.2(6) 
Operation and 
Maintenance of 4x2 
Pickup Type Service 

Veh-
Mo. 8.24 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 
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Vehicle for the 
Engineer  

A.1.4(1) 
Provision of Progress 
Photographs 

Mo. 8.24 

In words:_________________ 
______________________ 
In figures: 
Php__________________ 
 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

PART B 
OTHER GENERAL 
REQUIREMENTS 

  
  

B.5(1) 
Project Billboard / 
Signboard 

Ea. 3 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

B.7(1) 
Occupational Safety 
and Health 

l.s 1 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

B.9(1) 
Mobilization / 
Demobilization 

l.s 1 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

VOLUME III    
  

PART C EARTHWORK   
  

801 (1) 
Removal of 
Structures and 
Obstruction 

l.s 1 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

802(2) 
Surplus Common 
Excavation 

Cu.m 2565 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

804(2)a 
Embankment from 
Borrow – Common 
Soil 

Cu.m 1543 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

PART D 
REINFORCED 
CONCRETE 

  

  

900(1)i 
Structural Concrete –
Class A, 28 days  

Cu.m 457.56 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

902(1)a1 
Reinforcing Steel 
(Deformed)- Grade 
40  

Kg. 30178 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

PART L 
FLOOD AND RIVER 
CONTROL AND 
DRAINAGE 

  

  

PART L-A EARTHWORK   
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1700(1) 
Clearing and 
Grubbing  

Sq.m 1350 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

1700(3)a2 
Individual Removal of 
Trees – 301 mm-500 
mm dia. 

Ea. 25 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

1701(1) 
Unsuitable 
Excavation 

Cu.m 20823 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

1702(1)a 
Structure Excavation - 
Common Soil 

Cu.m 805 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

1702(4)b 

Shoring, Cribbing and 
Drain Excavation - 
Cribbing/Cofferdamm
ing 

l.s 1 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

PART L - B 
BANK AND SLOPE 
PROTECTION WORKS 

  

  

1712(1) 
Concrete Slope 
Protection 

Cu.m 1189 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

1717(2)a1 
Sheet Piles - Steel, 
Slope Protection 

m. 14303.88 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 
 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

VOLUME II    
  

PART D 
SUBBASE AND BASE 
COURSE 

  

  

200(1) 
Aggregate Subbase 
Course 

Cu.m 708 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

PART E SURFACE COURSES   
  

311(1)c1 

Portland Cement 
Concrete Pavement 
(Unreinforced) – 
0.23m thick, 14 days 

sq.m 3538.50 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 
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TO: 

Pay Item 
No. 

Description Unit Quantity 
Unit Price 

(Pesos) 
Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

PART A 
FACILITIES FOR THE 
ENGINEER 

  

  

A.1.1(11) 

Provision of 
Furniture/Fixtures, 
Equipment & 
Appliances for the 
Field Office for the 
Engineer 

l.s 1 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

A.1.1(8) 

Provision of Field 
Office for the 
Engineer (Rental 
Basis) 

Mo. 8.47 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

A.1.2(4) 

Provision of 4x2 
Pickup Type Service 
Vehicle for the 
Engineer on (Rental 
Basis) 

Veh-
Mo. 8.47 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

A.1.2(6) 

Operation and 
Maintenance of 4x2 
Pickup Type Service 
Vehicle for the 
Engineer  

Veh-
Mo. 8.47 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

A.1.4(1) 
Provision of Progress 
Photographs 

Mo. 8.47 

In words:_________________ 
______________________ 
In figures: 
Php__________________ 
 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

PART B 
OTHER GENERAL 
REQUIREMENTS 

  
  

B.5(1) 
Project Billboard / 
Signboard 

Ea. 3 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

B.7(1) 
Occupational Safety 
and Health 

l.s 1 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

B.9(1) 
Mobilization / 
Demobilization 

l.s 1 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

VOLUME III    
  

PART C EARTHWORK   
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801 (1) 
Removal of 
Structures and 
Obstruction 

l.s 1 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

802(2) 
Surplus Common 
Excavation 

Cu.m 1309 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

804(2)a 
Embankment from 
Borrow – Common 
Soil 

Cu.m 1021 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

PART D 
REINFORCED 
CONCRETE 

  

  

900(1)i 
Structural Concrete –
Class A, 28 days  

Cu.m 272.70 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

902(1)a1 
Reinforcing Steel 
(Deformed)- Grade 
40  

Kg. 15457.63 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

PART L 
FLOOD AND RIVER 
CONTROL AND 
DRAINAGE 

  

  

PART L-A EARTHWORK   
  

1700(1) 
Clearing and 
Grubbing  

Sq.m 1644.30 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

1700(3)a2 
Individual Removal of 
Trees – 301 mm-500 
mm dia. 

Ea. 10 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

1701(1) 
Unsuitable 
Excavation 

Cu.m 20823 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

1702(4)b 

Shoring, Cribbing and 
Drain Excavation - 
Cribbing/ 
Cofferdamming 

l.s 1 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

PART L - B 
BANK AND SLOPE 
PROTECTION WORKS 

  

  

1717(2)a1 
Sheet Piles - Steel, 
Slope Protection 

m. 19314 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 
 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

VOLUME II    
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PART D 
SUBBASE AND BASE 
COURSE 

  

  

200(1) 
Aggregate Subbase 
Course 

Cu.m 530.70 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

PART E SURFACE COURSES   
  

311(1)c1 

Portland Cement 
Concrete Pavement 
(Unreinforced) – 
0.23m thick, 14 days 

sq.m 2806 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 
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25CG0217 

➢ CHANGE IN EQUIPMENT 

FROM: 

Description Capacity Required Units 

Lowbed Trailer with Prime 
Mover (25 mt) 

  1 

Backhoe with Breaker 0.80m³/1.04yd³ 1 

Cargo Truck 9-10 mt 1 

Crawler Crane 36-40mt 1 

Deck Barge, Non-Propelled 
35.5m x 9.85m x 

3.05m 
1 

Dump Truck 12 yd³ 2 

Motorized Boat   1 

Motorized Road Grader   1 

Payloader 1.50m³/1.95yd³ 1 

Tandem Steel Roller 6.50 mt 1 

Vibratory Roller 10mt 1 

Vibro Hammer 60 ton 1 

Water Truck/Pump 16000L 1 

 

TO: 

Description Capacity Required Units 

Lowbed Trailer with Prime 
Mover (25 mt) 

  1 

Backhoe with Breaker 0.80m³/1.04yd³ 1 

Cargo Truck 9-10 mt 1 

Crawler Crane 36-40mt 1 

Deck Barge, Non-Propelled 
35.5m x 9.85m x 

3.05m 
1 

Dump Truck 12 yd³ 1 

Motorized Boat   2 

Motorized Road Grader   1 

Payloader 1.50m³/1.95yd³ 1 

Tandem Steel Roller 6.50 mt 1 

Vibratory Roller 10mt 1 

Vibro Hammer 60 ton 1 

Water Truck/Pump 16000L 1 
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➢ CHANGE IN QUANTITIES 

FROM: 

Pay Item 
No. 

Description Unit Quantity 
Unit Price 

(Pesos) 
Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

PART A 
FACILITIES FOR THE 
ENGINEER 

  
  

A.1.1(11) 

Provision of 
Furniture/Fixtures, 
Equipment & 
Appliances for the Field 
Office for the Engineer 

l.s 1 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

A.1.1(8) 
Provision of Field Office 
for the Engineer 
(Rental Basis) 

Mo. 11.04 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

A.1.2(4) 

Provision of 4x2 Pickup 
Type Service Vehicle 
for the Engineer on 
(Rental Basis) 

Veh-
Mo. 11.04 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

A.1.2(6) 

Operation and 
Maintenance of 4x2 
Pickup Type Service 
Vehicle for the 
Engineer  

Veh-
Mo. 11.04 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

A.1.4(1) 
Provision of Progress 
Photographs 

Mo. 11.04 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 
 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

PART B 
OTHER GENERAL 
REQUIREMENTS 

  
  

B.5(1) 
Project Billboard / 
Signboard 

Ea. 3 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 
 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

B.7(1) 
Occupational Safety 
and Health 

l.s 1 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 
 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

B.8(1) 
Traffic Management 
***Layout 7 (Case 
1)*** 

Mo. 11.04 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

B.9(1) 
Mobilization / 
Demobilization 

l.s 1 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

VOLUME III    
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PART L 
FLOOD AND RIVER 
CONTROL AND 
DRAINAGE 

  

  

PART L-A EARTHWORK   
  

1704(1)b 
Embankment – From 
borrow ***Site III*** 

Cu.
m 437.90 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

PART L - B 
BANK AND SLOPE 
PROTECTION WORKS 

  
  

1717(2)a1 
Sheet Piles - Steel, 
Slope Protection 

m. 9024 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

1717(2)a1 
Sheet Piles - Steel, 
Slope Protection 
***Site III*** 

m. 11856 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

VOLUME II    
  

PART C EARTHWORK   
  

101(3)b3 

Removal of Actual 
Structures / 
Obstruction – 0.23m 
thick, PCCP 
(unreinforced) 

Sq.m 822.80 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

101(6) 
Removal of Structures 
and Obstruction - 
Concrete 

Cu.
m 164.10 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

104(2)a 
Embankment from 
borrow – Common Soil 

Cu.
m 989.90 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 
 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

PART D 
SUBBASE AND BASE 
COURSE 

   

  

200(1) 
Aggregate Subbase 
Course 

Cu.
m 454.70 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

210(1) Crack and Seat Sq.m 460 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

PART E SURFACE COURSES   
  

311(1)c1 

Portland Cement 
Concrete Pavement 
(Unreinforced) – 0.23m 
thick, 14 days 

sq.m 2218.50 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 



Republic of the Philippines 

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS 
PAMPANGA 1ST DISTRICT ENGINEERING OFFICE 

City of San Fernando, Pampanga 

  

PART F 
BRIDGE 
CONSTRUCTION 

  

  

404(1)a 
Reinforcing Steel- 
Grade 40 

kg. 4555.85 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

404(1)a 
Reinforcing Steel- 
Grade 40 ***Site III*** 

kg. 4641.71 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

405(1)a3 
Structural Concrete – 
20.68MPa, Class A, 28 
days 

Cu.
m 109.12 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

405(1)a3 
Structural Concrete – 
20.68MPa, Class A, 28 
days ***Site III*** 

Cu.
m 118.56 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 
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TO: 

Pay Item 
No. 

Description Unit Quantity 
Unit Price 

(Pesos) 
Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

PART A 
FACILITIES FOR THE 
ENGINEER 

  
  

A.1.1(11) 

Provision of 
Furniture/Fixtures, 
Equipment & 
Appliances for the Field 
Office for the Engineer 

l.s 1 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

A.1.1(8) 
Provision of Field Office 
for the Engineer 
(Rental Basis) 

Mo. 11.04 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

A.1.2(4) 

Provision of 4x2 Pickup 
Type Service Vehicle 
for the Engineer on 
(Rental Basis) 

Veh-
Mo. 11.04 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

A.1.2(6) 

Operation and 
Maintenance of 4x2 
Pickup Type Service 
Vehicle for the 
Engineer  

Veh-
Mo. 11.04 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

A.1.4(1) 
Provision of Progress 
Photographs 

Mo. 11.04 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 
 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

PART B 
OTHER GENERAL 
REQUIREMENTS 

  
  

B.5(1) 
Project Billboard / 
Signboard 

Ea. 3 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 
 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

B.7(1) 
Occupational Safety 
and Health 

l.s 1 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 
 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

B.8(1) 
Traffic Management 
***Layout 7 (Case 
1)*** 

Mo. 11.04 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 
 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

B.9(1) 
Mobilization / 
Demobilization 

l.s 1 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

VOLUME III    
  

PART L 
FLOOD AND RIVER 
CONTROL AND 
DRAINAGE 

  

  



Republic of the Philippines 

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS 
PAMPANGA 1ST DISTRICT ENGINEERING OFFICE 

City of San Fernando, Pampanga 

  

PART L-A EARTHWORK   
  

1704(1)b 
Embankment – From 
borrow ***Site I*** 

Cu.
m 944.90 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

1704(1)b 
Embankment – From 
borrow ***Site II*** 

Cu.
m 168.60 

In words:_________________ 
______________________ 
In figures: 
Php__________________ 
 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

PART L - B 
BANK AND SLOPE 
PROTECTION WORKS 

  
  

1717(2)a1 
Sheet Piles - Steel, 
Slope Protection 
***Site I*** 

m. 13536 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

1717(2)a1 
Sheet Piles - Steel, 
Slope Protection 
***Site II*** 

m. 7560 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 
 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

VOLUME II    
  

PART C EARTHWORK   
  

101(3)b3 

Removal of Actual 
Structures / 
Obstruction – 0.23m 
thick, PCCP 
(unreinforced) ***Site 
I) 

Sq.m 1303.30 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

101(6) 
Removal of Structures 
and Obstruction – 
Concrete ***Site I*** 

Cu.
m 52.10 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

PART D 
SUBBASE AND BASE 
COURSE 

   

  

200(1) 
Aggregate Subbase 
Course ***Site I*** 

Cu.
m 600.90 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

210(1) 
Crack and Seat ***Site 
I*** 

Sq.m 500 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

PART E SURFACE COURSES   
  

311(1)c1 

Portland Cement 
Concrete Pavement 
(Unreinforced) – 0.23m 
thick, 14 days ***Site 
I*** 

sq.m 2712.10 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 



  

 

Website: www.dpwh.gov.ph 

Tel. No(s).: (455) 2328 2329 

PART F 
BRIDGE 
CONSTRUCTION 

  

  

404(1)a 
Reinforcing Steel- 
Grade 40 ***Site I*** 

kg. 4555.85 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

404(1)a 
Reinforcing Steel- 
Grade 40 ***Site II*** 

kg. 2009.20 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

405(1)a3 
Structural Concrete – 
20.68MPa, Class A, 28 
days ***Site I*** 

Cu.
m 109.12 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

405(1)a3 
Structural Concrete – 
20.68MPa, Class A, 28 
days ***Site II*** 

Cu.
m 50.40 

In words:_________________ 
______________________ 
In figures: 
Php___________________ 

In words:_________________ 
_________________________
_________________________ 
In figures: 
Php_____________________ 

 

 
 
This Supplemental Bulletin shall form an integral part of the said Bidding Documents. 
 
 
Please be guided accordingly. 
 
 
NOEL G. CANLAS 
BAC Chairperson 
 

 
NOTED: 
 
 
ALMER C. MIRANDA 
District Engineer 


