Sorsogon 1st Legislative District	18F00068 - 001: Ensure Safe and Reliable National Road System, Network Development Program, Off-Carriageway Improvement, Tertiary Roads: Jd. Patioo-Pilar-Donsol Road,	18F00067 - Local Program —  Construction/Repair/Rehabilitation/Improvem ent of Various Infrastructure including local projects — Flood Control and Drainage — Flood Control Structures/Fracilities — Construction of Flood Control Project, Barangay Iraya, Ragay, Camarines Sur, Camarines Sur 1st Legislative District	18F00066 - OD2-Protect Lives and Properties Against Major Floods — Flood Management Program — Construction/Maintenance of Flood Mitigation Structures and Drainage Systems: Construction of Flood Control Structures along Cadacan Structures Tsp. Domingo Section, Sta. 28+889.33—Sta. 29+862.29 with exceptions Right Side, Irosin, Sorsogon, Sorsogon 2nd Legislative District	18F00065 - 002-Protect Lives and Properties Against Major Floods — Flood Management Program — Construction/Maintenance of Flood Mitigation Structures and Drainage Systems: Construction of Flood Control Structures along Downstream of Magsaysay Bridge, Sta. 9+480.00 — Sta. 9+950.30, Bulan, Sorsogon, Sorsogon 2nd Legislative District	18F00064 - 002-Protect Lives and Properties Against Major Floods — Flood Management Program — Construction/Maintenance of Flood Mitigation Structures and Drainage Systems: Construction of Flood Control Structures along Casini Section, Str. 22+067.00 — Str. 24+918.00 with exceptions, Irosin, Sorsogon, Sorsogon 2nd Legislative District	18F00063 - 002-Protect Lives and Properties Against Major Floods — Flood Management Program — Construction/Maintenance of Flood Mitigation Structures and Drainage Systems: Construction of Flood Control Structures along Downstream Frabrica Bridge both sides Sta. 4+190.00 — Sta. 4+585.55, Bulan, Sorsogon, Sorsogon 2nd Legislative Disrict
DI NAME OF THE PERSON OF THE P	Construction	Construction Division	Construction Division	Construction Division	Construction Division	Construction Division
	Public Bidding	Public Bidding	Public Bidding	Public Bidding	Public Bidding	Public Bidding
	3/20/2018	3/20/2018	3/20/2018	3/20/2018	3/20/2018	3/20/2018
	3/27-4/2/18	3/27-4/2/18	81/2/r-12/c	81/2/r/2/c	81/2/r-12/c	3/27-4/2/18
	4/4/2018	4/4/2018	4/4/2018	4/4/7018	4/4/2018	4/4/2018
	4/25/2018	4/73/2018	4/23/2018	4/20/2018	4/26/2018	4/18/2018
	4/25/2018	4/23/2018	4/23/2018	4/20/2018	4/20/7018	4/18/7018
	5/2/2018	4/30/2018	4/30/2018	4/30/2018	4/30/2018	4/25/2018
	5/15/2018	5/11/2018	5/11/2018	5/11/2018	5/11/2018	5/7/2018
	5/16/2018	5/15/2018	5/15/2018	6/4/2018	6/4/2018	5/8/2018
	GAA CY 2018	GAA CY 2018	GAA CY 2018	GAA CY 2018	GAA CY 2018	GAA CY 2018
11,100	144.748 583 70	96,499,137.54	96,499,273.14	96,499,565.90	96,499,737.68	96,499,027.21
137,002	130 687	93,737	93,119	92,157	92,140	92,150
137,007,167,007	31205	93,737,911.65	93,119,979.68	92,157,329.54	92,140,483.90	92,156,892.15
EMPLO	COA / NAC	COA/NAC PANGOPOI EMPLI	COA/NA PANGOPO EMPL	COA/NA PANGOPO EMPI	COA/NA PANGOPO EMPI	COA/NA PANGOPO EMP
EMPLOYEES UNION	COA / NACAP / PICE / CBD /	COA / NACAP / PICE / CBD / PANGOPOD / CCWAI / DPWH EMPLOYEES UNION	COA / NACAP / PICE / CBD / PANGOPOD / CCWAI / DPWH EMPLOYEES UNION	COA / NACAP / PICE / CBD / PANGOPOD / CCWAI / DPWH EMPLOYEES UNION	COA / NACAP / PICE / CBD / PANGOPOD / CCWAI / DPWH EMPLOYEES UNION	COA / NACAP / PICE / CBD / PANGOPOD / CCWAI / DPWH EMPLOYEES UNION
4/4/2018		4/4/2018	4/4/2018	4/4/2018	4/4/2018	4/4/2018
4/25/2018		4/23/2018	4/73/2018	4/70/2018	4/20/2018	4/18/2018
4/25/2018		4/23/2018	4/73/7018	4/20/2018	4/20/2018	4/18/2018
4/26-5/2/18		4/74.30/18	4/24-30/18	4/23-30/18	4/73-30/18	4/19.25/18
5/3-14/18		5/7-11/18	5/2-11/18	81/11-5/5	5/2-11/18	4/76-5/7/18