

Department of Public Works and Highways

Contract ID: 25JE0043
Contract Name: Construction of By-Pass and Diversion Roads
Langapod – Bagalupa – Gubang – Macasing Road,
(Bridge Approach) Zamboanga del Sur
Location of the Contract: Zamboanga del Sur



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
ZAMBOANGA DEL SUR 1st DISTRICT ENGINEERING OFFICE
Rizal Avenue, Balangasan District, Pagadian City, Region IX



July 03, 2025

SUPPLEMENTAL BULLETIN NO. 57-S. of 2025

Subject: Amendment of Schedule of Dropping and Opening of Bids

This Supplemental Bulletin No. 57-S. of 2025 is issued to amend provisions in the Bidding Documents (BDs) for the above stated Contract, as follows:

Current Provision of BDs (including Previous Amendments)	Amended Provision of BDs under this Supplemental Bulletin
Dropping and Opening of Bids: INDEFINITE	Dropping and Opening of Bids: July 11, 2025 (10:00 AM)
X-X-X	X-X-X

This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For the guidance and information of all concerned.


RUSSELL M. DAJAO
Chief, Quality Assurance Section
BAC Chairperson