

PREVENTIVE MAINTENANCE -SARANGANI - DAVAO DEL SUR COASTAL
ROADS K1718+900 - K1722+000, GLAN, SARANGANI

: 25M00042

WIDENING OF BRIDGE - TINAGAKAN BR. (B01017MN) ALONG DIGOS-
MAKAR RD (PHASE II), GENERAL SANTOS CITY

: 25M00196

PREVENTIVE MAINTENANCE - DAVAO-COTABATO RD (JCT DIGOS-COTABATO SECT) - K1724+000 - K1724+1003, SULTAN KUDARAT, MAGUINDANAO

: 25M00246

CONSTRUCTION OF FLOOD CONTROL STRUCTURE AT PANGI RIVER
(UPSTREAM), STA. 0+000 - STA. 0+381, KIAMBA, SARANGANI

: 25M00250

CONSTRUCTION OF FLOOD MITIGATION STRUCTURE AT BARANGAY KINAM, STA. 0+000 - STA. 0+184, MALAPATAN, SARANGANI

: 25M000257

CONSTRUCTION OF CONCRETE REVETMENT ALONG SILWAY-
APOPOG-SINAWAL RIVER (UPSTREAM OF UPPER SINAWAL BRIDGE),
STA. 0+000 - STA. 0+205 (RIGHT BANK), STA. 0+000 - STA. 0+200
(LEFT BANK), BARANGAY SINAWAL, GENERAL SANTOS CITY



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
REGIONAL OFFICE XII
Koronadal City

**SUPPLEMENTAL BULLETIN NO. 2**

July 22, 2025

Subject: **RESCHEDULING OF BID DROPPING/SUBMISSION & BID OPENING**

This **Supplemental Bulletin No. 2** is issued to amend provisions in the Bidding Documents (BDs) for the above stated Contract, as follows:

Current Provision of BDs (including Previous Amendments)	Amended Provision of BDs under this Supplemental Bulletin
Deadline of Bid Dropping/Submission: July 29, 2025 at 10:00 A.M.	Deadline of Bid Dropping/Submission: August 05, 2025 at 10:00 A.M.
Deadline of Bid Opening: July 29, 2025 at 10:30 A.M.	Deadline of Bid Opening: August 05, 2025 at 10:30 A.M.

This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For the guidance and information of all concerned.

NAJIB D/DILANGALEN

~~OIC-Assistant Regional Director~~

BAC Chairperson

12 JCR, 1994

Contract ID : 25M00011

Contract Name/Location: ROAD WIDENING - MAHARLIKA HIGHWAY (DIGOS-MAKAR RD) - (S01505MN), CHAINAGE 000 - CHAINAGE 081, MALUNGON, SARANGANI

Contract ID : 25M00012

Contract Name/Location: ROAD WIDENING - MAHARLIKA HIGHWAY (DIGOS MAKAR RD) - (S01505MN), CHAINAGE 000 - CHAINAGE 051, MALUNGON, SARANGANI

=====



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
REGIONAL OFFICE XII
Koronadal City



SUPPLEMENTAL BULLETIN NO. 1

July 22, 2025

Subject: RESCHEDULING OF BID DROPPING/SUBMISSION & BID OPENING

This **Supplemental Bulletin No. 1** is issued to amend provisions in the Bidding Documents (BDs) for the above stated Contract, as follows:

Current Provision of BDs (including Previous Amendments)	Amended Provision of BDs under this Supplemental Bulletin
Deadline of Bid Dropping/Submission: July 29, 2025 at 10:00 A.M.	Deadline of Bid Dropping/Submission: August 05, 2025 at 10:00 A.M.
Deadline of Bid Opening: July 29, 2025 at 10:30 A.M.	Deadline of Bid Opening: August 05, 2025 at 10:30 A.M.

This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For the guidance and information of all concerned.

NAJIB D. PILANGALEN

OIC-Assistant Regional Director
BAC Chairperson

Signature

RI2 JCR /JAMM