

Department of Public Works and Highways

Contract ID : 25KD0065
Contract Name : Construction of River Control at Purok 1-A and Villa Ernesto Subdivision, Cagayan de Oro City (Phase 2)
Contract Location : Barangay Gusa, Cagayan de Oro City


DPWH – Cagayan de Oro City 2nd District Engineering Office
Macabalan, Cagayan de Oro City

BID SUPPLEMENTAL NO. 16
Subject: Postponement of Dropping & Opening of Bids

This Bid Supplemental No. 16 is issued for the purpose as stated above:

Current Provision on Bid Supplemental No. 15	Amended Provision of BDs under this Supplemental Bulletin # 16
Dropping & Opening of Bids: July 7, 2025 at 10:00 AM	Dropping & Opening of Bids: July 14, 2025 at 10:00 AM

This Bid Supplemental shall form an integral part of the said Bidding Documents. For the guidance and information of all concerned.


HELEN A. MONTES
OIC Assistant District Engineer
BAC Chairperson