



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
CAPIZ 1ST DISTRICT ENGINEERING OFFICE
Km. 1, Roxas City, Capiz, Region VI



NOTICE

July 2, 2025

To allow further evaluation of the Detailed Engineering Design (DED) Plans, which may result in changes in quantities and necessary adjustments in costing, this Notice is hereby issued to inform all prospective bidders that the following projects previously scheduled on July 3, 2025 are hereby rescheduled for submission/dropping and opening of bids on **July 10, 2025**:

Contract ID: **25GD0069**
Contract Name: **Concreting of Brgy. Capagao FMR, Brgy. Capagao, Panitan, Capiz**
Contract Location: **Brgy. Capagao, Panitan, Capiz**

Contract ID: **25GD0070**
Contract Name: **Concreting of Brgy. Daga-Bago Grande FMR, Brgy. Daga-Bago Grande, Panay, Capiz**
Contract Location: **Brgy. Daga-Bago Grande, Panay, Capiz**

Contract ID: **25GD0071**
Contract Name: **Concreting of FMR at Sitio Villarin-Sitio Ilawod, Brgy. Cabungahan, Maayon, Capiz**
Contract Location: **Brgy. Cabungahan, Maayon, Capiz**

Contract ID: **25GD0072**
Contract Name: **Concreting of Sitio Mabalang, Brgy. Capagao FMR, Brgy. Capagao, Panitan, Capiz**
Contract Location: **Brgy. Capagao, Panitan, Capiz**

This Notice shall form an integral part in the Bidding Documents.

For information, guidance, and notice of all concerned bidders.


ROSIEBY B. FLORES
Chief, Construction Section
BAC Chairman

Noted by:


CECIL LAWRENCE M. CRUZ
District Engineer
Head of the Procuring Entity