


Department of Public Works and Highways

Contract ID: **25LD0185**
 Contract Name: **Construction of Sea Wall at the Passig Islet Aqua Eco-Park Resort, Brgy. Bato, Sta. Cruz, Davao del Sur**
 Location of the Contract: **Sta. Cruz, Davao del Sur**

Davao del Sur District Engineering Office
 Digos City, Davao del Sur

SUPPLEMENTAL BULLETIN NO. 2025-083
 June 11, 2025



SUBJECT: Amendment of Bill of Quantities (BOQ)

This Supplemental Bulletin No. 2025-083 is issued to amend provisions in the Bidding Documents (BDs) for the above stated contract, as follows:

Current Provision of BDs				Amended Provision under this Supplemental Bulletin				Remarks
BILL OF QUANTITIES (BOQ)								
Pay Item No.	Description	Unit	Quantity	Pay Item No.	Description	Unit	Quantity	
PART B. OTHER GENERAL REQUIREMENTS				PART B. OTHER GENERAL REQUIREMENTS				
B.5(1)	Project Billboard / Signboard	Each	3.00	B.5(1)	Project Billboard / Signboard	Each	3.00	No Change
B.7(1)	Occupational Safety and Health	Lump Sum	1.00	B.7(1)	Occupational Safety and Health	Lump Sum	1.00	No Change
B.9(1)	Mobilization / Demobilization	Lump Sum	1.00	B.9(1)	Mobilization / Demobilization	Lump Sum	1.00	No Change
PART D. REINFORCED CONCRETE				PART D. REINFORCED CONCRETE				
900(1)d	Structural Concrete, 4000 psi, Class A, 28 days	Cubic Meter	<u>190.26</u>	900(1)d	Structural Concrete, 4000 psi, Class A, 28 days	Cubic Meter	<u>188.89</u>	<u>Amended Quantity</u>
902(1)a1	Reinforcing Steel (Deformed), Grade 40	Kilogram	<u>13,883.87</u>	902(1)a1	Reinforcing Steel (Deformed), Grade 40	Kilogram	<u>13,823.27</u>	<u>Amended Quantity</u>
PART G. DRAINAGE AND SLOPE PROTECTION STRUCTURES				PART G. DRAINAGE AND SLOPE PROTECTION STRUCTURES				
508(1)	Hand-Laid Rock Embankment	Cubic Meter	<u>984.00</u>	508(1)	Hand-Laid Rock Embankment	Cubic Meter	<u>927.00</u>	<u>Amended Quantity</u>
PART L. FLOOD AND RIVER CONTROL AND DRAINAGE				PART L. FLOOD AND RIVER CONTROL AND DRAINAGE				
PART L-A. EARTHWORK				PART L-A. EARTHWORK				
1702(1)a	Structure Excavation, Common Soil	Cubic Meter	<u>164.49</u>	1702(1)a	Structure Excavation, Common Soil	Cubic Meter	<u>157.17</u>	<u>Amended Quantity</u>
PART L-B. BANK AND SLOPE PROTECTION WORKS				PART L-B. BANK AND SLOPE PROTECTION WORKS				
1712(1)	Concrete Slope Protection	Cubic Meter	<u>196.94</u>	1712(1)	Concrete Slope Protection	Cubic Meter	<u>194.12</u>	<u>Amended Quantity</u>

PART L-B. BANK AND SLOPE PROTECTION WORKS				PART L-B. BANK AND SLOPE PROTECTION WORKS				
1717(2)a1	Sheet Piles, Steel, Slope Protection	Meter	<u>350.00</u>	1717(2)a1	Sheet Piles, Steel, Slope Protection	Meter	<u>288.00</u>	<u>Amended Quantity</u>

This Supplemental Bulletin shall form an integral part of the Bidding Documents.

For the guidance and information of all concerned.

ROMEO C. CANIBAN 
 Chief, Construction Section
 BAC Chairperson