



SUPPLEMENTAL BULLETIN NO. 2025-B2-057

June 26, 2025

NOTICE TO ALL PARTICIPATING BIDDERS

| | | | | |
|-----------------|---|-----------------|---|--|
| NAME OF PROJECT | : | 25GCB02 | : | Procurement of Materials and Other Accessories for Motorist Assistance of DPWH Bataan 2nd DEO |
| | | 24CB0131 | : | Concreting of Sitio Mabato, Brgy. Daang Pare FMR, Brgy. Daang Pare, Orion, Bataan |
| | | 24CB0132 | : | Concreting of Palutanin Road, Brgy. Sabatan FMR, Brgy. Sabatan, Orion, Bataan |
| | | 24CB0133 | : | Concreting of Sitio Batangas III, Brgy. Liyang FMR, Brgy. Liyang, Pilar, Bataan |
| | | 25CB0113 | : | Construction of School Building, Pilar Elementary School, Barangay Poblacion, Pilar, Bataan |
| | | 25CB0114 | : | Construction of School Building, Cabog-Cabog Integrated School, Brgy. Cabog-Cabog, Balanga City, Bataan |
| | | 25CB0120 | : | Construction of Flood Control Structure along Talisay River Sta 4 + 339 - Sta. 4 + 099, Balanga City, Bataan |
| | | 25CB0121 | : | Preventive Maintenance - Secondary Roads - Roman Expressway - K0124 + 375.70 - K0124 + 412, K0125 + 254 - K0125 + 466, K0133 + 386 - K0133 + 480.30, Bataan 2nd District |
| | | 25CB0122 | : | Preventive Maintenance - Secondary Roads - Roman Expressway - K0124 + 289.30 - K0124 + 375.70, Bataan 2nd District |
| | | 25CB0123 | : | Preventive Maintenance - Secondary Roads - Roman Expressway - K0124 + 142 - K0124 + 289.30, Bataan 2nd District |

SUBJECT : Resetting of Dropping and Opening of Bids

This Supplemental Bulletin is being issued to reset the Dropping and Opening of Bids for the abovementioned projects due to Revision of Program of Works (POW), Plans and Specifications, from July 03, 2025 to July 10, 2025 as per Resolution No. 2025-185 dated June 26, 2025.

This shall form an integral part of the Bidding Documents.

For the information and guidance of all concerned.

Approved:

SGD.
LORENZO A. PAGTALUNAN
OIC – Assistant District Engineer
BAC Chairperson

NOTED:

SGD.
ROLAND RAINIER A. VICTORINO
OIC – District Engineer