



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
QUEZON 1ST DISTRICT ENGINEERING OFFICE
Lucban, Quezon



BAC RESOLUTION DECLARING FAILURE OF BIDDING OF 25DK0149 - CONVERGENCE AND SPECIAL SUPPORT PROGRAM - BASIC INFRASTRUCTURE PROGRAM (BIP) - BIP - ACCESS ROADS AND/OR BRIDGES FROM THE NATIONAL ROADS LEADING TO MAJOR/ STRATEGIC PUBLIC BUILDINGS/ FACILITIES – CONSTRUCTION OF LANGUYIN BRIDGE, LANGUYIN, POLILLO, QUEZON

RESOLUTION NO. 2025-08-040

WHEREAS, the **DPWH Quezon 1st District Engineering Office, Lucban, Quezon**, advertised the invitation to bid for the above-mentioned Contract IDs and posted the same at the DPWH Website, the PhilGEPS and at a conspicuous place at the premises of the District Office continuously for seven days on July 11 - 17, 2025;

WHEREAS, upon the Opening of Bids for the above-mentioned infrastructure project, no bids were received for **25DK0149 - CONVERGENCE AND SPECIAL SUPPORT PROGRAM - Basic Infrastructure Program (BIP) - BIP - Access Roads and/or Bridges from the National Roads leading to Major/ Strategic Public Buildings/ Facilities – Construction of Languyin Bridge, Languyin, Polillo, Quezon**;

WHEREAS, the BAC had decided, to declare the failure of bidding of the said advertisement for the above-mentioned Contract ID due to Section 35.1(a) of the 2016 Revised IRR of Ra 9184 "*The BAC shall declare the bidding a failure when there is/are no bids are received*";

NOW, THEREFORE, we, the Bids and Award Committee, unanimously, hereby **RESOLVE** as it is hereby **RESOLVED**:


- a. To declare the Failure of Bid for Contract ID No. **25DK0149 - CONVERGENCE AND SPECIAL SUPPORT PROGRAM - Basic Infrastructure Program (BIP) - BIP - Access Roads and/or Bridges from the National Roads leading to Major/ Strategic Public Buildings/ Facilities – Construction of Languyin Bridge, Languyin, Polillo, Quezon**;
- b. To recommend to the Head of the Procuring Entity (HoPE) **RAMONITO S.M. PAZ**, District Engineer, this Office, for the Re-Advertisement to Bid for the above-stated contract and posting at DPWH Website, PhilGEPS and at conspicuous places.

RESOLVED at the DPWH Quezon 1st District Engineering Office, Lucban, Quezon this 30th day of July, 2025.


UNANIMOUSLY APPROVED.




KENNETH LYLE O. LEONARDO
Engineer III
Chief, Planning and Design Section
BAC Chairperson




EUFRONIA S. CABAYSA
Engineer III
Chief, Construction Section
BAC Vice Chairperson



ANNABELLE B. DE LEON
Administrative Officer V
Chief, Administrative Section
BAC Member



VON PATRICK N. LAGAYA
Engineer III
Chief, Quality Assurance Section
BAC Member



BERNADETH D. HORA
Engineer III
Chief, Maintenance Section
BAC, Provisional Member

Approved by:



RAMONITO S.M. PAZ
District Engineer