

Contract ID : **25BG0198**  
Contract Name : Repair/Maintenance of DPWH Building, Area Equipment Services, Utility Building, Reina Mercedes, Isabela  
Contract Location : Reina Mercedes, Isabela



Republic of the Philippines  
**DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS**  
**ISABELA 3<sup>RD</sup> DISTRICT ENGINEERING OFFICE**  
Tagaran, Cauayan City, Isabela



**BAC RESOLUTION DECLARING THE BIDDER WITH THE  
SINGLE CALCULATED RESPONSIVE BID AND RECOMMENDING AWARD THERETO  
RESOLUTION NO. 25-0198A**

**WHEREAS**, the **DPWH-Isabela Third District Engineering Office** advertised the Invitation to Bid for the above-stated Contract through posting in the DPWH website and in the PhilGEPS Website during the period **May 31, 2025-June 24, 2025** and in a conspicuous place at the premises of the DPWH-Isabela 3rd District Engineering Office continuously for 7 days starting on **May 31, 2025**;

**WHEREAS**, in response to the said Invitation, the BAC received one (1) bid for the Contract;

**WHEREAS**, on **June 24, 2025**, after opening the bids, the BAC conducted the Eligibility Check and found one (1) bidder eligible;

**WHEREAS**, of the bids from the eligible bidders, one (1) bid passed the preliminary examination by the BAC of the Technical and Financial Proposals based on the presence of the submitted documents as against the checklist of required documents, and, consequently, the BAC read and recorded the bid as follows:

<b>Name of Bidder</b>	<b>Total Bid Amount As Read (Php)</b>	<b>Discount Offered</b>
CHU SAN CONSTRUCTION AND SUPPLY	990,025.49	-

WHEREAS, the BAC, with the assistance of its Technical Working Group, conducted the detailed evaluation of the abovementioned bid on **July 01, 2025**, which resulted in the following bid as calculated:

<b>Name of Bidder</b>	<b>Total Bid Amount As Calculated (Php)</b>	<b>% Variance from ABC</b>	<b>Remarks: Corrections and Observations</b>
CHU SAN CONSTRUCTION AND SUPPLY	990,025.49	1.00%	-

**WHEREAS**, upon post-qualification, validation and verification of the eligibility, technical and financial documents submitted by the Bidder with the Single Calculated Bid, **CHU SAN CONSTRUCTION AND SUPPLY**, the BAC found its bid responsive and, therefore, the bidder is post-qualified;


Contract ID : 25BG0198  
Contract Name : Repair/Maintenance of DPWH Building, Area Equipment Services, Utility Building, Reina Mercedes, Isabela  
Contract Location : Reina Mercedes, Isabela

**NOW, THEREFORE,** we, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:


- a) To declare **CHU SAN CONSTRUCTION AND SUPPLY** as the Bidder with the Single Calculated Responsive Bid (SCRB) for the above-mentioned Contract; and
- b) To recommend to the District Engineer, for approval, the award of the said Contract to **CHU SAN CONSTRUCTION AND SUPPLY** at its total submitted bid or total Calculated Bid, whichever is lower, in the amount of **Nine Hundred Ninety Thousand Twenty Five and 49/100 Pesos (P990,025.49)**

RESOLVED, on July 10, 2025 at DPWH-Isabela Third DEO, Tagaran, Cauayan City.

  
**ALBERT L. CASTILLO**  
BAC, Chairman

  
**MARIBEL M. SOCAN**  
BAC, Vice-Chairman

  
**ORLANDO S. AGCAOILI**  
BAC, Regular Member

  
**PEÑAFRAÑCIA S. AGCAOILI**  
BAC, Provisional Member  
(All Types of Procurement)

  
**ELIGIO T. MATIAS**  
BAC, Provisional Member  
(End User: Construction Section)

Approved by:

  
**ADONIS A. ASIS**  
District Engineer

Date Approved: July 11, 2025