

**Department of Public Works and Highways**

**Contract ID : 25HO0113**  
**Contract Name : CONVERGENCE AND SPECIAL SUPPORT PROGRAM, Sustainable Infrastructure Projects Alleviating Gaps (SIPAG), Flood Mitigation Structures protecting Major/ Strategic Public Buildings/ Facilities, Construction of Looc-Poblacion Seawall, Phase 3, Dumanjug, Cebu**  
**Location of the Contract : Dumanjug, Cebu**

---

**Cebu 7th District Engineering Office  
Cogon, Dumanjug, Cebu**

**BAC RESOLUTION DECLARING THE BIDDER WITH THE LOWEST CALCULATED  
RESPONSIVE BID AND RECOMMENDING AWARD THERETO  
RESOLUTION NO. 101**

WHEREAS, the Cebu 7<sup>th</sup> District Engineering Office, advertised the Invitation to Bid for the Above stated Contract and posted the same at the websites of the DPWH and the PhilGEPS and at a conspicuous place at the premises of the Cebu 7<sup>th</sup> District Engineering Office continuously for 7 days starting on January 17, 2025 – January 23, 2025;

WHEREAS, in response to the said Invitation, the BAC received one (1) bid for the Contract;

WHEREAS, on February 06, 2025, after opening the bids, the BAC conducted the Eligibility Check and found one (1) bidder eligible and zero (0) bidder ineligible.

WHEREAS, of the bids from the eligible bidders, one (1) bid passed the preliminary examination by the BAC of the Technical and Financial Proposals based on the presence of the submitted documents as against the checklist of required documents, and, consequently, the BAC read and recorded their bids as follows:

<b>Name of Bidder</b>	<b>Total Bid Amount As Read (Php)</b>	<b>Discount Offered</b>
1. QM BUILDERS	47,526,000.00	

WHEREAS, the BAC, with the assistance of its Technical Working Group, conducted the detailed evaluation of the abovementioned bids on February 07, 2025 - February 10, 2025, which resulted in the following bids as calculated:

<b>Name of Bidder</b>	<b>Total Bid Amount As Calculated (Php)</b>	<b>% Variance from ABC</b>	<b>Remarks: Corrections and Observations</b>
1. QM BUILDERS	47,526,000.00	1.50%	

**Department of Public Works and Highways**

**Contract ID : 25HO0113**  
**Contract Name : CONVERGENCE AND SPECIAL SUPPORT PROGRAM, Sustainable Infrastructure Projects Alleviating Gaps (SIPAG), Flood Mitigation Structures protecting Major/ Strategic Public Buildings/ Facilities, Construction of Looc-Poblacion Seawall, Phase 3, Dumanjug, Cebu**  
**Location of the Contract : Dumanjug, Cebu**

---

WHEREAS, upon post-qualification, validation and verification of the eligibility, technical and financial documents submitted by the Bidder with the Single Calculated Bid, **QM BUILDERS**, the BAC found its bid responsive and, therefore, the bidder is post-qualified;

NOW, THEREFORE, we, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:

- a) To declare **QM BUILDERS** with the Single Calculated Responsive Bid (SCRB) for the abovementioned Contract; and
- b) To recommend to the District Engineer, Edelberto R. Francisco, for approval, the award of the said Contract to **QM BUILDERS** at its total submitted bid or total Calculated Bid, whichever is lower, in the amount of **FORTY-SEVEN MILLION FIVE HUNDRED TWENTY-SIX THOUSAND PESOS ONLY (Php 47,526,000.00)**.

RESOLVED, at Cogon, Dumanjug, Cebu, this 14<sup>th</sup> day of February 2025.

Originally Signed  
**ENGR. JUPET A. GEMOTA**  
OIC- Assistant District Engineer  
Concurrent Chief, Planning and Design Section  
BAC Chairman

Originally Signed  
**ENGR. ALTIUS A. ENRIQUEZ**  
Chief, Quality Assurance Section  
BAC Vice-Chairman

Originally Signed  
**ENGR. LEANDRO D. CARPIO, JR.**  
Chief, Construction Section  
BAC Member - Regular

Originally Signed  
**ENGR. JOCELYN F. ORCULLO**  
Chief, Maintenance Section  
BAC Member – Regular

Originally Signed  
**ENGR. ZEBEDDA B. GUDIA**  
OIC-Chief, Administrative Section  
BAC Member – Regular

Originally Signed  
**ENGR. ELVIN C. MONTALLA**  
Engineer II  
BAC Member – Provisional

Approved by:

Originally Signed

**Department of Public Works and Highways**

**Contract ID : 25HO0113**

**Contract Name : CONVERGENCE AND SPECIAL SUPPORT PROGRAM,  
Sustainable Infrastructure Projects Alleviating Gaps  
(SIPAG), Flood Mitigation Structures protecting Major/  
Strategic Public Buildings/ Facilities, Construction of  
Looc-Poblacion Seawall, Phase 3, Dumanjug, Cebu**

**Location of the Contract : Dumanjug, Cebu**

---

**ENGR. EDELBERTO R. FRANCISCO**

District Engineer

Date Approved: \_\_\_\_\_