



Contract ID : 25LK0063

Contract Name: Construction of Multi-Purpose Building (Main Building 2 of Balay Dangupan), Lower Cabantian, Davao City

Location of the Contract: Davao City

Davao City 3rd District Engineering Office
DPWH-EMD Compound, Km. 13, Panacan, Davao City, Region XI

BAC RESOLUTION

RESOLUTION NO. DEO2025-0061

Resolution to declare cancellation of procurement for the project, **25LK0063: Construction of Multi-Purpose Building (Main Building 2 of Balay Dangupan), Lower Cabantian, Davao City with the Approved Budget for the Contract of PhP 11,880,000.00;**

WHEREAS, the DPWH Davao City 3rd District Engineering Office posted at DPWH and PhilGEPs Website, and at conspicuous place in the premises of the DPWH last July 03, 2025, the Invitation to Bid, for the above-stated projects under GAA FY 2025;

WHEREAS, as per memorandum dated July 31, 2025 from the Chief, Planning and Design Section, requesting for cancellation of procurement for the above-stated projects due to No Allotment Received (copy of said memorandum attached);

WHEREAS, the Bidding and Awards Committee (BAC) of this Office convened on August 04, 2025 relative for the cancellation of procurement for the above-stated projects;

NOW THEREFORE, WE, member of the Bids and Award Committee hereby resolved as it is hereby resolve to recommend the cancellation of the procurement of the above-mentioned contract pursuant to section Section 35.6 of the 2016 Revised IRR of RA 9184: "The BAC shall immediately notify the Head of the Procuring Entity (HOPE) of the failure of bidding and recommend the cancellation of the procurement process, in the following instances: (f) The funds for the project have been withheld or reduced through no fault of the procuring entity, or there is a failure to receive the corresponding allotment for the procurement activity.";



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
DAVAO CITY 3rd DISTRICT ENGINEERING OFFICE
DPWH-EMD Compound, Km. 13, Panacan, Davao City, Region XI




Contract ID : 25LK0063


Contract Name: Construction of Multi-Purpose Building (Main Building 2 of Balay Dangupan), Lower Cabantian, Davao City

Location of the Contract: Davao City

DONE, this 04th day of August 2025, in DPWH Davao City 3rd District Engineering Office, DPWH-EMD Compound, Km. 13, Panacan, Davao City, Region XI.


MOONYEN GAY G. ESTOMO
(BAC Vice Chairperson)


ANDREW A. PANGAN
(BAC Chairperson)


ELEANOR F. DELIGUER
(BAC Regular Member)


JOSE LEONARD A. GILLE, JR.
(BAC Provisional Member)


JOHNA MARIE L. MARTEL
(BAC Provisional Member)


KRISTIN IVY M. ARAÑEZ
(BAC Provisional Member)

Approved by:


LILIBETH M. SARMIENTO

Head of the Procuring Entity

Date Approved: AUG 04 2025



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
DAVAO CITY 3rd DISTRICT ENGINEERING OFFICE
DPWH-EMD Compound, Km. 13, Panacan, Davao City



DPWH-DC 3RD-DEO
RMU-AS

July 31, 2025

MEMORANDUM

FOR : Engineer ANDREW A. PANGAN
Davao City 3rd District Engineering Office
Chairperson, Bids and Awards Committee (BAC)
Office Order (OO) No. 27, series of 2024


THRU : Engineer JUNELLEN G. CAÑEDO
Procurement Unit, Davao City 3rd District Engineering Office

SUBJECT : Request for Cancellation of Procurement for Five (5) Projects under FY 2025 DPWH Infrastructure Program

We would like to request for the cancellation of procurement scheduled on August 19, 2025 for the following Five (5) projects under FY 2025 DPWH Infrastructure Program due to no allotment received.
To wit:

	Contract ID	Project Name
1.	25LK0055	Construction of Road, Purok Buongon, Brgy. Mabuhay, Paquibato, Davao City
2.	25LK0057	Construction of Road at Sitio Paraiso, Brgy. Tapak, Paquibato District, Davao City
3.	25LK0059	Construction of Revetment along Bunawan River, San Isidro Section, Left Bank, Davao City
4.	25LK0060	Rehabilitation of Revetment along Davao River, Deca Homes Section, Brgy. Tigatto, Davao City
5.	25LK0063	Construction of Multi-Purpose Building (Main Building 2 of Balay Dangupan), Lower Cabantian, Davao City

This is for your perusal and information.


MOONYEN GAY G. ESTOMO
Chief
Planning and Design Section, Davao City 3rd DEO

Noted By:


LILIBETH M. SARMIENTO
OIC – District Engineer
DPWH Davao City 3rd District Engineering Office

Cc: 1. THE HEAD, PROCUREMENT UNIT, DAVAO CITY 3RD DEO _____
2. THE CHIEF, CONSTRUCTION SECTION, DAVAO CITY 3RD DEO _____

R11.19.1 JCDE/JMRD