



Contract ID: 25PG0045

Contract Name: Construction/Upgrading/Rehabilitation of Drainage along National Roads - Tertiary Roads - Kiangnan - Tinoc - Buguias Road - K0332+707, K0334+142, K0339+819, K0341+998

Location of the Contract: Kiangnan and Tinoc, Ifugao

BAC RESOLUTION DECLARING THE BIDDER WITH THE SINGLE CALCULATED RESPONSIVE BID AND RECOMMENDING AWARD THERETO

RESOLUTION NO. 25CW - 045

WHEREAS, the Department of Public Works and Highways - Ifugao 1st District Engineering Office, Lagawe, Ifugao advertised the Invitation to Bid for the above stated Contract and posted the same at the website of the DPWH, PhilGEPS and at a conspicuous place at the premises of the Ifugao 1st District Engineering Office, Lagawe, Ifugao continuously for seven calendar days starting on **May 16, 2025 – May 22, 2025**;

WHEREAS, in response to the said Invitation, the BAC received **One (1)** bid for the Contract on the deadline for the Submission of Bids on **June 5, 2025**;

WHEREAS, on **June 5, 2025**, the BAC conducted, opened and undertook the Preliminary Examination of the Technical Component of the Bid, and found that the Bidder passed the Preliminary Examination, as follows:

Bidder	Passed/Failed	If Failed, Reasons
Southland Construction and Supplies	Passed	

WHEREAS, on the same day, the BAC conducted the Eligibility Check on the Bidder which passed the Preliminary Examination of the Technical Component of the Bid, and found out that the Bidder is eligible to participate in the bidding for this Contract, as follows:

Bidder	Eligible/ Ineligible	If Ineligible, Reasons
Southland Construction and Supplies	Eligible	

WHEREAS, thereafter on the same day, the BAC opened and conducted the Preliminary Examination of the Financial Component of the Bid from the Bidder that passed the Eligibility Check, and found out that the Bid passed the Preliminary Examination as follows;

Bidder	Total Bid as Read (TBR)	Passed/ Failed	If Failed, Reasons
Southland Construction and Supplies	9,554,900.29	Passed	

WHEREAS, on **June 12, 2025**, the BAC, with the assistance of its Technical Working Group, conducted the Detailed Evaluation of the Bid that passed the Preliminary Examination, and came up with the following results which showed that **Southland Construction and Supplies** is the Bidder with the Single Calculated Bid:

Bidder	Total Bid as Read (TBR)	Total Calculated Bid (TCB)	Reasons for Variance, TCB vs TBR	% Variance of TCB from ABC	Ranking of TCB
Southland Construction and Supplies	9,554,900.29	9,554,900.29		2.50%	1 st



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
IFUGAO 1st DISTRICT ENGINEERING OFFICE
Lagawe, Ifugao, Cordillera Administrative Region



Contract ID: 25PG0045

Contract Name: Construction/Upgrading/Rehabilitation of Drainage along National Roads - Tertiary Roads - Kiangnan - Tinoc - Buguias Road - K0332+707, K0334+142, K0339+819, K0341+998

Location of the Contract: Kiangnan and Tinoc, Ifugao

WHEREAS, upon post-qualification of the Bidder with the Single Calculated Bid, **Southland Construction and Supplies**, the BAC found its bid responsive and, therefore, the bidder is post-qualified and its Bid should be declared Single Calculated Responsive Bid;

NOW, THEREFORE, we, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:

- a) To declare **Southland Construction and Supplies** as the Bidder with the Single Calculated Responsive Bid (SCRB) for the abovementioned Contract; and
- b) To recommend to the **DISTRICT ENGINEER**, for approval, the award of the said Contract to **Southland Construction and Supplies** with the SCRB at its total submitted bid as Read/Calculated in the amount of **Nine Million Five Hundred Fifty Four Thousand Nine Hundred Pesos and Twenty Nine Centavos (Php 9,554,900.29)**.

RESOLVED, at Ifugao 1st District Engineering Office, Lagawe, Ifugao, this **27th** day of **June**, **2025**.


JESSIE CRIS D. BOGNADON
BAC Chairperson


MICHAEL F. MARTIN
BAC Vice-Chairperson


IAN B. TAYABAN
BAC Provisional Member


JANICE MAE C. PULAO
BAC Regular Member


ALLAN PAUL S. PIGUDO
BAC Provisional Member
(Construction Project)

Approved by:


DIOSDADO C. LOMIBAO
District Engineer

Date approved: 6/27/25