DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID No. : 25HE0115 .

Contract Name : Repair/Maintenance of DPWH Buﬂdmg Cebu 2nd District
Engineering Office, Mgu( Bullding Poblacmn, Dalaguete, Cebu

Location of the Contract : Dalaguete, Cebu /

CEBU 2N° DISTRICT ENGINEERING OFFICE
Poblacion, Dalaguete, Cebu

BAC RESOLUTION DECLARING THE BIDDER WITH THE SINGLE CALCULATED RESPONSIVE BID
AND RECOMMENDING AWARD THERETO

RESOLUTION NO. 025-0115 —

WHEREAS, the DPWH Cebu 2nd District Engineering Office advertised the Invitation to Bid for the above stated
Contract and posted the same at the websites of the DPWH, PhilGEPS and at a conspicuous place within the
premises of the DPWH Cebu 2nd District Engineering Office continuously for seven calendar days starting on

May 31, 2025.

-
WHEREAS, in response to the said Invitation, the BAC received one/(l) bid for the Contract as of the deadline
for the submission of Bids on June 23, 2025;

WHEREAS, on June 23, 2625, the BAC conducted, opened, and undertook the Preliminary Examination of the
Technical Components of the Bid, and the result as follows:

Bidder Passed/Failed If Failed, Reasons
LIN CONSTRUCTION Passed

WHEREAS, immediately on the same day, the BAC conducted the Eligibility Check on the Bidder which passed
the Preliminary Examination of the Technical Components of the Bids, and found that the lone bidder was
eligible to participate in the bidding for this Contract, as follows:

Bidder Eligible/Ineligible | If Ineligible, Reasons
LIN CONSTRUCTION Eligible

WHEREAS, thereafter on the same day, the BAC opened and conducted the Preliminary Examination of the
Financial Components of the Bids from the Bidder that passed the Eligibility Check, and found that the lone Bid
passed the Preliminary Examination, as follows:

Bidder Total Bid as Read Passed/Failed If Failed, Reasons
| LIN CONSTRUCTION 1,416,666.78 / Passed

WHEREAS, on June 24,2025 the BAC, with the assistance of its Technical Working Group, conducted the
Detailed Evaluation of the Bids that passed the Preliminary Examination, and came up with the following results
which showed that LIN CONSTRUCTION is the Bidder with the Single Calculated Bid:

DPWH-INFR-40-2016 Page 1 of 3

"




Contract ID No.
Contract Name

Location of the Contract

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

25HE0115
Repair/Maintenance of DPWH Building Cebu 2nd District
Engineering Office, Main Building Poblacion, Dalaguete, Cebu

Dalaguete, Cebu

. Total Reasons for | % Variance .
Bidder ;Ztaac: (BTI%Ia!; Calculated Bid Variance, of TCB from 't)afn.:.(é';g
(TCB) TCB vs TBR ABC
LN 1,416,666.78 1,416,666.78 None 1.35% 1
CONSTRUCTION s el I
/

WHEREAS, upon post-qualification of the Bidder with the Single Calculated Bid, LIN COlu/ST RUCTION, the
BAC found its bid responsive and, therefore, the bidder is post-qualified and its Bid should be declared the
Single Calculated Responsive Bid;

NOW, THEREFORE, we, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby

RESOLVED:

a) To declare LIN CONSTRUCTION as the Bidder with the Single Calculated Responsive Bid (SCRB) for

the abovementioned Contéct; and,

b) To recommend to the OIC-District Engineer, for approval, the award of the said Contract to LIN
CONSTRUCTION, at its total submitted bid or total Calculated Bid, whichever is lower, in the amount

of ONE'MILLION FOUR HU DRED SIXTEEN THOUSAND SIX HUNDRED SIXTY-SIX PESOS

AND SEVENTY-EIGHT CENTAVOS ONLY (P1,416,666 78)
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DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID No. : 25HEO0115

Contract Name :  Repair/Maintenance of DPWH Building Cebu 2nd District
Engineering Office, Main Building Poblacion, Dalaguete, Cebu

Location of the Contract : Dalaguete, Cebu

RESOLVED, at Poblacion, Dalaguete, Cebu, this 27" day of June, 2025.

R . EZ
BAC Chairperson
ON LEAVE ON OFFICIAL BUSINESS
SERGIO B. BENDULO, JR. CELSO J. SAYSON —
BAC Member - Provisional BAC Member - Provisional

[End-User Representative]
Approved:

U . ORNOPIA-AROA
~ OIC-District Engineer

Date Approved: 2 7 JUN 2 25
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