



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
QUIRINO DISTRICT ENGINEERING OFFICE
Mangandingay, Cabarroguis, Quirino



NOTICE OF POSTPONEMENT


August 5, 2025

**TO : ALL PROSPECTIVE BIDDERS
BAC MEMBERS
BAC-TWG MEMBERS
BAC SECRETARIAT
OBSERVERS**

Notice is hereby issued regarding the postponement of the Bid Opening for the Civil Works Project/s listed below:

Contract ID: Name of Project/Location	Deadline of Submission, Receipt of Bids and Opening of Bids		Remarks
	From	To	
25BK0104 - Basic Infrastructure Program (BIP) - Multi-Purpose Buildings/Facilities to Support Social Services - Completion of Multi-Purpose Building (Two-Storey Office Building) San Marcos, Cabarroguis, Quirino (Phase II)	August 7, 2025 at 10:00 A.M.	August 19, 2025 at 10:00 A.M.	Revision of Plan and Design Scheme
25BK0105 - Basic Infrastructure Program (BIP) - Multi-Purpose Buildings/Facilities to Support Social Services - Construction of Multi-Purpose Building, Sta. Maria, Maddela, Quirino			
25BK0106 - Basic Infrastructure Program (BIP) - Multi-Purpose Buildings/Facilities to Support Social Services - Construction of Multi-Purpose Building, Progreso, Aglipay, Quirino			

For guidance and information of all concerned.


FERDINAND JINGGO M. YTING
Officer-in-Charge, Office of the Assistant District Engineer
BAC Chairman
Office Order 78, Series of 2024