



Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
**APAYAO 2<sup>ND</sup> DISTRICT ENGINEERING OFFICE**  
Luna, Apayao



**NOTICE OF POSTPONEMENT**  
July 11, 2025

**NOTICE TO : ALL BIDDERS  
BAC MEMBERS  
BAC SECRETARIAT/TWG MEMBERS  
OBSERVERS  
OTHERS CONCERNED**

Notice is hereby given to all concerned the postponement of Pre-bid conference, submission of bids & opening of bids for the projects stated below due to no quorum

<b>CONTRACT ID</b>	<b>:</b>	<b>25PC0057</b>
<b>CONTRACT NAME</b>	<b>:</b>	CONVERGENCE AND SPECIAL SUPPORT PROGRAM - BASIC INFRASTRUCTURE PROGRAM (BIP) - MULTI-PURPOSE BUILDINGS/ FACILITIES TO SUPPORT SOCIAL SERVICES - CONSTRUCTION OF MULTI-PURPOSE BUILDING (SAN ANTONIO ELEMENTARY SCHOOL), BARANGAY SAN ANTONIO, STA. MARCELA
<b>APPROVED BUDGET FOR THE CONTRACT</b>	<b>:</b>	PhP 4,950,000.00
<b>CONTRACT DURATION</b>	<b>:</b>	150CD
<b>CONTRACT ID</b>	<b>:</b>	<b>25PC0059</b>
<b>CONTRACT NAME</b>	<b>:</b>	CONCRETING OF BRGY. BAROCBOC TO BRGY. EMILIANA FMR, BRGY. EMILIANA, STA. MARCELA, APAYAO
<b>APPROVED BUDGET FOR THE CONTRACT</b>	<b>:</b>	PhP 14,925,000.00
<b>CONTRACT DURATION</b>	<b>:</b>	160CD
<b>CONTRACT ID</b>	<b>:</b>	<b>25PC0060</b>
<b>CONTRACT NAME</b>	<b>:</b>	CONVERGENCE AND SPECIAL SUPPORT PROGRAM (CSSP) - BASIC INFRASTRUCTURE PROGRAM (BIP) - MULTI-PURPOSE BUILDINGS/ FACILITIES TO SUPPORT SOCIAL SERVICES - CONSTRUCTION OF TOURISM MULTI-PURPOSE BUILDING, BACUT LAKE, BRGY. MARCELA, STA. MARCELA, APAYAO
<b>APPROVED BUDGET FOR THE CONTRACT</b>	<b>:</b>	PhP 4,950,000.00
<b>CONTRACT DURATION</b>	<b>:</b>	150CD



Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
**APAYAO 2<sup>ND</sup> DISTRICT ENGINEERING OFFICE**  
Luna, Apayao



**CONTRACT ID** : **25PC0062**

**CONTRACT NAME** : CONVERGENCE AND SPECIAL SUPPORT PROGRAM - BASIC INFRASTRUCTURE PROGRAM (BIP) - MULTI-PURPOSE BUILDINGS/ FACILITIES TO SUPPORT SOCIAL SERVICES - CONSTRUCTION OF MULTI-PURPOSE BUILDING (BARANGAY HALL), BARANGAY SAN MARIANO, STA. MARCELA, APAYAO

**APPROVED BUDGET FOR THE CONTRACT** : PhP 4,950,000.00

**CONTRACT DURATION** : 150CD

**CONTRACT ID** : **25PC0063**

**CONTRACT NAME** : CONVERGENCE AND SPECIAL SUPPORT PROGRAM - BASIC INFRASTRUCTURE PROGRAM (BIP) - MULTI-PURPOSE BUILDINGS / FACILITIES TO SUPPORT SOCIAL SERVICES - CONSTRUCTION OF MULTI-PURPOSE BUILDING (KALIPI LIVELIHOOD BUILDING), BRGY. PANAY, STA MARCELA, APAYAO

**APPROVED BUDGET FOR THE CONTRACT** : PhP 4,950,000.00

**CONTRACT DURATION** : 150CD

**CONTRACT ID** : **25PC0073**

**CONTRACT NAME** : CONVERGENCE AND SPECIAL SUPPORT PROGRAM - BASIC INFRASTRUCTURE PROGRAM (BIP) - MULTI-PURPOSE BUILDINGS/ FACILITIES TO SUPPORT SOCIAL SERVICES - CONSTRUCTION OF APAYAO PNP WCPD MULTI-PURPOSE BUILDING, BRGY. STA. LINA, LUNA, APAYAO

**APPROVED BUDGET FOR THE CONTRACT** : PhP 9,900,000.00

**CONTRACT DURATION** : 200CD

**CONTRACT ID** : **25PC0074**

**CONTRACT NAME** : CONVERGENCE AND SPECIAL SUPPORT PROGRAM - BASIC INFRASTRUCTURE PROGRAM (BIP) - MULTI-PURPOSE BUILDINGS/ FACILITIES TO SUPPORT SOCIAL SERVICES - CONSTRUCTION OF TOURISM MULTI-PURPOSE BUILDING, BRGY. BUTAO, CALANASAN, APAYAO

**APPROVED BUDGET FOR THE CONTRACT** : PhP 4,950,000.00

**CONTRACT DURATION** : 150CD





Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
**APAYAO 2<sup>ND</sup> DISTRICT ENGINEERING OFFICE**  
Luna, Apayao



**CONTRACT ID** : **25PC0075**

**CONTRACT NAME** : REHABILITATION ALONG APAYAO(CALANASAN)- ILOCOS NORTE ROAD, K0616+000 - K0616+280, BRGY. TANGLAGAN, CALANASAN, APAYAO

**APPROVED BUDGET FOR THE CONTRACT** : PhP 24,810,150.00

**CONTRACT DURATION** : 170CD

  

**CONTRACT ID** : **25PC0076**

**CONTRACT NAME** : REHABILITATION ALONG CLAVERIA-CALANASAN-KABUGAO ROAD, K0648+960-K0651+485, BRGY. EVA, CALANASAN, APAYAO

**APPROVED BUDGET FOR THE CONTRACT** : PhP 40,084,170.00

**CONTRACT DURATION** : 189CD

  

**CONTRACT ID** : **25GPC0008**

**CONTRACT NAME** : PROCUREMENT OF MATERIALS FOR THE MAINTENANCE, REPAIR AND REHABILITATION OF INFRASTRUCTURE FACILITIES AND OTHER RELATED ACTIVITIES - REPAIR AND MAINTENANCE OF ROAD SAFETY FACILITIES (SOLAR STUDS FLUSH TYPE BI-DIRECTIONAL) ALONG CLAVERIA-CALANASAN-KABUGAO ROAD, K0623+(-400)-K0625+700

**APPROVED BUDGET FOR THE CONTRACT** : PhP 4,999,500.00

**CONTRACT DURATION** : 60CD

In relation thereto, the Pre-bid Conference, submission of bids & opening of bids for the above-mentioned project is rescheduled on the following date and time.

PROCUREMENT ACTIVITIES	FROM	TO
Pre- Bid Conference	July 11, 2025, 10:00 AM	July 14, 2025, 10:00 AM
Submission of Bids	July 23, 2025, 9:00 AM	July 28, 2025, 9:00 AM
Opening of Bids	July 23, 2025, 1:00 PM	July 28, 2025, 1:00 PM

For your information & guidance.

**ROGIE E. SUCLAD**  
Chief, Quality Assurance Section  
Member, Bids and Awards Committee