



Bid Supplement No. G0001-2025

July 09, 2025

Subject: Postponement of Opening of Bids

This Bid Supplement No. G0001-2025 is issued to amend provision in the Bidding Documents (BDs) for the above stated Contract, as follows:

- POSTPONEMENT OF OPENING OF BIDS, due to REVISION PROGRAM OF WORKS;

Contract ID/Name	Schedule	
	From	To
RFQ No:07-064-2025 (25GLB66) - Procurement of Twelve (12) Licensed Security Guards for the DPWH-DCDEO Main Office and Talomo Bodega for 4th Quarter of CY 2025	July 10, 2025	July 24, 2025

A complete set of Bidding Documents may be acquired by the interested bidders until the schedule of bidding at 9:45 A.M.

This Bid Supplement shall form an integral part of the said Bidding Documents.

For the guidance and information of all concerned.

MA. GLORIA G. SORRERA

Engineer III

Chairperson, Bids and Awards Committee (BAC)

Office Order (OO) No. 12, series of 2025

R11.9 ABC/DVJF