

**Department of Public Works and Highways (DPWH)**

Contract ID: 25GPE0031

Contract Name: Supply and Delivery of Various Supplies including Installation of Cubicle Partition and Double Panel Roller Blinds for the Use of Quality Assurance Section, Benguet 1<sup>st</sup> DEO

Location of the Contract: Benguet 1<sup>st</sup> DEO



Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
**BENGUET 1<sup>ST</sup> DISTRICT ENGINEERING OFFICE**  
Wangal, La Trinidad, Benguet



**SUPPLEMENTAL BULLETIN No. 2025-013**

**Subject: Rescheduling of the Pre-Bid Conference**

This Supplemental Bulletin No. 2025-013 is issued to amend provisions in the Bidding Documents (BDs) for the above stated Contract, as follows:

ACTIVITY	ORIGINAL	REVISED
Pre-Bid Conference	July 8, 2025 9:00 A.M.	July 9, 2025 9:00 A.M.

This activity has been rescheduled to ensure a quorum, as the undersigned will be on official business on the original date.

This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For the guidance and information of all concerned.

  
**MENELAUS C. SANTOS**

Chief, Quality Assurance Section  
BAC Chairman

