

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS (DPWH)

Contract ID: 25AF0150
Contract Name: REPAIR/MAINTENANCE OF PRINCIPE RIVER REVETMENT 15, BRGY. SAN VICENTE NORTE, AGOO, LA UNION
Contract Location: BRGY. SAN VICENTE NORTE, AGOO, LA UNION

OFFICE OF THE DISTRICT ENGINEER
La Union Second District Engineering Office
San Joaquin Sur, Agoo, La Union

SUPPLEMENTAL BULLETIN NO. S25-76

Subject: Indefinite Postponement due to Revision of POW and PLAN

This Supplemental Bulletin No. S25-76 is issued to amend provision in the Bidding Documents (BDs) for the above stated Contract, as follows:

Current Provisions of BDs (including Previous Amendments)	Amended Provisions of BDs under this Supplemental Bulletin
Issuance of Bidding Documents: May 28 – June 19, 2025	Issuance of Bidding Documents: Indefinite Postponement (due to Revision of POW and PLAN)
Submission of Bids: June 19, 2025 @10:00 AM	Submission of Bids: Indefinite Postponement (due to Revision of POW and PLAN)
Opening of Bids: June 19, 2025 @10:01 AM	Opening of Bids: Indefinite Postponement (due to Revision of POW and PLAN)

This Supplemental Bulletin shall form an integral part of the Bidding Documents.

For information and guidance of all concerned.


RAUL V. GALI
BAC Chairperson

Noted:

"BY AUTHORITY OF THE DISTRICT ENGINEER"


RAUL V. GALI
Assistant District Engineer
(Officer In-Charge)
RO1.14 RDM/ND8
Date of Posting: June 19, 2025