

Republic of the Philippines DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS BULACAN 3rd DISTRICT ENGINEERING OFFICE

Tambubong, San Rafael, Bulacan Region III



June 09, 2025

Contract ID

: 25CP0188

Farm-to-Market Road (FMR) Projects - Repair/ Rehabilitation and Construction of Farm-to-Market Roads - Concreting of Brgy. Anyatam to Brgy. Mapanique FMR, Brgy Anyatam and Brgy.

Mapanique, San Ildefonso, Bulacan

Supplemental Bulletin No. 06

Subject

Reset of Submission/ Opening of Bids

This Supplemental Bulletin No._06_ is issued to reset the Opening of Bids for the above-mentioned contract ID, as follows:

Posted on the Website and PhilGEPS (From)	Correction (To)
Opening of Bids – June 13, 2025	Opening of Bids – June 19, 2025, due to review of Program of Works (POW) and Plan

This Bulletin shall form an integral part of the said Bidding Documents. For the guidance and information of all concerned.

MARK LESTER S. CASTRO
BAC Chairman

Division Chief, Construction Section

DPWH Bulacan 3rd District Engineering Office

RO3.24