

Republic of the Philippines DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS BULACAN 3rd DISTRICT ENGINEERING OFFICE



Tambubong, San Rafael, Bulacan Region III

June 16, 2025

Contract ID : 25CP0235

Farm-to-Market Road (FMR) Projects - Concreting of Brgy. Bardias

FMR, Brgy. Bardias, San Miguel, Bulacan

Supplemental Bulletin No. 05

Subject : Reset of Submission / Opening of Bids

This Supplemental Bulletin No. <u>05</u> is issued to Reset of Submission/ Opening of Bids and revision on the Bill of Quantities for the above-mentioned contract ID, as follows:

Posted on the Website and PhilGEPS (From)	Correction (To)
Opening of Bids – June 17, 2025	Opening of Bids — June 25, 2025, due to review of Program of Works (POW) and Plan

This Bulletin shall form an integral part of the said Bidding Documents. For the guidance and information of all concerned.

BAC Chairman

Division Chief, Construction Section

DPWH Bulacan 3rd District Engineering Office

RO3.24