

Department of Public Works and Highways

Contract ID: 25EI0195

Contract Name: Concreting of Brgy. Papandungin to Brgy. Malayong FMR, Brgy. Papandungin and Brgy. Malayong,

Location of the Contract: Gloria, Oriental Mindoro

REGION IV-B MIMAROPA
OFFICE OF THE DISTRICT ENGINEER
Southern Mindoro District Engineering Office
Roxas, Oriental Mindoro

SUPPLEMENTAL BULLETIN NO. 06-05-2025


Subject: POSTPONEMENT OF DROPPING AND OPENING OF BID

This Supplemental Bulletin No. 06 – 05 – 2025 is issued to amend provisions in the bidding documents (BDs) for the above stated contract as follows:

Current Provision of BDs (including Previous Amendments)	Amended Provision of BDs under this Supplemental Bulletin
Dropping and Opening of Bid: June 17, 2025	Dropping and Opening of Bid: July 1, 2025

This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For the guidance and information of all concerned.


EMMANUEL A. MANALAYSAY
Assistant District Engineer
BAC Chairperson