



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
CAPIZ 1ST DISTRICT ENGINEERING OFFICE
Km. 1, Roxas City, Capiz, Region VI



NOTICE

July 1, 2025

This notice is hereby issued informing all prospective bidders that the following projects previously reset indefinitely are hereby scheduled for submission/dropping and opening of bids on July 3, 2025:

Contract ID: **25GD0069**
Contract Name: **Concreting of Brgy. Capagao FMR, Brgy. Capagao, Panitan, Capiz**
Contract Location: **Brgy. Capagao, Panitan, Capiz**

Contract ID: **25GD0070**
Contract Name: **Concreting of Brgy. Daga-Bago Grande FMR, Brgy. Daga-Bago Grande, Panay, Capiz**
Contract Location: **Brgy. Daga-Bago Grande, Panay, Capiz**


Contract ID: **25GD0071**
Contract Name: **Concreting of FMR at Sitio Villarin-Sitio Ilawod, Brgy. Cabungahan, Maayon, Capiz**
Contract Location: **Brgy. Cabungahan, Maayon, Capiz**

Contract ID: **25GD0072**
Contract Name: **Concreting of Sitio Mabalang, Brgy. Capagao FMR, Brgy. Capagao, Panitan, Capiz**
Contract Location: **Brgy. Capagao, Panitan, Capiz**

Contract ID: **25GD0068**
Contract Name: **Concreting of Brgy. Intampilan FMR, Brgy. Intampilan, Panitan, Capiz**
Contract Location: **Brgy. Intampilan, Panitan, Capiz**

This Notice shall form an integral part in the Bidding Documents.

For information, guidance, and notice of all concerned bidders.


ROSIEBY B. FLORES
Chief, Construction Section
BAC Chairman