

Department of Public Works and Highways

Contract ID : 25NF0086
Contract Name : CONSTRUCTION OF MULTI-PURPOSE BUILDING
BARANGAY STA. PAZ, SAN ISIDRO, SURIGAO DEL NORTE
Location of the Contract: BARANGAY STA. PAZ, SAN ISIDRO, SURIGAO DEL NORTE

DPWH Surigao del Norte 1st District Engineering Office
Dapa, Siargao Island, Surigao del Norte

BID BULLETIN NO. 1

Subject: Postponement of Receipt and Opening Bids

This Bid Bulletin No. 1 is issued for the following purpose(s) *(at the initiative of the BAC)*:


ANNOUNCEMENT! AFTER DETERMINING OF A NON-QUORUM DUE TO THE ABSENCE OF THE CHAIRPERSON, VICE-CHAIRPERSON AND OTHER MEMBERS ON JULY 1, 2025, THE BAC HAS ISSUED A POSTPONEMENT NOTICE OF THE RECEIPT AND OPENING OF BIDS FOR THE CONTRACT ID **25NF0086**: CONSTRUCTION OF MULTI-PURPOSE BUILDING BARANGAY STA. PAZ, SAN ISIDRO, SURIGAO DEL NORTE;

The new schedule of key procurement activity for this Contract is shown below:

Activity	Time	Place & official website
Receipt of Bids by the BAC	On or before July 2, 2025 at 10:00 A.M.	(a) DPWH Building (Conference Room), DPWH Surigao del Norte 1st DEO, Pob. Brgy. 12, Dapa, Siargao Island, Surigao del Norte; (b)email: electronicbids_surigaodelnorte1@dpwh.gov.ph
Opening of Bids	July 2, 2025 at 10:01 A.M.	DPWH Building (Conference Room), DPWH Surigao del Norte 1st DEO, Pob. Brgy. 12, Dapa, Siargao Island, Surigao del Norte or via official YouTube Channel: https://www.youtube.com/@DPWHSurigaodelNorte1stDEO

This Bid Bulletin shall form an integral part of the said Bidding Documents.

For the guidance and information of all concerned.


DEMILYN M. CASTRENCE
BAC Chairperson

Received by the Bidder: _____

Name and Signature of Bidder's Representative

Position
Date received _____