



Republic of the Philippines
Department of Public Works and Highways
OFFICE OF THE DISTRICT ENGINEER
Pampanga Second District Engineering Office
San Antonio, Guagua, Pampanga



BID BULLETIN 25-0018
NOTICE OF POSTPONEMENT OF BIDDING

June 9, 2025

NOTICE is hereby given to all contractors who responded to the "Invitation to Bid" dated May 20, 2025 published in the DPWH Website/PhilGeps for the Contract ID's:

25CH0065: Concreting of Barangay Road with Drainage Canal Sta. Monica, Lubao, Pampanga,

25CH0066: Construction of Barangay Road, Barangay San Roque Dau, Lubao, Pampanga,

25CH0067: Rehabilitation of Barangay Road Barangay Del Carmen, Floridablanca, Pampanga,

25CH0068: Rehabilitation of Line Canal Barangay Paguiruan, Floridablanca, Pampanga,

25CH0069: Construction of Barangay Road, Barangay Maligaya, Floridablanca, Pampanga

25CH0070: Construction of Barangay Road, Barangay Fortuna, Floridablanca, Pampanga,

25CH0071: Construction of Barangay Road, Barangay Pulung Masle, Guagua, Pampanga,

25CH0072: Construction of Barangay Road, Barangay Isidro, Lubao, Pampanga.

Please be informed of the opening of bids is re-schedule on **July 3, 2025 at 10:10 A.M.**

For your information and guidance.


JENNIFER B. GONZALES
BAC-Chairperson