

**Department of Public Works and Highways**

**Contract ID** : 25KD0063  
**Contract Name** : Preventive Maintenance - Secondary Roads: Cagayan de Oro City Coastal By-pass Rd - Chainage 1735 - Chainage 1985, Chainage 3820 - Chainage 4386  
**Contract Location** : Cagayan de Oro City

**Contract ID** : 25KD0064  
**Contract Name** : Construction of Balubal - Libona Indahag Road, Cagayan de Oro City  
**Contract Location** : Cagayan de Oro City

**Contract ID** : 25KD0065  
**Contract Name** : Construction of River Control at Purok 1-A and Villa Ernesto Subdivision, Cagayan de Oro City (Phase 2)  
**Contract Location** : Barangay Gusa, Cagayan de Oro City

-----  
DPWH – Cagayan de Oro City 2<sup>nd</sup> District Engineering Office  
Macabalan, Cagayan de Oro City

**BID SUPPLEMENTAL NO. 14**  
**Subject: Postponement of Dropping & Opening of Bids**

This Bid Supplemental No. 14 is issued for the purpose as stated above:

<b>Current Provision on Bid Supplemental No. 13</b>	<b>Amended Provision of BDs under this Supplemental Bulletin # 14</b>
Dropping & Opening of Bids: <b>June 25, 2025 at 10:00 AM</b>	Dropping & Opening of Bids: <b>June 30, 2025 at 10:00 AM</b>

This Bid Supplemental shall form an integral part of the said Bidding Documents. For the guidance and information of all concerned.

  
**JESSE P. HELIÑO**  
Chief, Construction Section  
BAC Vice Chairperson