

**Department of Public Works and Highways**

**Contract ID** : 25KD0065  
**Contract Name** : Construction of River Control at Purok 1-A and Villa Ernesto Subdivision, Cagayan de Oro City (Phase 2)  
**Contract Location** : Barangay Gusa, Cagayan de Oro City

---


DPWH – Cagayan de Oro City 2<sup>nd</sup> District Engineering Office  
Macabalan, Cagayan de Oro City

**BID SUPPLEMENTAL NO. 17**  
**Subject: Postponement of Dropping & Opening of Bids**

This Bid Supplemental No. 17 is issued for the purpose as stated above:

<b>Current Provision on Bid Supplemental No. 16</b>	<b>Amended Provision of BDs under this Supplemental Bulletin # 17</b>
Dropping & Opening of Bids: <b>July 14, 2025 at 10:00 AM</b>	Dropping & Opening of Bids: <b>July 21, 2025 at 10:00 AM</b>

This Bid Supplemental shall form an integral part of the said Bidding Documents. For the guidance and information of all concerned.

  
**HELEN A. MONTES**  
OIC Assistant District Engineer  
BAC Chairperson