

Department of Public Works and Highways

Contract ID : 25KD0067
Contract Name : Construction of Flood Control at Bigaan River, Gusa Side, Brgy. Gusa, Cagayan de Oro City (Phase 3)
Contract Location : Barangay Gusa, Cagayan de Oro City

DPWH – Cagayan de Oro City 2nd District Engineering Office
Macabalan, Cagayan de Oro City

BID SUPPLEMENTAL NO. 7
Subject: Postponement of Dropping & Opening of Bids

This Bid Supplemental No. 7 is issued for the purpose as stated above:

Current Provision on Bid Supplemental No. 6	Amended Provision of BDs under this Supplemental Bulletin # 7
Dropping & Opening of Bids: June 25, 2025 at 10:00 AM	Dropping & Opening of Bids: June 30, 2025 at 10:00 AM

This Bid Supplemental shall form an integral part of the said Bidding Documents. For the guidance and information of all concerned.


JESSE P. HELIÑO
Chief, Construction Section
BAC Vice Chairperson