


Department of Public Works and Highways

Contract ID: **25LD0170**
 Contract Name: **Construction of Road, Brgy. Sibayan, Municipality of Bansalan, Davao del Sur**
 Location of the Contract: **Bansalan, Davao del Sur**

Davao del Sur District Engineering Office
 Digos City, Davao del Sur

SUPPLEMENTAL BULLETIN NO. 2025-081

June 11, 2025



SUBJECT: Amendment of Bill of Quantities (BOQ)

This Supplemental Bulletin No. 2025-081 is issued to amend provisions in the Bidding Documents (BDs) for the above stated contract, as follows:

Current Provision of BDs (Including Previous Amendments)				Amended Provision under this Supplemental Bulletin				Remarks
BILL OF QUANTITIES (BOQ)								
Pay Item No.	Description	Unit	Quantity	Pay Item No.	Description	Unit	Quantity	
PART B. OTHER GENERAL REQUIREMENTS				PART B. OTHER GENERAL REQUIREMENTS				
B.5	Project Billboard / Signboard	Each	3.00	B.5	Project Billboard / Signboard	Each	3.00	No Change
B.7(2)	Occupational Safety and Health Program	Lump sum	1.00	B.7(2)	Occupational Safety and Health Program	Lump sum	1.00	No Change
B.8(2)	Traffic Management	Lump sum	1.00	B.8(2)	Traffic Management	Lump sum	1.00	No Change
B.9	Mobilization / Demobilization	Lump sum	1.00	B.9	Mobilization / Demobilization	Lump sum	1.00	No Change
PART C. EARTHWORK				PART C. EARTHWORK				
100(1)	Clearing and Grubbing	Hectare	0.30	100(1)	Clearing and Grubbing	Hectare	0.29	Amended Quantity
100(3)a1	Individual Removal of Trees, 150-300mm dia, small	Each	2.00	100(3)a1	Individual Removal of Trees, 150-300mm dia, small	Each	2.00	No Change
100(3)a2	Individual Removal of Trees, 301-500mm dia, small	Each	1.00	100(3)a2	Individual Removal of Trees, 301-500mm dia, small	Each	1.00	No Change
101(4)a3	Removal of Actual Structures/Obstruction, 910mm dia, RCPC	Linear Meter	8.00	101(4)a3	Removal of Actual Structures/Obstruction, 910mm dia, RCPC	Linear Meter	8.00	No Change
103(1)a	Structure Excavation, Common Soil	Cubic Meter	126.05	103(1)a	Structure Excavation, Common Soil	Cubic Meter	126.05	No Change
103(3)	Foundation Fill	Cubic Meter	10.18	103(3)	Foundation Fill	Cubic Meter	10.18	No Change
103(6)a	Pipe Culverts and Drain Excavation, Common Soil	Cubic Meter	19.52	103(6)a	Pipe Culverts and Drain Excavation, Common Soil	Cubic Meter	19.52	No Change

104(1)a	Embankment from Roadway/Structure Excavation, Common Soil	Cubic Meter	<u>450.44</u>	104(1)a	Embankment from Roadway/Structure Excavation, Common Soil	Cubic Meter	<u>425.03</u>	<u>Amended Quantity</u>
				104(2)a	<u>Embankment from Borrow, Common Soil</u>	<u>Cubic Meter</u>	<u>28.474</u>	<u>Additional Pay Item</u>
105(1)a	Subgrade Preparation, Common Material	Square Meter	<u>1,310.32</u>	105(1)a	Subgrade Preparation, Common Material	Square Meter	<u>1,222.72</u>	<u>Amended Quantity</u>
PART D. SUBBASE AND BASE COURSE				PART D. SUBBASE AND BASE COURSE				
200(1)	Aggregate Subbase Course	Cubic Meter	<u>680.85</u>	200(1)	Aggregate Subbase Course	Cubic Meter	<u>654.18</u>	<u>Amended Quantity</u>
PART E. SURFACE COURSES				PART E. SURFACE COURSES				
311(1)a	Portland Cement Concrete Pavement (Unreinforced) - 0.15 m. thk., 14 days	Square Meter	180.00	311(1)a	Portland Cement Concrete Pavement (Unreinforced) - 0.15 m. thk., 14 days	Square Meter	180.00	No Change
311(1)d1	Portland Cement Concrete Pavement (Unreinforced) - 0.25 m. thk., 14 days	Square Meter	1,250.00	311(1)d1	Portland Cement Concrete Pavement (Unreinforced) - 0.25 m. thk., 14 days	Square Meter	1,250.00	No Change
PART F. BRIDGE CONSTRUCTION				PART F. BRIDGE CONSTRUCTION				
404(1)a	Reinforcing Steel, Grade 40	Kilogram	189.36	404(1)a	Reinforcing Steel, Grade 40	Kilogram	189.36	No Change
404(1)b	Reinforcing Steel, Grade 60	Kilogram	74.04	404(1)b	Reinforcing Steel, Grade 60	Kilogram	74.04	No Change
405(1)b3	Structural Concrete Class A (27.58 Mpa) 28 days	Cubic Meter	3.23	405(1)b3	Structural Concrete Class A (27.58 Mpa) 28 days	Cubic Meter	3.23	No Change
PART G. DRAINAGE AND SLOPE PROTECTION STRUCTURE				PART G. DRAINAGE AND SLOPE PROTECTION STRUCTURE				
500(1)d	Pipe Culvert, Class IV, RCPC	Linear Meter	9.00	500(1)d	Pipe Culvert, Class IV, RCPC	Linear Meter	9.00	No Change
500(3)a	Lined Canal, Rectangular, Reinforced Concrete	Linear Meter	120.00	500(3)a	Lined Canal, Rectangular, Reinforced Concrete	Linear Meter	120.00	No Change
506(1)	Stone Masonry	Cubic Meter	15.96	506(1)	Stone Masonry	Cubic Meter	15.96	No Change
PART H. MISCELLANEOUS STRUCTURES				PART H. MISCELLANEOUS STRUCTURES				
612(1)	Reflectorized Thermoplastic Pavement Markings, White	Square Meter	<u>60.50</u>	612(1)	Reflectorized Thermoplastic Pavement Markings, White	Square Meter	<u>60.10</u>	<u>Amended Quantity</u>
624(9)b1	Single Arm Solar LED Roadway Lighting, 8m-Pole, 50W - 80W	Each	4.00	624(9)b1	Single Arm Solar LED Roadway Lighting, 8m-Pole, 50W - 80W	Each	4.00	No Change

This Supplemental Bulletin shall form an Integral part of the Bidding Documents.

For the guidance and information of all concerned.


ROMEO C. CANIBAN
 Chief, Construction Section
 BAC Chairperson